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चनचिदा सूिना / TENDER NOTICE 

कोिीन चिपयाडड चलचमटेड / COCHIN SHIPYARD LIMITED 

पोत चनमाडण प्रभाग / SHIP BUILDING DIVISION 

 

आउटचसर्ससग चिभाग 

OUTSOURCING DEPARTMENT 
 

SB-OSD/OF/744/2023 17th JANUARY - 2023 
 

चनचिदा सूिना / TENDER NOTICE 

 

संचिि चििरण / BRIEF DETAILS: 

 

विविदा जांच संख्या और र्तारीख 

Tender enquiry No. and date 

Tender enquiry No. and 

date 

SB-OSD/KMRL/744/2023 

 Dtd: 17.01.2023 

कायभ का िाम 

Name of work 

 

Name of work 

Electrical Cable Termination 

Works Below Main Deck 

(Deck 3) of 1200 PAX Vessels 

(Ship 23-24) 

विविदाएं प्राप्त करिे की अंवर्तम वर्तवि और 

समय 

Last date & time of receipt of Tenders 

(र्ाग/Part I – र्तकिीकी-िावणज्यिक बोली और 

र्ाग – II मूल्य बोली/ Techno-Commercial 

Bid & Part II-Price Bid) 

Last date & time of receipt 

of Tenders 

(Part I – Techno-

Commercial Bid & 

Part II-Price Bid) 

 

31st  January - 2023 at 15.00 

Hrs IST 

 

पूिभ बोली बैठक की र्तारीख 

Date of Pre bid meeting 
Date of Pre bid meeting - 

र्ाग  I (र्तकिीकी-िावणज्यिक) बोली खोलिे 

की वर्तवि और समय 

Date & time of opening of Part I (Techno 

–Commercial) Bid 

Date & time of opening of 

Part I (Techno –

Commercial) Bid 

31st  January - 2023  at 15.30 

Hrs IST 

 

 

संपकभ  व्यज्यि 

Contact Person 

 

 

 

Contact Person 

For Commercial queries: 

Mr. Sahadevan C,            

Mob No:81389 01956, 

AM (SBOC) 

For Technical queries: 

Mr. MUHAMMED FAIZY C E, 

Mob. No: 9895705126,   

AGM (EOF) 
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1. Cochin shipyard Limited, a leading Ship Building & ship repair industry and also well 

known player on the global ship building front, invites interested, reputed, resourceful 

and financially solvent firms/contractors to submit single stage two part bids.  

2. The Sealed competitive tenders in the prescribed form should be as per the terms and 

conditions as mentioned in the annexure to tender enquiry,  

3. The tenders are to be submitted in two bid system; Part I : Techno Commercial Bid 

and Part II : Price Bid  as Soft copy and should reach the undersigned on or before the 

date and time as stipulated: 

4.  MODE OF SUBMISSION OF BIDS 

 Tender should be submitted in soft copy via E-mail only. CSL will not accept 

any other mode of tender considering prevailing COVID -19 SOP of CSL. 

 The subject of the E mail should clearly state the tender enquiry number and 

due date of submission. Price Bids are to be password protected and password 

is not to be forwarded unless asked for.  

 Tender Documents should be submitted in PDF Format and Directly openable 

from the PDF format. Offers not complying with the above shall be summarily 

rejected without further intimation. 

 Tenders, Techno- commercial bid (Part-I) and Price bid( Part -II) shall be 

submitted separately via e mail to: 

(i) jithu.gl@cochinshipyard.in  

 Copy to:  

(ii) madhu.pk@cochinshipyard.in   

(iii) ajithkumar.n@cochinshipyard.in 

5.  The Bids shall be received at Cochin Shipyard Ltd on or before 15.00 Hrs on 31st   

January - 2023   and Part I Techno-Commercial Bid will be opened at 15.30 Hrs on the 

same day.  

6. Late tenders / tenders with conditions will be summarily rejected.  

7. CSL takes no responsibility for delay, loss or non-receipt of tenders sent by e-mail. 

8. Only technically qualified bids will be considered for price bid opening.  After 

evaluating the bids for both technical aspects and commercial terms, the techno-

commercially qualified bidders will be intimated regarding the date and time of 

opening of Part II - Price Bid. Intimation will be as per prevailing SOP with respect to 

the COVID-19 situation, until such time COVID-19 protocol is applicable in CSL. 

mailto:jithu.gl@cochinshipyard.in
mailto:madhu.pk@cochinshipyard.in
mailto:ajithkumar.n@cochinshipyard.in
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9. Merely opening of Techno-Commercial Bid cannot be construed as acceptance of offer 

for awarding of contract. 

10. All rules & regulations specified by the Govt of Kerala and CSL, pertaining to the 

present COVID-19 pandemic situation should be adhered by the bidder.  

11. The following shall be submitted along with Part I (Techno-commercial) Bid:- 

i. Original tender document duly signed on all pages - including Terms & 

conditions of enquiry, general conditions, technical specification and drawings 

placed at Annexure I, II, III, IV, V, VI, Appendix A & B  

ii. The techno commercial Check List at Annexure IV filled up completely and duly 

signed.  The non submission of duly filled techno commercial checklist will 

lead to the rejection of the bids.   

iii. Copy of un-priced bid format (price bid WITHOUT prices/numerals)   

iv. List of deviations/exclusions from the tender enquiry terms and conditions (if 

any). 

12. PRE CONTRACT INTEGRITY PACT  

The bidders who are participating in the tender shall sign the pre contract integrity 

pact, in case the bid is above Rs 1 crore. 

13. MSME- PRIVILEGES 

 Public procurement policy initiatives of Govt. of India, pertaining to MSME’s, Start-

 up etc. as per CSL website (www.cochinshipyard.in) shall be applicable for this 

 tender. 

14. Cochin Shipyard Limited (CSL) has registered in the TReDS Portal viz., RXIL, 

M1xchange and Invoice Mart. Those vendors who have registered in the TReDS portal 

may upload the invoice in the respective portal under an intimation to concerned 

executing officer for processing the payment through TReDS portal. Suppliers are 

requested to check with the concerned executing officer regarding the Quality 

inspection status, where ever applicable, before uploading the invoices in TReDS 

portal. 

15. General Manager, Ship Building Division, Cochin Shipyard Limited, is the authorized 

person to accept the tender or part thereof, who does not bind himself to accept the 

lowest tender and reserves the authority to reject any or all of the tenders received 

without assigning any reason.    

               

 

कृते उप िहाप्रबंधक / For Deputy General Manager 

         आउटिोशििंग शिभाग / Outsourcing Department 

file://pRE
http://www.cochinshipyard.in/
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ANNEXURE I 

 

जांच की शनयि और ितें / TERMS & CONDITIONS OF ENQUIRY 

 

ELECTRICAL CABLE TERMINATION WORKS BELOW MAIN DECK 

(DECK 3) OF 1200 PAX VESSELS (SHIP 23-24) 

 

1. कायड का शििरण / DESCRIPTION OF WORK  

1.1. This tender enquiry pertains to the awarding of contract for Electrical Cable 

Termination works below main deck (deck 3) of 1200 PAX Vessels (SHIP 23-24). as 

per the following documents:  
 

1.1.1.  Cochin Shipyard Ltd - Terms and conditions (Annexure I) 

1.1.2.  Cochin Shipyard Ltd - General conditions (Annexure II) 

1.1.3.  Enquiry specification (Annexure III) 

 

1.2.  The scope of work includes Electrical Cable Termination works in the vessels below 

main Deck (Deck 3) up to the entire satisfaction of CSL, Owner, and Class Surveyors 

as per relevant clause of Technical Specification, CSL - Terms and conditions in all 

respects.  

1.3. Bidders are requested to study the scope of work before submitting their offer. 

Clarification, if any, required may be obtained from AGM (EOF) before quoting.  

 

2. शिके्रताओं् के्शिए्पात्रता्िानदंर् / QUALIFICATION CRITERIA FOR VENDORS 

The sub contractor should compulsorily qualify the following criteria. 

2.1. The Sub-Contractor should deploy a minimum of 30 skilled workmen per vessel. An 

undertaking for the man power requirement as mentioned above has to be submitted 

by sub-contractor. 

2.2. The sub-contractor should have prior experience in the execution of electrical Cable 

Termination works in ships. The firm has to submit the documents (Work Order) 

which validates the above mentioned experience requirement. 

2.3. The supervisors and workmen deployed by the sub-contractor should directly be 

under the pay roll of the sub-contracting firm. An undertaking for the same is to be 

submitted along with other tender documents.  
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2.4. Bidder shall have aggregate annual turnover should not less than Rs. 1 Crores (INR) 

for the last three fiscal years.  

2.5. Documents to prove credentials of the firm to undertake the subject work. eg: Details 

of available equipments & facilities, Skilled Manpower, Work experience of similar 

job, etc. The firm has to submit the documents which validate the above mentioned 

(Clause (2.1), (2.2), (2.3) and (2.4)) requirement. Work order for material supply will 

not be considered. 

2.6. Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State 

govt./ Public Sector Undertakings etc. The bidder shall not have been debarred / 

black listed by CSL or by any of the Public Sector Undertaking or Government 

department etc. 

2.7. For order value above one crore, executing sub contractors with HSE rating of 4 stars 

or above only will be considered and for new vendors, these vendors who are 

submitting CSL approved HSE plan along with the tender document  only will be 

considered 

 

3. प्रस्ताि की िैधता / VALIDITY  OF OFFER   

3.1. The offer shall be valid for acceptance for a period of 90 days from the date of opening 

of the    Part-I Techno-Commercial Bid.  

 

4. अनुबंध प्रदान करने का तरीका / METHOD OF AWARDING CONTRACT 

4.1. Total vessels under this contract are 2 Nos of 1200 PAX vessels. (SH-23 &24) 

4.2. Contract will be concluded with the Bidder qualifying to techno-Commercial 

conditions and emerging as L1 firm and one more firm who willing to match with L1 

rate. 

4.3. Considering the heavy quantum of work associated with the Electrical Cable 

Termination works below main Deck (Deck 3) and also considering the limited time 

period available for project completion, CSL reserves the right to split order at the L1 

rate. 

4.4. The work corresponding to ONE vessel (SH -23) is assured for L1 bidder. Balance 1 

vessel (SH-24) will be awarded to one another bidder who is willing to match the L1 

rate. Selection of this bidder will be in the sequence of ascending order of lowest rate 

quoted.  
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4.5. CSL reserves right to reduce/ increase the percentage work based on the performance 

at site. 

 

5. कायड की प्रगशत तथा ििापन की ििय – िारणी / WORK PROGRESS AND 

SCHEDULE OF COMPLETION  

5.1. CSL shall indicate the master construction schedule of completion of the work of 

vessel. The contractor in turn shall submit their detailed scheduled of completion of 

the work, in consultation with the officer In-charge. The progress of work shall be 

made in tandem with the progress of completion of the vessel allowing sufficient time 

for other interface activities/works.  

5.2. Yard has the right to change the schedules of the project to the interests of the 

company and the firm should be capable of adjusting the resources according to the 

instructions from the Yard contact person.  

5.3. Detailed working schedule (Weekly/monthly) etc to be prepared and submitted to 

yard personnel. However, a detailed overall schedule, in a reasonable manner should 

be submitted prior to commencement of work.  

 

6. कायड प्रशक्रया / WORK  PROCEDURE  

6.1. The work procedure briefly described below, detailed for each category of works are 

mentioned in the Annexure III to the tender enquiry.  

6.2. Necessary job instructions, drawings etc. for the work will be issued by CSL.  

6.3. Contractor is to carry out the work as per the specifications / drawings supplied, and 

to the satisfaction of CSL.  

6.4. Contractor should maintain the quality as per CSL Quality Standards, yard quality 

procedures. Inspection will be carried out during fabrication by CSL.  

6.5. Contractor shall submit the weekly /monthly progress reports to CSL.  

 

7. अनुबंध की िैधता / VALIDITY OF CONTRACT 

7.1. Once the contract is awarded, the price offered and mutually agreed shall remain firm 

(Contract concluded price as per Annex-V) till completion of work and no escalation 

in rate shall be allowed by CSL on whatsoever reason thereafter.  

 

8. शनरीक्षण / INSPECTION  

8.1. The complete work has to be carried out under the survey of ship classification society 

/ owner / CSL.  
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9. बोशियां्जिा्करने्के्शिए्शदिाशनदेि  / GUIDELINES FOR SUBMISSION OF BIDS  

10.1. Technical Bid ( Part –I ) 

10.1.1.  The technical bid as specified in the scope of work (Annexure III) shall be 

submitted in single sealed cover, super scribed by the bid No, tender No. and date. 

10.1.2. The following shall be submitted along with technical Bid, failing which the 

bid may be   summarily rejected :- 

10.1.2.1. Original tender document general Terms & conditions and technical specifications 

placed at Annexure I, II & III  duly signed on all pages. 

10.1.2.2. The commercial Check List at Annexure IV filled up completely and duly signed 

10.1.2.3. Copy of un-priced bid format of each category of works at Annexure V.  

10.1.2.4. As per Govt. of India guidelines, Integrity pact (IP) should be signed for all 

contracts above Rs. One Crore. Accordingly IP should be signed and forwarded 

along with the offer. 

10.1.3. The non submission of duly filled commercial checklist will lead to the rejection 

of the bids. 

 

10.2. Price Bid ( Part-II ) 

10.2.1. The bid shall be comprehensive of the nature of Cable termination work on Board 

shall be inclusive for all the applicable charges envisaged under the scope of the 

contractor as specified in the technical specification Annexure III. 

10.2.2. Bidders shall quote total amount in figures and in words. Corrections and additions 

if any must be attested/ duly signed by the bidder. In the case of error in 

multiplication/addition in amount calculated, the rate quoted will be considered as 

correct and the amount will be calculated accordingly. Conditional rebates & 

discounts, incomplete/ ambiguous offer will be rejected. 

10.2.3. The price bid shall be all inclusive of scope of contractor on lump sum basis and any 

rates on variable basis will not be accepted within the price bid and thereafter 

throughout the period of the contract.  Any variable rates if deemed inevitable and 

applicable only in special cases/situations (not in the normal course of execution of 

contract) will only be considered for mutual agreement. 

10.2.4. Price Bid Format: The price bids shall be prepared as per the format given in    

Annexure V to the enquiry. The bidder must quote all line items as per price bid 

format any failure in this regard will lead to the rejection of bid. 
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10.2.5. Rates of individual line items for the overall L1 is considered as L1 rate irrespective 

of lower rates in case of the line items of other bidders. 

10.2.6. Currency: The price bids shall be prepared in Indian National Rupees for all 

bidders. 

10.2.7. As per tender condition, the price bid which were not opened will not be returned 

back at any reason. 

10.2.8. The bids which are not conforming above requirements shall be summarily rejected 

without any further notice. 

 

11. कर / TAXES     

11.1. GST shall be applicable extra on the prescribed work. Bidders should indicate the 

applicable GST percentage and HSN code of the category in the offer.  Bidders are also 

requested to furnish the following details in the invoice/Bill. 

11.1.1. Applicable rate of GST/SAC Code 

11.1.2. Firms GST Reg. NO 

11.1.3. Service accounting code (SAC) as prescribed by statutory authorities. 

11.1.4. GST Reg. No. of Cochin Shipyard Ltd (32AAACC6905B1ZD). 

11.2. Any new tax/duty that may be made effective by the government for this work and 

paid by the contractor shall be reimbursed on production of documentary evidence. 

 

12. भुगतान की ितें / PAYMENT TERMS   

12.1. Payment will be released in 4 stages, for the following work completion stages and 

on certification by the Officer-in-charge. This stage payment is applicable for all work 

allotted firms for their quantum of works as per split order methodology. 

12.1.1. 25% after the cable termination work of following systems on submission of 

PBG. 

a. Distribution Boards  

a. IO Cabinets  

b. Valve Control Cabinets  

12.1.2. 25% after the cable termination of following systems a. HVAC system  

a. Sprinkler System  

b. Water Mist System  

c. Water Tight Sliding Door System  

d. Steering Gear System  
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12.1.3. 25% after the installation and cable termination of following systems  

a. Auto Telephone & Talkback System  

b.  PAGA  

c. Navigation Communication  

d. Fire Detection & Alarm System  

12.1.4. 25% after cable termination of machineries, field sensors, switches & sockets, all 

other equipment and its associated commissioning.  

12.2. All claims for payment for the work/additional work shall be submitted by the 

subcontractor within one month of completion of work. 

12.3. Statutory levies such as I.T, Contribution towards PF, ESI etc., shall be deducted from 

the bill as applicable. 

12.4. Payment will be made by RTGS/NEFT to the account of contractor. The name of the 

bank, branch, A/C No., IFSC code & other particulars shall be furnished by the 

contractor in the proforma of CSL. 

 

13. प्रशतभूशत जिा / SECURITY DEPOSIT 

13.1. The successful tenderer shall remit 3 % of the value of the contract as security deposit 

within 15 days of receipt of the work order.  This amount has to be remitted by way 

of demand draft or bank guarantee (in approved proforma of CSL) from any of the 

nationalized banks, valid till the satisfactory completion of the entire work. The  

Security Deposit will be released after satisfactory completion of the contract/ 

guarantee period (if no separate BG as per clause 14 is not furnished) and on 

certification of nil liability to CSL by Officer-in charge. The Security Deposit retained 

will not bear any interest. 

 

14.  शनष्पादन गारंटी / PERFORMANCE GUARANTEE 

14.1. The complete work carried out by the contractor shall be guaranteed against 

performance of work and/or poor workmanship for a period of one year from the 

date of completion of work.  Any damage or failure due to defects in execution of the 

work for a period of 12 months from the date of completion of work, should such 

damage or failure occur within the guarantee period, the contractor shall 

rectify/rework the defect as applicable without any extra expenditure to CSL and 

such repaired work shall be guaranteed for a further period of one year from the date 

of repair. 

 



Cochin Shipyard Ltd  

    TENDER ENQUIRY NOTICE –  Electrical Cable Termination Works Below Main Deck (Deck 3) of      

1200 PAX Vessels (Ship 23-24) 

12 

 

 

14.2. Should any unsatisfactory performance and / or damage or failure occur due to poor 

workmanship and poor quality material used by the contractor, the contractor shall 

be solely responsible for payment/reimbursement of expenditure incurred by Ship 

owner for rectifying the defect. 

14.3. Towards this, a performance guarantee equivalent to 3 % of the value of the contract 

to be furnished by the contractor along with submission of first bill in case of pro rata 

payment or completion of entire work in other cases, as per payment terms, by way 

of a bank guarantee (in approved proforma of CSL) from a nationalized bank valid 

till the expiry of the guarantee period.  

14.4. Performance Guarantee is applicable for all bidders irrespective of MSME/NSIC 

registration for necessary coverage under the performance guarantee clause. 

 

15. पररििापन क्षशतपूशतड / LIQUIDATED DAMAGES 

15.1. The progress of work will be monitored against the mutually agreed detailed 

schedule referred in clause. Liquidated damages for delays in execution of the work 

envisaged as per this order, for any reason other than force majeure conditions, will 

be recovered at the rate of half percent (0.5%) of the basic value of the delayed work 

per week or part thereof, subject to a maximum of ten (10) percent of the basic value 

of the delayed work. 

 

16.  आदेि रद्द करना और जोखिि अनुबंध / CANCELLATION OF ORDER AND RISK 

CONTRACTING 

16.1. In the event the contractor fails to complete the work promptly and satisfactorily as 

per the terms of the order, and if the work is delayed beyond the agreed schedule,  

CSL,  without  prejudice, reserves the right to cancel the order and get the work done  

at contractor's cost and the expenditure  so  incurred  including any damage or loss 

will be  recovered from  him and the Security Deposit furnished by him  is liable to 

be forfeited either in whole or in part. 

16.2. In addition to above tender holiday will be imposed against the firm as per discretion 

of CSL. 
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17.  काशिडको ंकी िुरक्षा और प्राथशिक शचशकत्सा/SAFETY OF PERSONNEL AND FIRST AID 

17.1.   The contractor shall be entirely responsible for the safety of all the personnel 

employed by him on the work. In this regard, he may adopt all the required safety 

measures and strictly comply with the safety regulations in force.  A copy of CSL's 

"Safety Rules for Contractors (Revised)" is available with SB-Outsourcing department 

for reference.  

17.2.   The Contractor may arrange to suitably insure all his workmen/ other personnel in 

this regard. CSL will not be responsible for any injury or illness to the Contractor's 

workmen/other personnel during execution of the works due to whatsoever reasons. 

17.3.   In this regard, the Contractor will have to fully indemnify CSL against any claims 

made by his workmen/other personnel. 

17.4.   The Contractor shall provide and maintain so as to be readily accessible during all 

working hours, a first aid box with prescribed contents at every place where he 

employs contract labour for executing the works. 

 

18. अप्रत्याशित घटना /  FORCE  MAJEURE 

18.1. Should failure in performance of any part of this contract arise from war, 

insurrection, restraint imposed by Government act or legislation of other statutory 

authority, from explosion, riot, legal lock-out, flood, fire, act of Govt. or any 

inevitable or unforeseen event beyond human control which will be construed as a 

reasonable ground for extension of time, CSL may allow such additional time as is 

mutually agreed to be justified by the circumstances of the case. 

18.2. The occurrence / cessation of force majeure situation have to be informed with 

documentary evidence within 15days from the date of occurrence / cessation.  

 

19. िध्यस्थता / ARBITRATION 

19.1. Any disputes arising during the currency of the contract shall, in the first instance 

be settled by mutual discussions and negotiations. The results of such resolution of 

dispute shall be incorporated as an amendment to the contract, failing which the 

parties can resort to arbitration. 

19.2.   If any dispute, disagreement or question arising out of or relating to or in 

consequence of the contract, or to its fulfillment, or the validity of enforcement 

thereof, cannot be settled mutually or the settlement of which is not herein 

Specifically provided for, then the dispute shall within thirty days from the date 
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either party informs the other in writing that such disputes, disagreement exists, be 

referred to arbitration.  The arbitrators shall be appointed and the arbitration 

proceedings shall be conducted in accordance with and subject to the Arbitration and 

Conciliation Act, 1996 (No. 26 of 1996) as amended form time to time and the 

decision of the Arbitrators shall be final and binding on the parties hereto.  The 

arbitration will be done by a Board comprising one officer nominated by each party, 

and a mutually agreed Umpire.  Each party shall bear its own cost of preparing and 

presenting its case.  The cost of arbitration shall be shared equally by the parties 

unless the award provides otherwise.  The enforcement of the award shall be 

governed by the rules and procedures in force in the State in which it is to be 

executed.  Performance under this Contract shall however, continue during 

arbitration proceedings and no payment due or payable by the parties hereto shall be 

withheld unless any such payment is or forms a part of the subject matter of 

arbitration proceedings.  

19.3. In case of disputes, the same will be subjected to the jurisdiction of courts at 

Ernakulam, Kerala, India only. 

 

20.  के्षत्राशधकार / JURISDICTION 

20.1. All questions, disputes or   differences   arising under/out of or in connection with 

this contract shall be subject to the jurisdiction of the Courts in Cochin. 

 

21. िािान्य ितें / GENERAL CONDITIONS 

21.1. Quality of workmanship shall conform to the specification/ standards laid down by 

CSL 

21.2. CSL reserves the right to award the work to more than one contractor   or to take 

over partially or fully the work depending upon the scheduled requirements. 

21.3. Compliance of all statutory safety requirements and other safety rules stipulated by 

CSL and other applicable statutory bodies shall be the responsibility of the 

Contractor while working at CSL premises. The Contractor should ensure that their 

workmen and staff are adequately covered under Insurance. 

21.4. Damages caused to the Shipyard properties/tools/accessories should be rectified by 

the Contractor at his cost or proportional recoveries will be made from the contractor 

while passing their bills for payment. 

21.5. Cochin Shipyard Limited reserves the right to terminate the Contract at short notice  

in case the Contractor’s performance is found not satisfactory with regard to progress 
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of work, quality, time factor, labour dispute with their workers, poor safety records 

etc., and other contractual obligations.  No claim whatsoever will be entertained by 

Cochin Shipyard Limited on this account. 

21.6. The Contractor shall have to engage men on round the clock basis and also on 

Sundays and holidays, if required.  Work has to be completed to the satisfaction of 

Cochin Shipyard representative deputed for the job.  The job should be completed at 

the time specified by the representative deputed for the job for each stage of work. 

21.7. The Contractor shall indemnify CSL and CSL’s personnel against any claims arising 

out of accidents or injuries to workmen or other persons or damage to other property 

which may arise during the execution of the contract or from breach of any Law or 

Regulation prior to delivery and acceptance of the items at CSL. 

21.8. It is also to be understood by the Contractor that Cochin Shipyard Limited does not 

bind itself to give the Contractor any regular or specific quantity or area of work and 

it shall be done at the sole discretion of CSL depending on the prevailing site 

conditions and other limiting factors and no claim on this account from the 

contractor shall be entertained. 

21.9. The Contractor shall also be governed by the General Conditions of Contract of CSL, 

General Safety Rules and other relevant labour laws. 

21.10. The contractor shall arrange to collect and clean up every day all waste, scraps; 

debris, etc. generated by the work men while working onboard the vessel and other 

locations and dispose the same suitably at his cost to the full satisfaction of CSL. In 

case any failure on his part to comply with this requirement, CSL will arrange the 

required cleaning entirely at the contractors cost. 

21.11. The upper age limit of all workers and supervisors employed by the contractor and 

those contractors who do or supervise the job themselves shall be as per the 

prevailing rules of CSL. 

21.12. General Manager (SB) or his authorized representative will be the Officer-in-charge 

of this Contract. 

21.13. Withdrawal of the quotation after it is accepted or failure to make contract 

execution within the stipulated completion period will entail cancellation of the 

order and forfeiture of EMD/ Security Deposit, if any/ and or risk purchase. 

21.14. Subcontracting to other vendors shall be only after written intimation and approval 

of competent CSL authorities. Vendor shall not delegate or subcontract any of its 

obligations under the agreement without CSL's written consent. Vendor will remain 

 liable for all subcontracted obligations and all acts or omissions of its subcontractors. 
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21.15. The procedures of work, standard operating procedures of work including 

documents like welding procedure specifications developed by CSL are intellectual 

property of CSL. Vendors shall not use or copy the procedure in any format without 

the written consent of competent authorities of CSL. 

21.16. Vendor shall return the CSL resources to CSL immediately after provision of all 

deliverables and services or any termination of the agreement. 

21.17. Conditional discounts, if any, will not be reckoned for tender 

evaluation/comparison purposes. However the same will be considered at the time of 

placement of purchase order if the firm turns out to be lowest bidder. 

 

22. अशधिेिन और िुधार / OVERWRITING & CORRECTIONS 

22.1. Tenders shall be free from overwriting or erasures.  Corrections and additions, if any, 

shall be duly attested and a separate list of such corrections shall be attached with the 

offer.) 

22.2. All terms and conditions, other than those mentioned above, contained in the

 Enquiry specification and drawings (Annexure I), Cochin Shipyard Ltd - General 

Terms and conditions (Annexure II) and other annexure pertaining to this tender 

shall also be attested by the bidder as a token of acceptance.  

22.3. CSL reserves the right to reject any or all bids without assigning any reasons 

whatsoever and or based on the past unsatisfactory performance by the bidders at 

CSL/other PSE’s/Government Departments. After issuing the work order, CSL 

reserves the right to terminate the contractor if the performance of the contractor is 

not found satisfactory. The decision of CSL regarding the same shall be final and 

conclusive. 

                                     

 

         कृरे्त उप महाप्रबंधक / For Deputy General Manager 

                आउटसोवसिंग विर्ाग्/ Outsourcing Department 
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ANNEXURE-II 

कोिीन चिपयाडड चलचमटेड /  COCHIN SHIPYARD LIMITED 

कोच्ची / KOCHI-682015 
 

आउटसोर्ससग चिभाग  / OUTSOURCING DEPARTMENT 
 

िािान्य ितें / GENERAL CONDITIONS 

 

1. The complete work to be carried out with the highest degree of workmanship under the 

inspection of CSL, Classification Society (when specifically indicated in the technical 

specifications), Ship owner, or any other agency nominated by the Shipyard. 

2. Any minor modifications, resulting from the change in statutory regulations prevailing at 

the time of final inspection of work by Classification Society, to be carried out by the 

Contractor free of cost.  In case of rework/modification/additional work, written consent is 

to be obtained from the Officer-in-charge before commencement of the work. 

3. Contractor shall carry out the complete work in accordance with Shipyard's approved 

drawings. Any minor modifications from drawing or any other work or supply of 

material, which is not specified hereunder, but is considered incidental and essential for 

the successful completion of the job shall be carried out by the Contractor without any 

additional charge. 

4. Contractor shall execute, during or after completion of the work, any minor job connected 

with the work, should it be considered necessary by Shipyard and/or Classification 

Society  

5. The contractor shall be responsible for any damage caused to the material supplied by 

CSL.  Compensation with penalty for damage or loss of the item will be recovered from 

the Contractor, in the event of loss or damage. 

6. Material supplied by CSL may not be in the required size and shape.   These may be cut 

and prepared after proper nesting by the Contractor.   Special care to be taken to reduce 

wastages. Shortage of any material (supplied by CSL) arising out of excess wastages due 

to improper planning shall have to be made up by Contractor free of cost. 

7. Contractors    are    required   to   work    round the clock / Sundays/ holidays as per the 

requirement of concerned department in order to complete the work in time.       

8. Any particulars/literature/information/certificates required by the Shipyard in connection 

with the work is to be forwarded free of cost. 

9. All correspondence with the Shipyard to be in English language.  All documents and 

plans to be in English language and in metric units. 

          
 

 

 

 

 

 

             कृत ेउप महाप्रबधंक / For Deputy General Manager 

                आउटसोर्ससग चिभाग / Outsourcing Department 
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ANNEXURE III 
 

कायभ के्षत्र / SCOPE OF WORK 

ELECTRICAL CABLE TERMINATION WORKS BELOW MAIN DECK 

(DECK 3) OF 1200 PAX VESSELS (SHIP 23-24) 
 

1 पररिय / INTRODUCTION 

Cochin Shipyard Ltd (Yard) is constructing 02 numbers of Passenger Vessels of 

capacity 1200 (Ship 023 & 024) for Andaman & Nicobar Islands, Govt of India. Yard 

intends to outsource the Electrical Outfitting Works of 1200 PAX Vessels as detailed 

below to competent subcontractors. 
 

2 पोत चििरण  / VESSEL DETAILS 

  Main Particulars of vessels  

 

Length overall 157.00 m 

Length between perpendiculars 138.70 m 

Breadth moulded 21.30 m 

Depth main deck 8.50 m 

Scantling draft 6.30 m 
 

3 काम की गुजंाइि / SCOPE OF WORK   

The work shall be carried out based on the contract specification, general 

arrangement drawing, CSL mentioned standards and Design drawings. The scope of 

contractor involves Cable termination of complete Electrical Equipment/Systems 

below main Deck (Deck 3) (except those mentioned in yards scope) up to the entire 

satisfaction of CSL / Owner / Class surveyor, and up to the delivery of the vessel, 

which includes the following:  

a) Cable Termination of all electrical equipment below Deck 3 except those 

mentioned in yards scope as per CSL & marine standards. 

b) Installation and cable termination of all kinds of detectors, sounders, lighting 

columns, hooters, flash lights, switches, sockets, speakers, telephone units, SPT 

units, repeater units, EOT units, Manual Call Points, Dead Man Alarm Units, 

Emergency Stop System, Engine Room Alarm Lighting Column system, Sensors 

of Fire Door And Magnet Release System, various Junction Boxes etc… below 
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deck 3 and other than those mentioned in yard scope. Any modification/ drilling 

of holes required in the fitting seats will be under the scope of contractor.  

c) The contractor has to provide assistance for commissioning of systems where 

they have done the cable termination. Loop checking of the systems where the 

contractor has done the cable termination is under their scope.  

d) The termination of control cables of Main and Auxiliary Generators is under the 

scope of sub-contractor.  

e) Termination of special cables like CAT6, Profi Bus, Optical Fiber Cables, 

CANBUS cables etc. are under the scope of sub-contractor. Necessary tools to 

carry out the same are also in sub-contractor’s scope.  

f) Installation and termination of JB’s and Sockets of Lighting system is in the scope 

of Sub-Contractor.  

g) Segregation and Localized Dressing of cables near individual equipments is 

under the scope of sub contractor.  

h) Packing of MCTs and sealing of coamings are under the scope of sub contractor 

for the equipments like Motors and any equipment where cable entry is 

MCT/coaming.  

i) Material movement & accounting for the items in the scope of work.  

j) Providing sufficient protection of the installed items as per Yard direction.  

k) Survey/HAT presentation to Yard I&QC, Owners and Class authorities as per 

yard practices.  

l) Rectification of defects as per the comments from Yard I&QC, Owners & Class 

authorities.  

m) Any minor modification in the cable way or equipment seat required for the 

execution of the job shall be done by the subcontractor.  

n) Earthing of equipment below Deck 3. Welding of earth bolts where ever required 

is under the scope of the sub-contractor.  

o) Fixing of Name Tags for equipment and cables. Sleeve printing and fixing on 

cables and cable cores are also under the scope of sub contractor. Sleeve printer 

and other accessories are to be arranged by sub-contractor. Materials required for 

Cable ID tag like, nylon cable tie, PVC ferrule and PVC strip are under the scope 

of sub-contractor.  

p) Materials required for the marking of cable cores like core ferrules are under the 

scope of sub-contractor.  
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q) Temporary cable ties required for the dressing of cables inside panels are in the 

scope of sub-contractor.  

r) Laying of Shore charging cables and cable termination at both ends will be under 

subcontractor scope. Connection & Disconnection and relaying of shore cables at 

the time of vessel movements are under the scope of sub contractor.  

s) Minor staging up to 3m height shall be erected by the contractor for the work 

using CSL material without any separate payment. Any requirement over and 

above this shall be arranged by CSL separately.  

t) Comments raised by Yard I & QC/Owner/Class during the course of work has to 

be completed by the sub-contractor as per Yard directions.  

u) All tools, tackles, measuring equipment & instruments required for the work are 

under the scope of the sub-contractor.  

 

4 रटप्पचणयााँ / NOTES  

a) Electrical equipment & systems includes all the Machinery, Distribution Boards, 

Fire detection alarm, General alarm, Public Address, Valve Control Systems, 

Integrated Alarm Monitoring System, HVAC System, Sprinkler System, Water 

Mist System, Water Tight Sliding Door System, Steering Gear System, 

Emergency Stop System, Auto Telephone & Talkback System, Engine Room 

Alarm Lighting Column system, Navigation & Communication System, ICCP 

System, Flood & Bilge Detection System, MGPS System, UPS System, Battery and 

Battery Chargers etc. as mentioned in the wiring diagrams as per Appendix A.  

b) Minor re-works on the termination has to be expected and the changes has to be 

carried out as per the drawings issued by design department time to time. 

c) Minor rectification / modification works have to be undertaken by the contractor 

as part of the job, at no extra cost. However, major rectification / modification 

works shall be treated as an additional work, and payment shall be released 

based on actual man-hour expenditure/pro-rata basis as certified by the 

executing officer. Major & minor work shall be decided on a case-by-case basis 

and the same shall be intimated to the subcontractor before commencement of 

the work.  

 

 

 



Cochin Shipyard Ltd  

    TENDER ENQUIRY NOTICE –  Electrical Cable Termination Works Below Main Deck (Deck 3) of      

1200 PAX Vessels (Ship 23-24) 

21 

 

 

d) The list comprising of cable termination details is attached as Annexure E. The 

sub-contractor shall refer the same to understand the approximate quantum of 

work. The wiring diagram and the list of cable termination details are 

preliminary and is subject to revisions. Hence any deviations from the proposed 

list are to be undertaken by the sub-contractor at no extra cost and shall not be 

treated as additional work. 

 

5 फमड की अन्य चजम्मदेाररया ं/ OTHER RESPONSIBILITIES OF THE FIRM  

a) The transportation, storage, preservation and protection of the materials etc, 

intended for installation on the ship, will be under the responsibility of the firm. 

b) All works shall be carried out according to approved drawings issued by Yard 

and Yard standards provided. 

c) All work to comply with the requirements of the Classification Society 

/Owners/Marine standards /CSL Quality standard and based on the building 

practice of the Yard. 

d) Qualified Manpower, equipments, testing tools with valid certification, tools 

including winches for cabling through pipes etc necessary for the work will be 

the responsibility of the firm, and should be carried out as per CSL standards. 

e) Yard has the right to change the schedules of the project to the interests of the 

company and the firm should be capable of adjusting the resources according to 

the instructions from the Yard contact person. 

f)  Detailed working schedule (Weekly/monthly) etc to be prepared and submitted 

to yard personnel. However, a detailed overall schedule, in a reasonable manner 

should be submitted prior to commencement of work. 

g)  Localized lighting, DBs etc for the smooth work to be arranged by the firm.   

Required lights/DBs etc shall be arranged by Yard based on availability. 

h) Mobilizing own equipments, necessary working tools and tackles, safety and 

protective gear for their personnel inside the yard for carrying out the work as 

per Safety/Statutory rules/Yard rules of working people under the firm is the 

responsibility of the firm. 

i) Firm shall be responsible for safety and welfare of all its employees employed for 

construction, and shall be responsible for payment of all salaries to their 

employees and other statutory dues and for all provisions of statues governing 

them.  
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j) Once the item/material is issued to the contractor, proper accounting of the items 

consumed shall be maintained, till the delivery of vessel. 

k) The sequence of work shall be planned, executed and completed based on CSL 

Yard priority and the stringent time schedule for completion. 

l) The contractor, on receipt of any material, is requested to immediately verify the 

quality and quantity of the material with respect to the requirement and inform 

the executing officer any shortage/discrepancy noted/anticipated well in advance 

so that CSL can take corrective action in time. 

6 सीएसएल का दायरा  / SCOPE OF CSL 

a) The design & supply of materials for Electrical Installation for the mentioned 

scope of work except the materials required for Cable ID tags, Cable Cores 

labeling and Temporary Cable Ties.  

b) Estimated quantities of welding consumables, grinding and cutting wheels.  

c) Estimated quantities of paints, thinner and primer.  

d) Power supply, Water, compressed air (at available pressure) and cutting gases at 

centralized points.  

e) Services of CSL cranes and forklifts will be provided subject to availability.  

f) Required space for fabrication & working inside the Yard (as on available area)  

g) Power and water supply to office space / container / room, at free of cost.  

h) Staging above 3m height  

i) Necessary items like fire cloth, polythene/silpaulin sheets, Bubble sheets etc 

required for protection of equipments.  

j) Fabrication & Installation of Cable ways and Equipment seats are under CSL 

scope.  

k) Cable laying (Whole ship) is under CSL scope.  

l) Installation of all equipment is in CSL scope except those mentioned in the scope 

of contractor.  

m) Cable termination of HV (6.6kV) equipment (6.6kV MSB, Distribution 

Transformers, Propulsion Transformers, Propulsion Drives, Propulsion Motors, 

Bow Thruster Transformer, Bow Thruster Drive and Bow Thruster Motor), other 

equipment in Forward and Aft Switch board rooms (except IO cabinets), LV 

Switchboards (440V and 230V) and ECR Console are in CSL scope.  
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n) The termination of power cables of Main and Auxiliary Generators are in CSL 

scope.  

o) Installation and cable termination of equipment which are wall/ceiling panel 

mounting (Forward and Aft Switchboards, Propulsion Drive Room 1&2, ECR 

and Electrical Equipment Room) are in CSL scope.  

p) Installation and cable termination of light fittings are in CSL scope.  

q) Installation of Under Water Equipments like ICCP and Echo sounder/Doppler 

Log. However, any cable termination of the above items will be under sub 

contractor scope.  

r) Installation of Field sensors, Remote control valves, Tank sounding system 

sensors and other instrumentation works will be CSL scope. However, any cable 

termination of the above items will be under sub contractor scope.  

s) Installation and alignment of motors are CSL scope of work.  

 

7 काम करन ेकी पद्धचत / METHODOLOGY OF WORKING 

a) A detailed project report to be submitted prior to commencement of works. 

b) The subcontractor shall deploy/nominate a person who will be in charge of the 

work for the entire period of project execution. He shall keep close liaison with 

CSL officers/supervisors concerned and ensure smooth and satisfactory progress 

of the work from time to time and shall be available for the entire duration of the 

project.  

c) Necessary competent supervisors for the work, to be deployed.  

d) Employees of the firm shall work under close co ordination with yard personnel, 

structural contractors and Piping/Painting subcontractors with a conciliatory 

approach and team spirit to achieve the project completion in time.  

e) The supervisors and workmen deployed by the sub-contractor should directly be 

under the pay roll of the sub-contracting firm.  

f) The Contractor is expected to have full knowledge and understanding of the 

Labour rates, conditions, practices etc prevalent in the Yard and premises. The 

contractor shall be entirely responsible for all matters related to manpower and 

labour engagement for the subject contract.  

g) Issues related to availability and utilization of manpower shall be dealt by the 

Contractor. Availability of competent labour with requisite skills for the specified 

jobs shall be ensured by the contractor.  
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h) The complete work is to be carried out with the highest degree of workmanship 

under the inspection of CSL, Classification society (when specifically indicated in 

the technical specifications), Ship owner, or any other agency nominated by 

Shipyard.  

i) The contractor shall execute the work in every area under instruction/intimation 

to CSL personnel at site. Clearance from CSL in terms of permits/internal 

regulations etc as applicable from time to time shall be obtained. The contractor 

shall obtain necessary hot work sanctions, permission to work in confined areas, 

safety clearance for scaffolding done by the contractor, electrical related 

provisions etc. as per CSL safety rules.  

j) The Contractor is to ensure proper cleanliness all around his work area while 

working on board ship. The contractor shall arrange to collect and clean up 

everyday all the waste, scrap, debris etc. generated by his workmen while 

working on board the ship and other locations and deposit the same suitably at 

specified location at his cost to the complete satisfaction of Yard. In case of any 

failure on his part to comply with the requirement, Yard will arrange the 

required cleaning entirely at the contractor’s cost.  

k) The firm / contractor shall be responsible for any damage caused to the material 

supplied by CSL. Compensation with penalty for damage or loss of the item will 

be recovered from the Contractor, in the event of loss or damage. The 

responsibility is limited only with respect to the damages caused due to any 

mistake or negligence of contractor.  

l) Contractor / firm are required to work round the clock / Sundays/ holidays as per 

the requirement of concerned department in order to complete the work in time.  

m) The upper age limit of all workers and supervisors employed by the contractor / 

firm and those contractors who do or supervise the job themselves shall be as per 

the prevailing rules of CSL.  

n) Any particulars/literature/information/certificates required by the Shipyard in 

connection with the work is to be forwarded free of cost. 
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8 सरुिा / साचंिचधक दाचयत्ि / SAFETY/STATUTORY RESPONSIBILITY  

a) The contractor shall be entirely responsible for the safety of all the personnel 

employed by him on the work.  In this regard, he should adopt all the required 

safety measure and strictly comply with the safety regulations in force.  A copy of 

CSL’s “Safety Rules for Contractors (Revised)" is available with SBOC Department 

for reference. 

b) The Contractor should arrange to suitably insure all his workmen/other personnel in 

this regard.  CSL will not be responsible for any injury or illness to the Contractor's 

workmen/other personnel during execution of the works due to whatsoever reasons. 

c) In this regard, the Contractor will have to fully indemnify   CSL   against any claims 

made by   his workmen/other personnel.    

d) The Contractor shall provide and maintain so as to be readily accessible during all 

working hours, a first aid box with prescribed contents at every place where he 

employs contract labour for executing the works. 

 

 

          कृत ेउप महाप्रबधंक / For Deputy General Manager 

                आउटसोर्ससग चिभाग / Outsourcing Department 
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ANNEXURE- IV 

 

तकनीकी िाशणखिक जांच िूची / TECHNO COMMERCIAL CHECK LIST  

(To be submitted by the bidder) 

TENDER NO. SB-OSD/OF/744/2023 Dtd: 17.01.2023 

(Bidders may confirm acceptance of the Tender Conditions/deviations if any to be 

specified) 

SL 

No. 
Tender Enquiry Requirements 

Confirmation from bidder 

( strike off whichever is not 

applicable) 

Specific 

comments 

/Remarks  

1 

Scope of work as  per Technical 

Specification/Drawings/ General 

Terms & conditions (Annexure III) 

Agreed as per tender /Do 

not agree 
  

2 
Whether technical bid & price bid are 

submitted in separate sealed covers? 
Yes / No 

 

3 

Schedule of work as specified in 

technical specification/ price bid of 

this tender is acceptable 

Yes/ No 
 

4 
Submission of 

Information/Documents with offer 
Submitted/Not submitted   

5 
Submission of MSME and NSIC 

registration document with offer 
Submitted/Not submitted 

 

6 Offer Validity (date)  
90days  - Agreed as per 

tender/Do not agree 
  

7 
Completion period as mentioned in 

the tender enquiry is acceptable 
Yes/ No 

 

8 Taxes & Duties Specified/included in Price   

9 Payment terms - confirm 
 

  

a 

100% Payment on pro-rata basis will 

be paid on within 30 days of 

successful completion of works  

Agreed as per tender/Do 

not agree 
  

b  Any others (Specify details) 
 

  

10 

Price shall remain firm and fixed  and 

No Escalation in prices after awarding 

of contract 

Agreed as per tender/Do 

not agree 
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11 
Security Deposit  & Performance 

Guarantee Clause 

Agreed as per tender/Do 

not agree 
  

12 

Termination of contract/risk purchase 

as per relevant clause in the terms & 

conditions of tender enquiry is 

acceptable 

Yes / No 
 

13 Force Majeure 
Agreed as per tender/Do 

not agree 
  

14 
Liquidated damages and cancellation 

of contract 

Agreed as per tender/Do 

not agree 
  

15 Arbitration & Jurisdiction clauses 
Agreed as per tender/Do 

not agree 
  

16 

Confirm all other terms and 

conditions of our enquiry are 

acceptable. 

Confirmed/Not confirmed   

17 

Confirm, un-priced price bid (price 

bid without price) is submitted with             

Part – I bid 

Confirmed/Not confirmed   

18 
Mode of submission of tender 

(Direct/Postal) 
Direct / Email   

19 

Fully aware about the safety, general 

rules, regulations, standards, validity 

of offers and price, entry pass 

eligibilities. 

Yes / No  

20 Is your firm registered under TReDS Yes/No  

21 Deviations from Tender conditions 
No Deviations /Deviations 

are specified 
  

 

 

 

 

हस   र्ताक्षर / Signature: 

ठेकेदार का पर्ता / Address of the Contractor  

मुहर / Seal: 
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ANNEXURE-V 

 

िूल्य्बोिी्प्रारूप / PRICE BID FORMAT 
 

TENDER NO. SB-OSD/OF/744/2023 Dtd: 17.01.2023 

 

ELECTRICAL CABLE TERMINATION WORKS BELOW MAIN DECK 

(DECK 3) OF 1200 PAX VESSELS (SHIP 23-24) 

 

Sl No Description of Work 

 

Total Amount  

(INR) 

1 

Lump sum amount for the Installation, Cable 

Termination and Commissioning assistance of Electrical 

equipment in 1200 PAX vessel as per scope of work at 

Annex-III, Appendix-A&B and other tender conditions.                   

(Lump sum amount for One Vessel ) 

 

2 GST …………. % HSN CODE…………… 
 

3 TOTAL AMOUNT PER VESSEL (SUM OF Sl. 1 + 2) 
 

4 
GRAND TOTAL FOR TWO VESSELS 

 (Sl. No.3) X 2 vessels  

 

 

Grand Total amount (in words)Rupees…………………………………………………… 

……………………………………………………………………………………………………

…………………………………………………………………………………………………… 
 

NOTE:  

A. L1 will be determined based on Lump sum amount Sl. No. (1) Excluding GST.  

B. GST as per the prevailing rate will be paid.  

C. Lumpsum amount quoted as per Sl. No. 1 should be for 100% work as per scope of 

work specified at Annex-III, Appendix A & B. 

D. The rates quoted shall be inclusive of labor costs, cost of tools & tackles other than in 

CSL’s scope and the cost of all other activities for the satisfactory completion of 

works as specified in the scope of work. 
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E. Reworks if any should be carried out at the same rates which are mentioned in the 

Tender duly submitted by the vendors. 

F. Quantity mentioned in the price format is only indicative.  Downward or upward 

variation of quantity shall be anticipated. +/-  5 % variation shall be carried out by 

same rate 

 

 

 

 

              Signature of Contractor/authorized signature  

of firm or agency: 

                                       Name of contractor or authorised signatory of    

     firm/agency:  

Designation: 

                                      Address: 

              Contact No:     
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ANNEXURE-VI 

 

PRE CONTRACT INTEGRITY PACT 

 

COCHIN SHIPYARD LIMITED 

 

OUTSOURCING DEPARTMENT 

 

General 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on …… 

day of the month of ……………., between, on one hand, the President of India acting 

through Deputy General Manager, Cochin Shipyard Ltd (CSL) having its registered office 

at Cochin, Kerala India (hereinafter called the “PRINCIPAL”, which expression shall mean 

and include, unless the context otherwise requires, his successors in office and assigns) of 

the First part and 

M/s…………………………………………………………………………………..represented by 

Shri…………………………………………………………. Chief Executive Officer (hereinafter 

called the “BIDDER/Seller” which expression shall mean and include, unless the context 

otherwise requires, his successors and permitted assigns) of the second part. 

 

WHEREAS the PRINCIPAL proposes to procure ……………………… and the 

BIDDER/Seller is 

Willing to offer/has offered the stores and 

 

WHEREAS the BIDDER is a private company / public company / Government 

undertaking / Partnership / registered export agency, constituted in accordance with the 

relevant law in the matter And the PRINCIPAL is a Government of India PSU performing 

its functions on behalf of the President of India. 

 

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free 

from any Influence/prejudiced dealings prior to, during and subsequent to the currency of 

the contract to be 

Entered into with a view to:- 
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Enabling the PRINCIPAL to obtain the desired said stores/equipment/item at a 

competition price in Conformity with the defined specifications by avoiding the high cost 

and the distortionary impact of 

Corruption on public procurement, and Enabling BIDDERs to abstain from bribing or 

indulging in any corrupt practice in order to secure the Contract by providing assurance to 

them that their competitors will also abstain from bribing and Other corrupt practices and 

the PRINCIPAL will commit to prevent corruption, in any form, by its Officials by 

following transparent procedures. 

 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:- 

 

1. COMMITMENTS OF THE PRINCIPAL 

1.1. The PRINCIPAL undertakes that no official of the PRINCIPAL, connected directly or    

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any material 

or immaterial benefit or any other advantage from the BIDDER, either for themselves 

or for any person, organization or third party related to the contract in exchange for an 

advantage in the bidding process, bid evaluation, contracting on implementation 

process related to the contract. 

1.2. The PRINCIPAL will, during the pre-contract stage, treat all BIDDERs alike and will 

provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to other BIDDERs. 

1.3. The officials of the PRINCIPAL will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach. 

 

In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the PRINCIPAL with full and verifiable facts and the same is prima facie 

found to be correct by the PRINCIPAL, necessary disciplinary proceedings, or any other 

action as deemed fit, including criminal proceedings may be initiated by the PRINCIPAL 

and such a person shall be debarred from further dealings related to the contract process. 

In such a case while an enquiry is being conducted by the PRINCIPAL the proceedings 

under the contract would not be stalled. 
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2. COMMITMENTS OF BIDDERS 

The BIDDER commits itself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of its bid or during any pre-

contract or post-contract stage in order to secure the contract or in furtherance to secure it 

and in particular commit itself to the following:- 

 

2.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the PRINCIPAL, 

connected directly or indirectly with the bidding process, or to any person, 

organization or third party related to the contract in exchange for any advantage in the 

bidding, evaluation, contracting and implementation of the contract. 

2.2. The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement to 

any official of the PRINCIPAL or otherwise in procuring the Contract or forbearing to 

do or having done any act in relation to the obtaining or execution of the contract of 

any other contract with the government for showing or forbearing to show favour or 

disfavor to any person in relation to the contract of any other contract with the 

Government. 

2.3. BIDDERs of foreign origin shall disclose the name and address of their Indian agents 

and representatives, if any and Indian BIDDERs shall disclose their foreign principals 

or associates, if any. 

2.4. BIDDERs shall disclose the payments to be made by them to their Indian 

agents/brokers or any other intermediary, in connection with this bid/contract and the 

payments has to be in Indian Rupees only. 

2.5. The BIDDER further confirms and declares to the PRINCIPAL that the BIDDER is the 

original manufacturer/ integrator/authorized agent of the stores/equipment/items and 

has not engaged any individual or firm or company whether Indian or foreign to 

intercede, facilitate or in any way to recommend to the PRINCIPAL or any of its 

functionaries, whether officially or unofficially to the award of the contract to the 

BIDDER, nor has any amount been paid, promised or intended to be paid to any such 

individual, firm or company in respect of any such intercession, facilitation or 

recommendation. 



Cochin Shipyard Ltd  

    TENDER ENQUIRY NOTICE –  Electrical Cable Termination Works Below Main Deck (Deck 3) of      

1200 PAX Vessels (Ship 23-24) 

33 

 

2.6. The BIDDER, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is committed to 

or intends to make to officials of the PRINCIPAL or their family members, agents, 

brokers or any other intermediaries in connection with the contract and the details of 

services agreed upon for such payments. 

2.7. The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting 

and implementation of the contract. 

2.8.  The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair Means and illegal activities. 

2.9.  The BIDDER shall not use improperly, for purposes of competition or personal gain, 

pass on to others, any information provided by the PRINCIPAL as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The BIDDER also undertakes to 

exercise due and adequate care lest any such information is divulged. 

2.10. The BIDDER commits to refrain from giving any complaint directly or through any 

other   manner without supporting it with full and verifiable facts. 

2.11.  The BIDDER shall not instigate or cause to instigate any third person to commit any 

of the   actions mentioned above. 

2.12. If the BIDDER or any employee of the BIDDER or any person acting on behalf of the 

BIDDER, either directly or indirectly, is a relative of any of the officers of the 

PRINCIPAL, or alternatively, if any relative of an officer of the PRINCIPAL has 

financial interest/stake in the BIDDER’s firm, the same shall be disclosed by the 

BIDDER at the time of filing of tender. The term ‘relative’ for this purpose would be as 

defined in section 6 of the Companies Act 1956. 

 

2.13. The BIDDER shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee or the PRINCIPAL. 

3. PREVIOUS TRANSGRESSION 

3.1. The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise in India or any Government Department in India that could justify; 

BIDDER’s exclusion from the tender process. 
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3.2. The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 

disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 

4. EARNEST MONEY (SECURITY DEPOSIT) 

4.1. While submitting commercial bid, the BIDDER shall deposit an amount NIL (to be 

specified in RFP) as Earnest Money as applicable/Security Deposit, with the 

PRINCIPAL through any of the following instruments: 

(i) Bank Draft of Pay Order in favor of CSL. 

(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the 

guaranteed sum to the PRINCIPAL on demand within three working days 

without any demur whatsoever and without seeking any reasons whatsoever. The 

demand for payment by the PRINCIPAL shall be treated as conclusive proof of 

payment. 

(iii) Any other mode or through any other instrument (to be specified in the RFP). 

4.2. The Earnest Money if applicable/Security Deposit shall be valid upto the complete 

conclusion of the contractual obligations to the complete satisfaction of both the 

BIDDER and the PRINCIPAL, including warranty period. 

4.3. In case of the successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Purchase Contract that the provisions of 

sanctions for Violation shall be applicable for forfeiture of Performance Bond in case of 

a decision by the PRINCIPAL to forfeit the same without assigning any reason for 

imposing sanction for violation of this Pact. 

4.4. No interest shall be payable by the PRINCIPAL to the BIDDER on Earnest 

Money/Security Deposit for the period of its currency. 

5. SANCTIONS FOR VIOLATIONS 

5.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall 

entitle the PRINCIPAL to take all or any one of the following actions, wherever 

required: - 

(i) To immediately call off the pre contract negotiations without assigning any reason 

or giving any; compensation to the BIDDER. However, the proceedings with the other 

BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/ 

Performance Bond (after the contract is signed) shall stand forfeited either fully or  
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Partially, as decided by the PRINCIPAL and the PRINCIPAL shall not be required to 

assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

(iv) To recover all sums already paid by the PRINCIPAL, and in the case of an Indian 

BIDDER with interest thereon at 2% above the prevailing Prime Lending Rate of State 

Bank of India, while in case of a BIDDER from a country other than India with interest 

thereon at 2% above the LIBOR (London Inter Bank Offer Rate). If any outstanding 

payment is due to the BIDDER from the PRINCIPAL in connection with any other 

contract for any other stores, such outstanding payment could also be utilized to 

recover the aforesaid sum and interest. 

(v) To en cash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the 

PRINCIPAL, along with interest. 

(vi) To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable 

to pay compensation for any loss or damage to the PRINCIPAL resulting from such 

cancellation/recession and the PRINCIPAL shall be entitled to deduct the amount so 

payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in the future bidding processes of CSL 

for a minimum period as deemed appropriate, which any be further extended at the 

discretion of the PRINCIPAL. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middle 

man or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any 

contract signed by the PRINCIPAL with the BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the PRINCIPAL to forfeit 

the same without assigning any reason for imposing sanction for violation of this pact. 

5.2. The PRINCIPAL will be entitled to take all or any of the actions mentioned at para 

6.1(i) to (x) of this pact also on the Commission by the BIDDER or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the BIDDER), 

of an offence as defined in chapter IX of the Indian Penal code, 1860 or Prevention of 

Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

5.3. The decision of the PRINCIPAL to the effect that a breach of the provisions of this pact 

has been committed by the BIDDER shall be binding on the BIDDER. However, the  
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5.4. BIDDER can approach the Independent Monitor(s) appointed for the purposes this 

Pact. 

6. FALL CLAUSE 

6.1. The BIDDER undertakes that it has not supplied/is not supplying similar 

product/systems/items or subsystems at a price lower than that offered in the present 

bid in respect of any other Ministry/Department of the Government of India or PSU 

and if it is found at any stage that similar product/systems or sub systems/items was 

supplied by the BIDDER to any other Ministry/Department of the Government of 

India or PSU at a lower price, then that very price, with due allowance for elapsed 

time, will be applicable to the present case and the difference in the cost would be 

refunded by the BIDDER to the PRINCIPAL, if the contract has already been 

concluded. 

7. INDEPENDENT MONITORS 

7.1. The PRINCIPAL has appointed Independent Monitors (hereinafter referred to as 

Monitors) for this Pact in consultation with the Central Vigilance Commission. 

 

(i) Shri. Jagadip Narayan Singh, IAS (Retd.), 

C-54, Bharatendu Harischandra Marg, 

Anand Vihar, Delhi – 110092. 

Mobile: 9978405930 

Email: jagadipsingh@yahoo.com 

 

(ii) Shri. Om Prakash Singh, IPS (Retd.), 

Flat No. D-801, Prateek Stylome, 

Sector-45, Noida, 

Uttar Pradesh – 201301 

Mob: 9818564455 

Email: Ops2020@rediffmail.com 

 

7.2. The task of the Monitors shall be to review independently and objectively, whether 

and to what extend the parties comply with the obligations under this Pact. 

7.3. The Monitors shall not be subject to instructions by the representatives of the parties 

and perform their functions neutrally and independently. 

mailto:jagadipsingh@yahoo.com
mailto:Ops2020@rediffmail.com
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7.4. Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. 

7.5. As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will 

so inform the Authority designated by the PRINCIPAL. 

7.6. The PRINCIPAL accepts that the Monitor has the right to access without restriction to 

all Project documentation of the BUYER including that provided by the BIDDER. The 

BIDDER will also grant the Monitor, upon his request and demonstration of a valid 

interest, unlimited access to his project documentation. The same is applicable to 

Subcontractors. The Monitor shall be under contractual obligation to treat the 

information and documents of the BIDDER/Subcontractor(s) with confidentiality. 

7.7. The PRINCIPAL will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an impact 

on the contractual relations between the parties. The parties will offer to the Monitor 

the option to participate in such meetings. 

7.8. The Monitor will submit a written report to the designated Authority of 

PRINCIPAL/Secretary in the Department/ within 8 to 10 weeks from the date of 

reference or intimation to him by the PRINCIPAL /BIDDER and, should the occasion 

arise, submit proposals for correcting problematic situations. 

 

8. FACILITATION OF INVESTIGATION 

In case of any allegation of violation of any provisions of this pact or payment of 

commission, the PRINCIPAL or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER. The BIDDER shall provide 

necessary information and documents in English and shall extend all possible help of 

the purpose of such examination/inspection. 

 

9. LAW AND PLACE OF JURISDICTION 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat 

of the PRINCIPAL. 

 

10. OTHER LEGAL ACTIONS 

The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extent law in force 

relating to any civil or criminal proceedings. 
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11. VALIDITY 

11.1. The validity of this Integrity Pact shall be from date of its signing and extend upto 5 

years or the complete execution of the contract to the satisfaction of both the 

PRINCIPAL and the BIDDER/Seller, including warranty period, whichever is later. In 

case BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the 

date of the signing of the contract. 

11.2.  Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this pact shall remain valid. In this case, the parties will strive to come to an agreement 

to their original intentions. 

 

The parties hereby sign this Integrity Pact at………………………..on………………….. 

 

PRINCIPAL          BIDDER 

Name of the Officer        CHIEF EXECUTIVE OFFICER 

Designation 

Dept./MINISTRY/PSU 

 

Witness         Witness 

1………………………………………    1………………………………………. 

2………………………………………    2………………………………………. 

 

* Provisions of these clauses would need to be amended/deleted in line with the policy of 

the BUYER in regard to involvement of Indian agents of foreign suppliers. 
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APPENDIX - A 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

LIST OF DRAWINGS TO BE ISSUED BY CSL 

Sl No Drawing to be issued Remarks 

 

1 

 

Fitting arrangement of electrical equipment seat 

and cable way 

 

 

2 

 

Material List of Fittings – Equipments 
 

 

3 

 

Wiring diagrams 
 

4 Connection Drawings  
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APPENDIX - B 

 

CABLE TERMINATION DETAILS 

 

 




