TENDER No. UCSL/CC/SB/T/183-190/152/2026
Dt.05.03.2026

TENDER FOR MACHINERY INSTALLATION, SHAFTING &

UDUPI COCHIN SHIPYARD LIMITED
MALPE, UDUPI 576108



TENDER DOCUMENT

Udupi Cochin Shipyard Limited

Tender for Machinery Installation, Shafting & Commissioning of 70Ton Bollard Pull ASD-Tug UY.183-190
UCSL/CC/SB/T/183-190/152/2026 Dt: 05.03.2026

TENDER NOTICE

Tender No. & date UCSL/CC/SB/T/183-190/152/2026 Dt:05.03.2026

Name of work

Tender For Machinery Installation, Shafting &
Commissioning of 70 Ton Bollard Pull ASD-Tug

Last date & time of receipt of
tender

19TH March 2026 (Thursday) 15:30hrs.

Date & time of opening of
Technical Bid (Part-I)

19TH March 2026 (Thursday) 15:30hrs.

1. Password protected quotations in the prescribed form is invited from bidders for the work
specified above, subject to the terms and conditions as mentioned in the annexure to the
tender enquiry so as to reach the undersigned by email mentioned on or before the date
and time as stipulated.

2. The following shall be submitted along with the quote: -

PART- I: TECHNICAL BID

a.

Tender document duly signed on all pages - Including Terms & conditions and Scope
of work placed at Annexure [ and Annexure Il respectively

. The Techno commercial Check List at Annexure VII to be filled up completely and

duly signed.

. Duly filled form at Annexure -V

. Unpriced Price bid (Price bid without price and marked as “QUOTED?”) to be submitted

along with Part-1.

PART-II: PRICE BID

a.

The price bids shall be prepared based on the price bid format at Annexure VI.

3. Mode of Submission of Quote:

i.

il.

iii.

Bid shall be submitted as Password Protected Zip File in two parts.
Part [: Technical Bid - with all enclosures and annexures as mentioned in Para 2 above
Part II: Price Bid.

The files are to be forwarded as Two (2) separate password protected Zip files to
contractcell@udupicsl.com

Part I and Part II are to be protected with separate and distinctly /aifferent
passwords.
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iv.

vii.

TENDER DOCUMENT

&

Udupi Cochin Shipyard Limited
Tender for Machinery Installation, Shafting & Commissioning of 70Ton Bollard Pull ASD-Tug UY.183-190
UCSL/CC/SB/T/183-190/152/2026 Dt: 05.032026

The Bids will be opened on online mode during which the bidder will be advised to
share the password through SMS with which the technical bid will be opened.

The price bids will be opened after technical evaluation and only the technically
qualified bidders will be invited for opening of price bids which shall also be
conducted on online mode as above.

vi. However, subject to travel restrictions, the bidders can also attend the bid opening
physically at Udupi Cochin Shipyard Limited, Baputhotta Ware house complex Office.

The contractors can also submit the quotations in sealed covers (Two-Bid) — as separate
sealed covers for Technical Bid and Price bid, both enclosed in a common sealed cover
to reach the below mentioned address before the stipulated time.

. The bidders shall ensure the receipt of bids at contractcell@udupicsl.com An
acknowledgement mail shall be sent to the bidders on receipt of bids. UCSL takes no
responsibility for delay, loss or non-receipt of tenders by mail by the stipulated time.

. The tender should be addressed to the Assistant General Manager (Contract Cell),
Udupi Cochin Shipyard Limited, Malpe Harbor Complex, Malpe, Udupi 576 108,
Karnataka, India.

. No deviations on the tender conditions will be accepted, and bids with deviations will be
considered technically disqualified. The acceptance of a tender or part thereof will rest
with the Assistant General Manager (Contract Cell), Udupi Cochin Shipyards Limited,
Tender and reserves the authority to reject the tender received without assigning any
reason.

Contact Person: Mr. Akhil R P, Manager (Contract Cell) Ph No: +91 8129624149

%

Assistant General Manager (Contract Celly—y

sifaer sy o
ks AKHILR P
* THsH MANAGER
=r=ft= faaard &fazs
iti = UDUPI COCHIN SHIPYARD LIMITED
1. Terms & Conditions Annexure | e /MALPE, KARNATAKA-576 108
2. Scope of Work - Annexure II
3. Indicative Quantum - Annexure III
4. Relevant Drawings — Annexure IV
5. Power of Attorney - Annexure V
6. Price Bid - Annexure VI
7. Techno-Commercial check List - Annexure VII
8. Unconditional Acceptance Letter - Annexure VIII
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Udupi Cochin Shipyard Limited
Tender for Machinery Installation, Shafting & Commissioning of 70Ton Bollard Pull ASD-Tug
UCSL/CC/SB/T/183-190/152/2026 Dt:05.03.2026

TERMS AND CONDITIONS

TENDER FOR MACHINERY INSTALLATION, SHAFTING & COMMISSIONING OF
70 TON BOLLARD PULL ASD-TUG

1. DESCRIPTION OF WORK

1.1.This tender enquiry pertains to the awarding of contract for “Machinery Installation,
shafting & commissioning” UY.183-190 Total (08) vessel of 70T Bollard Pull ASD-Tug to
be built at Udupi Cochin Shipyard Limited (UCSL), Malpe, Karnataka.

1.2.The work includes installation of all machinery, hot work, shafting, commissioning,
survey and sea trail necessary to the satisfactory completion of works in accordance with
the requirements of UCSL, Classification society and owner requirements.

1.3.Infrastructure and Consumables: The contractor shall complete the work with the
available infrastructure facilities and materials provided by Udupi Cochin Shipyard Ltd
(UCSL) in accordance with the enclosed Specifications, delivery schedule and UCSL -
General Terms and conditions in all respects

1.4.Consumables:
¢ Gases (DA, Oxygen, CO2 and Argon) will be provided free of cost by UCSL

* Welding consumables: All welding consumable shall be provided by UCSL on
chargeable basis. The charges applicable for welding electrodes are mentioned

below:
Welding Electrodes Rate

Mig Coil E71t 1c 1.2mm Dia 177.10

Flux Cored Wire of Ss 3091 0.8mm Dia 977.50

Tig Filler Wire 70 S2, 2.4mm 276.00

Mig Solid Wire Er-70s-6 1.2mm 126.50

Welding Electrode: E 6013: 2.5 Mm 126.50

Welding Electrode: E 6013: 3.15 Mm 168.48

Welding Electrode: E 6013: 4 Mm 168.48

Welding Electrode: E 7018: 2.5 Mm 120.75

Welding Electrode: E 7018: 3.15 Mm 143.75

Welding Electrode: E 7018: 4 Mm 195.50

SS Welding Electrode 3091 3.15mm 740.60

SS Welding Electrode E316 L, 2.5 Mm 740.60

SS Welding Electrode E316 L, 3.15 Mm 740.60 3

MS to SS Welding Electrode 309 X2.5mm 753.25 7’,’;-:_;'/
Above rates are excluding of GST. ff&/ -

1.5.Welding electrodes and gases used for fabrication / erection purposes will be supplied by
UCSL only.
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Udupi Cochin Shipyard Limited
Tender for Machinery Installation, Shafting & Commissioning of 70Ton Bollard Pull ASD-Tug
UCSL/CC/SB/T/183-190/152/2026 Dt:05.03.2026

1.6.The work is to be carried out at the skid area allocated to the contractor (s) inside UCSL
Malpe premises.

1.7.You are requested to obtain clarifications, if any, and carefully study the
documents and the scope of services and UCSL, before submitting your offer.

1.8.The Agencies are advised to familiarize themselves with the site conditions before
quoting.

. SCOPE OF WORK

2.1.The machinery works, including all hot work, machinery installation, function test, load
test, commissioning and sea trail necessary to satisfactorily complete the work in
accordance with UCSL, Classification Society and Owner's requirements.

2.2.Refer Annexure II and Annexure III for detailed scope of work and indicative quantum
of outfit structural works respectively

. ABOUT THE 70T BOLLARD PULL ASD-TUG:

Length O.A (Including fender) : 33.0 meter

Length B. P : 31.0 meter

Breadth (MLD) : 12.2meter

Depth (MLD : 5.5 meter

Dralft (Hull) : 5.1 meter

Complement : 12 Persons

Bollard Pull : 70T @ 100% MCR

Installed Power 12 x 1838 Kw

Gross Tonnage : 500 GT

Class Notation : AMERICAN BUREAU OF SHIPPING (ABS):

A 1 (E)TOWING VESSEL, FFV 1 (2400 M3/HR)
AMS, BP (70T), UWILD
Type : Indian Coastal Vessel

. METHOD OF AWARDING CONTRACT

4.1.Contract will be concluded with Bidder qualifying technically (including eligibility
criteria), agreeing to Commercial conditions (Annexure VI) and emerging as L1.

4.2.This tender is for machinery installation; shafting & commissioning of 70-ton bollard pull
ASD-tug of 8 Nos and UCSL reserves the right to award work order on different
contractors for each Tug. The L1 bidder will be awarded with the construction of UY-
183(1st vessel) and the next inline bidder will be called for negotiation to meet the L1
bidder’s rate to award work order for UY184 (2nd vessel). Incase L2 bidder is not willing
to match L1 bidder’s rate, L3/L4/L5 etc. bidders will be invited for the negotiation to
match L1 bidder rate. If L2/L3/L4 /L5 etc. are not willing to match with L1 bidder’s rate,
hence work order for construction of both vessels to be awarded to L1 bidder..

4.3.The tender caters for erection of Eight (08) Nos of shipsets. The initial Qf&ershall be
placed for 2 vessels and further orders will be issued for every 2 shipsets based on the
performance of the contractor on the initial 2 shipsets. The rates applicable shall'be fixed
for 08 vessels and no change will be allowed once the tender is finalized.
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Udupi Cochin Shipyard Limited
Tender for Machinery Installation, Shafting & Commissioning of 70Ton Bollard Pull ASD-Tug
UCSL/CC/SB/T/183-190/152/2026 Dt:05.03,2026

4.4.1In case of the contractor fails to mobilize necessary manpower at any stage of the project,
the yard reserves the right to delink the individual scope and will award the same to
alternate contractor. In such cases, the value shall be determined based on Annexure-VI
which shall be deduction from the total contract value for payments.

4.5.UCSL also reserves the right to split the optional work orders to any number of bidders
willing to match with L1 rate, if the performance of selected bidder is not satisfactory.

4.6. UCSL reserves the right to cancel the tender if required.

. QUALIFICATION CRITERIA FOR VENDORS

5.1.The Bidder shall be a single firm having experience in machinery installation, shafting &
commissioning in minimum 3 ships or floating marine structures of 450 GRT and above
in the last three years in Ship Building Area.

5.2.The technically experience means “The firm has successfully completed machinery
installation, shafting and commissioning of equipment onboard tugs of 60T bollard pull
or more having SRP or Z Drive propulsion. Satisfactory work completion certificate for
the above to be submitted by the firm along with offer as a proof of meeting the
experience criteria”.

5.3.The bidder should have qualified welders having relevant WPS approved by classification
societies.

5.4.The contractor must have a site-in charge/ supervisor to execute work, with a minimum
experience of 3 yrs. in machinery field.

5.5.Documents to prove credentials of the firm to undertake the subject work. eg: Details of
available equipments & facilities, Skilled / qualified Manpower, Work experience of
similar job, etc. The firm has to submit the documents which validate the above-
mentioned Clause 5.1 - 5.4 requirements. Work order for material supply will not be
considered.

5.6.The project shall comprise of complete work having comparable nature to that of
machinery installation, shafting & commissioning on floating marine structures and
erection of structural outfitting and equipment installation. If the experience claimed by
the bidder is of no relevance with respect to machinery installation, shafting &
commissioning, then such experience will not be considered for pre-qualification.
Decision taken by UCSL in this regard will be final.

5.7.The Bidder should furnish the required work-specific information and satisfactory
documentary evidence such as copy of work order / agreement and a certificate from the
employer for satisfactory completion of work or any other relevant document indicating
completion of work shall be submitted to UCSL in support of its claim of experience.

5.8.Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State
govt./ Public Sector Undertakings etc. The bidder shall not have been debarred / black
listed by UCSL or by any of the Public Sector Undertaking or Government department
etc.

COMMON REQUIREMENTS

5.9.The work will be undertaken by only qualified welders of the contractor. Towards this,
UCSL will provide the WPS and PQR. Welders will have to be qualified by Class by UCSL.
The subcontractor must pay for the welder qualification, testing and certification charges
to UCSL on actuals. The contractor must retain the qualified welders till the completion
of the project. :
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Udupi Cochin Shipyard Limited
Tender for Machinery Installation, Shafting & Commissioning of 70Ton Bollard Pull ASD-Tug
UCSL/CC/SB/T/183-190/152/2026 Dt:05.03.2026

5.10. Work will be undertaken and inspected as per the quality standards provided by UCSL,
and approved by CLASS and Owner of the vessels. The same may be seen prior bidding,
if required. Copy of the standards will be provided while awarding contract.

5.11. Area and steel skids will be provided by UCSL, leveling of the skid will be undertaken by
contractor to the satisfaction of UCSL QC. Required production aids shall be arranged by
Contractors.

6. SCHEDULE OF COMPLETION OF VESSELS

SINo Vessel Detail Start Date Completion Date
1 UY-183- 70 Ton Bollard Pull ASD Tug O1st Jun 2026 31st Nov 2026
2 UY-184- 70 Ton Bollard Pull ASD Tug 01st Sep 2026 28th Feb 2027
3 UY-185- 70 Ton Bollard Pull ASD Tug 01st Feb 2027 13™" Aug 2027
4 UY-186- 70 Ton Bollard Pull ASD Tug 01st Mar 2027 07th Sep 2027
5 UY-187- 70 Ton Bollard Pull ASD Tug 01st Jun 2027 12th Nov 2027
6 UY-188- 70 Ton Bollard Pull ASD Tug 01st Sep 2027 12th Feb 2027
7 UY-189- 70 Ton Bollard Pull ASD Tug 01st Nov 2027 13th May 2028
8 UY-190- 70 Ton Bollard Pull ASD Tug 15th Dec 2027 15th Jun 2028

6.1. The above schedule is tentative only. The confirmed schedule will be provided by UCSL
based on the commencement of work and the issuance of the work order.

6.2. The contractor in turn shall submit their detailed scheduled of completion of the work, in
consultation with the officer In-charge. The progress of work shall be made in tandem
with the progress of completion of the vessel allowing sufficient time for other interface
activities/works.

6.3. Yard has the right to change the schedules of the project to the interests of the company
and the firm should be capable of adjusting the resources according to the instructions
from the Yard contact person.

6.4. Detailed working schedule (Weekly/monthly) etc. to be prepared and submitted to yard
personnel. However, a detailed overall schedule, in a reasonable manner should be
submitted prior to commencement of work.

6.5. The work is of urgent nature and hence the contractor should mobilize the team to start
the work not later than fifteen (15) days from the date of placement of work order.

7. INSPECTION

7.1.The vessel shall be built under the classification of IRS class.

7.2.Work will be undertaken and inspected as per the quality standards provided by-UCSL,
and approved by CLASS and Owner of the vessels.

7.3.The complete work must be carried out under the survey of UCSL, CLASS and Owners.
The works are to be inspected and approved by UCSL initially and thereafter presented to
CLASS and the Owner for their survey and approval.

7.4.All welding machines are to be calibrated.

4
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Udupi Cochin Shipyard Limited
Tender for Machinery Installation, Shafting & Commissioning of 70Ton Bollard Pull ASD-Tug
UCSL/CC/SB/T/183-190/152/2026 Dt:05.03.2026

7.5.All test and Inspections shall be carried out as per approved Quality Plan.

7.6.All correspondence with the Shipyard to be in English language, including documents
and plans to be in English language and in metric units.

8. VALIDITY

8.1. The offer shall be valid for a period of 30 months and no escalation in rate shall be
allowed by UCSL on whatsoever reason.

8.2. The rates quoted and all other terms and conditions will remain unchanged for the
entire period and also for the extended period (if extended).

9. RATE
9.1.Rates are to be quoted in the Price Bid Format at Annexure VI attached herewith.

10. PAYMENT TERMS

10.1. Payment will be made in S stages:

Stage I: 20% of Total contracted value per vessel

Deliverables: Completion of all the equipment installation including necessary
fastening.

Stage II: 25% of Total contracted value per vessel

Deliverables: Completion of successful launching of vessel.

Stage III: 25% of Total contracted value per vessel

Deliverables: Successful Completion of Basin trail.

Stage IV: 20% of Total contracted value per vessel

Deliverables: Successful Completion of Sea trail & Bollard pull Test.

Stage V: 10% of Total contracted value per vessel

Deliverables: Successful Delivery of vessel.
10.2. Payment shall be made on the basis of certification by UCSL officer in-charge.

10.3. The payment shall be made within 30 days from submission of invoice along with the
work completion certificate.

10.4.All claims for payment for the work/additional work shall be submitted by the
contractor within one month of completion of work.

10.5. Payment will be made by RTGS/NEFT to the account of Agency. The name of the bank,
branch, A/C No., IFSC code & other particulars shall be furnished by the Agency in the
proforma of UCSL.
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Udupi Cochin Shipyard Limited
Tender for Machinery Installation, Shafting & Commissioning of 70Ton Bollard Pull ASD-Tug
UCSL/CC/SB/T/183-190/152/2026 Dt:05.03.2026

11. TAXES & DUTIES

11.1. GST shall be applicable extra on the prescribed work. You are requested to furnish the
following details in the invoice/Bill.
e Applicable rate of GST/SAC Code
e Firms GST Reg. NO.
e Service accounting code (SAC) as prescribed by statutory authorities.
e GST Reg. No. of Udupi Cochin Shipyard Limited(29AAACT1281B1ZO).

12. SECURITY DEPOSIT

12.1. The successful tenderer shall remit 5% of the value of the contract as security deposit
within 15 days of receipt of the work order. This amount may be remitted by way of
demand draft or bank guarantee (in approved proforma of UCSL) from any of the
nationalized banks, valid till the satisfactory completion of the entire work. The Security
Deposit will be released on certification of satisfactory completion of the contract and no
liability to UCSL by Officer-in charge. The Security Deposit retained will not bear any
interest.

13. PERFORMANCE GURANTEE

13.1. The complete work carried out by the contractor shall be guaranteed against defective
on poor workmanship for a period of three months from the date of completion of work
or till delivery of that vessel, whichever is earlier. Any work found defective during this
period is to be repaired entirely at the contractor's cost at the vessel’s location and such
repaired items shall be guaranteed for a further period of three months from the date of
repair.

13.2. Should any unsatisfactory performance and / or damage or failure occur due to poor
workmanship and poor-quality material used by the contractor, the contractor shall be
solely responsible for payment/reimbursement of expenditure incurred by Ship owner
for rectifying the defect.

13.3. Towards this, a performance guarantee equivalent to 5% of the value of the contract to
be furnished by the contractor on completion of the works by way of a bank guarantee
(in approved proforma of UCSL, from a nationalized bank valid till the expiry of the
guarantee period. In case the contract fails to submit the PG in time, SD mentioned at
Clause 11 will be retained till the expiry of guarantee period.

14. LIQUIDATED DAMAGES

14.1. The progress of work will be monitored against the mutually agreed detailed schedule.
Liquidated damages for delays in execution of the work beyond the scheduled date of
completion, for any reason other than force majeure conditions, will be recovered at the
rate of half percent of the value of the contract per week or part thereof, subject to a
maximum of ten (10) percent of the value of the contract.

14.2. For better clarity, order values mentioned in LD clause are values excluding duties and
taxes (Basic value). Liquidated damages, if any, shall be decided and settled only after
the completion of the entire project but prior to the release of Final stage Payment.

14.3.If, for any reasons, supplier has a justification towards delay in supply / work execution
and would intend to consider applicability/ non applicability of LD, the same shall be
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Udupi Cochin Shipyard Limited
Tender for Machinery Installation, Shafting & Commissioning of 70Ton Bollard Pull ASD-Tug
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intimated to UCSL by way of a letter, failing which it will be deemed that delay is
attributable to the supplier.

. Delay in supply/Interruption of the work for reasons not attributable to supplier shall

entitle extension of the order execution period for proportionate period without any
additional cost to UCSL.

15. POWER OF ATTORNEY

15.1

15.2

.The tenderer(s) shall have to sign in each page of the tender documents with official

stamp as a token of his acceptance of the conditions stated therein.

.The person signing the tender form on behalf of another or on behalf of a firm, shall

enclose to the tender, a Power of Attorney or the said deed duly executed in his favour
or the partnership deed giving him such power showing that, he has the authority to
bind such other persons or the firm, as the case may be, in all matters pertaining to the
contracts. If the Person so signing the tender, fails to enclose the said Power of
Attorney, his tender shall be liable for being summarily rejected. The Power of Attorney
shall be signed by all partners in the case of partnership concern, by the Proprietor in
the case of a proprietary concern, and by the person who by his signature can bind the
company in the case of a Limited Company.

16. TERMINATION & LIMITATION OF LIABILITY

16.1.

16.2.

16.3

16.4.
. Making the assignment for the benefit of creditors, being adjudged a bankrupt or

ii.
iii.
16.5.

16.6.

16.7.

16.8.

This contract may be terminated upon the occurrence of any of the following events

By agreement in writing of the parties hereto;

.By the non-defaulting party, upon default by the other party, of any clause of this

contract, if not remedied within fifteen (15) days, or such longer time as may be agreed
upon by the parties, after receipt of notice thereof in writing from the non-defaulting
party;

By the other party, upon either party;

becoming insolvent; or

Having a reasonable petition filed seeking its’ dissolution or liquidation, not stayed or
dismissed within sixty (60) days; or

Ceasing to do business for any reason.

For fraud and corruption or other unacceptable practices.

Upon expiry or termination of this Contract, neither party shall be discharged from any
antecedent obligations or liabilities to the other party under this Contract unless
otherwise agreed in writing.

UCSL may by notice in writing to Agency to terminate the order after issuing due notice
i.e., 30 days’ notice period. UCSL shall be entitled to compensation for loss limited to
the order value.

Liability maximum that can be claimed by the Agency shall be limited to what is due to
be and has been paid by UCSL for work done as per the payment rnllestones and
limited to work order value. \ .
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Udupi Cochin Shipyard Limited
Tender for Machinery Installation, Shafting & Commissioning of 70Ton Bollard Pull ASD-Tug
UCSL/CC/SB/T/183-190/152/2026 Dt:05.03.2026

17. ARBITRATION & JURISDICTION

17.1. Any disputes arising during the period of the contract shall, in the first instance be
settled by mutual discussions and negotiations. The results of such resolution of
dispute shall be incorporated as an amendment to the contract, failing which supplier
shall approach the UCSL Grievance Redressal Committee as per relevant clause of the
Contract.

17.2.If any dispute, disagreement or question arising out of or relating to or in consequence
of the contract, or to its fulfillment, or the validity of enforcement thereof, cannot be
settled mutually or the settlement of which is not herein specifically provided for, then
the dispute shall within thirty days from the date either party informs the other in
writing that such disputes, disagreement exists, be referred to arbitration. The
arbitrators shall be appointed and the arbitration proceedings shall be conducted in
accordance with and subject to the Arbitration and Conciliation Act, 1996 (No. 26 of
1996) as amended from time to time and the decision of the Arbitrators shall be final
and binding on the parties hereto. The arbitration will be done by a Board comprising
one arbitrator nominated by each party, and a mutually agreed Umpire. Each party
shall bear its own cost of preparing and presenting its case. The cost of arbitration
shall be shared equally by the parties unless the award provides otherwise.
Performance under this Contract shall however, continue during arbitration
proceedings and no payment due or payable by the parties hereto shall be withheld
unless any such payment is or forms a part of the subject matter of arbitration
proceedings.

17.3. Seat & Venue of Arbitration: The seat & venue of arbitration shall be at Bangalore.
17.4. Language of Arbitration: The Language of arbitration shall be English.
17.5. Governing Law: The contract shall be governed by Indian Law

17.6.In case of disputes, the same will be subjected to the jurisdiction of courts at Bangalore,
Karnataka.

18. SUB CONTRACTING AND ASSIGNMENT

18.1. Contractor shall not assign or transfer the Purchase Order/ Work Order or any share or
interest therein in any manner or degree to any third party without the prior written
consent of UCSL.

18.2. Contractor shall not contract with any subcontractor and/or vendor without the prior
written consent of UCSL. Such consent shall not relieve the Contractor from any of his
responsibilities and liabilities under the Purchase Order/ Work Order. In addition,
Contractor shall ensure that the terms and conditions of any such contract shall
comply with and correspond to the terms and conditions of the Purchase Order/ Work
Order.

19. SECRECY & RESTRICTION ON INFORMATION TO MEDIA

19.1. The information contained in the enquiry as such shall NOT be communicated to any
third party without prior approval of UCSL. i
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Information in respect of contracts/orders shall NOT be released to the national or
international media or anyone not directly involved in its execution without the written
approval of UCSL.

20. CANCELLATION OF ORDER AND RISK CONTRACTING

20.1.

20.2.

In the event the Agency fails to complete the work promptly and satisfactorily as per the
terms of the order, and if any work is delayed beyond thirty (30) days from the agreed
schedule, UCSL, without prejudice, reserves the right to cancel the order and get the
work done at Agency's cost and the expenditure so incurred including any damage or
loss will be recovered from him and the Security Deposit furnished by him is liable to be
forfeited either in whole or in part.

UCSL also reserves to right to impose penalties ranging from Rs. 100 to Rs.500 to the
employees of agencies and will be deducted from the bills, for any habitual offence on
the cleanliness of uniforms, lack of obedience, not attending the tasks etc., and will be
to the discretion of the Officer in charge for the work.

21. FORCE MAJEURE

21.1.

Should failure in performance of any part of this contract arise from war, insurrection,
restraint imposed by Government act or legislation of other statutory authority, from
explosion, riot, legal lock-out, flood, fire, act of God or any inevitable or unforeseen
event beyond human control which will be construed as a reasonable ground for
extension of time, UCSL may allow such additional time as is mutually agreed to be
justified by the circumstances of the case.

22, STORAGE OF MATERIAL AND EQUIPMENT

22.1.

222,

The Contractor shall arrange the storage of the materials/ equipment etc. if any, at a
suitable location assigned by UCSL and shall ensure the safe and secure possession
and handling of the items thus handed over to contractor. UCSL shall allot storage
space within UCSL premises, if available.

As regards the equipment/materials stored by him as above as also in use by him,
UCSL will not be responsible for any damage, pilferage, accident that may take place
during the course of execution of the work. It will be entirely his responsibility to keep
all the equipment, materials etc., in safe custody as also hold them duly insured at his
expense.

23. IMS GUIDELINES

23.1.UCSL implemented an Integrated Management System (IMS) and the Quality

Management System (QMS) within the yard. As part of IMS, subcontractors shall
comply with the following measures related to the Quality, Health, and Safety &
Environment (QHSE) policy of UCSL.

a) Meeting or exceeding customer requirements.

b) Assuring quality of the products and service.
¢) Preventing occupational ill health & injuries.
d) Ensuring safe work sites.

e) Conserving natural resources.

9
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f) Preventing / minimizing air, water & land pollution.

g) Handling and disposal of Hazardous wastes safely.

h) Complying with statutory & regulatory and other requirements.
i) Developing skills and motivating employees.

23.2. Occupational Health, safety & Environmental requirements of UCSL shall also
include the following.

a) The contractor (or a sub-contractor performing work on behalf of the contractor) is
deemed to comply with the Occupational health, safety and environmental policy of
the company and also to all operational controls/standard operating procedures
and shall undertake the work in total compliance with the requirements of the
established Integrated Management System (IMS) of the company.

b) The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupational health, safety and
environment effective in the state of Karnataka.

c) It is the sole responsibility of the contractor to assure that any sub-contractor/s
who shall perform works in company lands/facilities/worksites on behalf of the
contractor, is also following all requirements related to the Integrated Management
System of the company and the health/safety/environmental Rules effective in the
state.

d) The contractor shall provide/implement and operate/practice all occupational
health, safety and environmental management measures/facilities, for their period
of contract, in their activities/at their work sites, which shall be required according
to the IMS of the company or that required by the health/safety/environmental
Rules established and effective in the state, at their own cost.

e) If any contractor failed to comply with or violated any clauses/requirements of
occupational health, safety and environmental Rules effective in the state, in their
activities or at work sites and the same shall be exposed to the government or any
competent authorities upon inspections, the contractor shall be solely responsible
for all liabilities caused by his/her action and shall be responsible for paying the
penalty and taking stipulated corrective actions insisted by the authorities within
the specified time, at their own cost. Any liability to the company in this regard
needs to be compensated by the contractor.

f) Upon completion of the work, contractor shall clear the area and shall not leave any
Occupational health/safety/environmental liabilities to the company, from their
activities at the worksites.

g) Any clarification related to IMS requirements of the yard, may be obtained by the
contractor from the AGM (HSE) or the authorized representative of the contract,
prior to the commencement of work.

24. SAFETY OF PERSONNEL AND FIRST AID

24.1. The contractor shall be entirely responsible for the safety of all the personnel employed
by him on the work. In this regard, he may adopt all the required safety measures and
strictly comply with the safety regulations in force. A copy of UCSL's "Safety Rules for
Contractors (Revised)" is available with HSE department for reference.
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24.2. The Agency may arrange to suitably insure all his workmen/ other personnel in this
regard. UCSL will not be responsible for any injury or illness to the Agency's
workmen/other personnel during execution of the works due to whatsoever reasons.

24.3.1In this regard, the Contractor will have to fully indemnify UCSL against any claims
made by his workmen/other personnel

24.4.The Agency shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he
employs contract labor for executing the works.

25. LABOUR LAWS AND REGULATIONS

25.1.The Agency shall undertake and execute the work with contract Labor only after
taking license from the appropriate authority under the Contract Labor (Regulation &
Abolition) Act 1970.

25.2. The Agency shall observe and comply with the provisions of all labour and industrial
laws and enactments and shall comply with and implement the provisions of the
Factories Act, 1948, Employees Provident Funds & Miscellaneous Provisions Act,
1952, Employees State Insurance Act, Payment of Gratuity Act, minimum Wages Act,
Payment of Bonus Act, Contract Labour (Regulation and Abolition) Act and all other
enactments as are applicable to him and his workmen employed by him. The Agency
shall inform UCSL his license number from the Central Labour Commissioner.

25.3. All Persons, except those exempted under the respective Acts, shall necessarily be
insured under the ESI scheme and be made members of the EPF Scheme from the day
of their engagement as personnel in the Company. In Case 1, All such insured
Persons should carry with them their ESI Identity Card for verification by the
authorities. No Persons without a valid ESI Identity Card for verification by the
authorities will be permitted to work in the company.

25.4.The Agency shall submit the Labour Reports/Returns as required by the Company
from time to time in respect of their workmen in standard format to the concerned
contracting officer so as to enable the same to reach Contract cell by the 5Sth of every
month. Delayed submission of the same shall attract penal interest /damages at the
rate as levied by the respective authorities under the relevant Acts.

25.5.The Agency shall maintain the records viz. Muster Roll, Acquittance Roll with full
details, Account books etc., in original. These are required for inspection by the
concerned authorities under each scheme.

25.6.If the Agency fails to pay any contributions, charges or other amounts payable under
any of the aforementioned provisions of law, UCSL shall deduct or adjust amounts
equivalent to such contribution, charges or amounts from amount payable to him by
UCSL, including any deposit or amounts payable against bills and make payments on
his account to the appropriate authority. He shall not be entitled to question or
challenge such deductions, adjustments or payment made by UCSL.

25.7. Any other amount payable under any law or in respect of any person employed by the
Agency, if not paid by him, shall be deducted or adjusted by UCSL out of any amount

Le SAY
7 ~
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payable to the Agency including any Security Receipt and paid ever or withheld for
payment by UCSL.

25.8.The Agency shall be fully responsible for the conduct and discipline of the workmen
employed by him in the Company premises. If such workmen commit any misconduct
or criminal act inside the Company, the Agency shall take appropriate action
against such workmen. The Agency shall abide by the instructions/ guidelines issued
by the Company for maintenance of discipline and good conduct among the workmen
employed by him.

25.9. All persons who are engaged for various works in UCSL either directly or through
Agency/contractors, should produce the following documents prior to issuing their
entry passes:

25.10. Passport/Aadhaar attested copy of passport with photo and address particulars.
OR
Police clearance certificate with photo and address particulars. (Police clearance
certificate to the effect that the concerned person is staying in the area of jurisdiction
of the certificate issuing Police Station and that the person is not involved in any
criminal offences as per the records available therein.)

25.11. Application and Declaration for enrolling under Employees Provident Fund and ESI
Scheme- 3 individual passport size photographs and two copies of family
photographs of the members.

25.12. Agency shall familiarize themselves with the labour rules & regulations.

26. ELECTRICITY RULES AND REGULATION

26.1. The contractor shall adhere to the various rules in respect of electrical installation as
per the Indian Electricity Rules and Regulations and Electrical Inspectorate Standards
in order to make sure that men and materials are safe from hazards.

27. OVERWRITING & CORRECTIONS

27.1. Tenders shall be free from overwriting or erasures. Corrections and additions, if any,
shall be duly attested and a separate list of such corrections shall be attached with
the offer

28. OTHER TERMS & CONDITIONS

28.1. Quality of services shall conform to the specification/ standards laid down by UCSL.
28.2. UCSL reserves the right to accept / reject any offer.

28.3.UCSL reserves the right to award the work to more than one contractor or to
take over partially or fully the work depending upon the schedule requirements.

28.4. During the evaluation of tender, officer-in-charge may seek clarifications fr('j@ the
bidders. Clarification if any shall be given in writing/e-mail. Officer-in-Charge’s
decision will be final and binding on the bidder.
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28.5. Compliance of all statutory safety requirements and other safety rules stipulated by
UCSL and other applicable statutory bodies shall be the responsibility of the Agency
while working at UCSL premises. The Agency should ensure that their workmen and
staff are adequately covered under Insurance.

28.6. Damages caused to the Shipyard properties/tools/accessories should be rectified by
the Agency at his cost or proportional recoveries will be made from the Agency while
passing their bills for payment.

28.7.The service provider shall have to engage men on round the clock basis and also on
Sundays and holidays. Service has to be completed to the satisfaction of Udupi Cochin
Shipyard Limited officer in-charge.

28.8. The service provider shall indemnify UCSL or its officers against any claims arising out
of accidents or injuries to workmen or other persons or damage to other property
which may arise during the execution of the contract or from breach of any Law or
Regulation prior to delivery and acceptance of the items at UCSL.

28.9. The service provider shall also be governed by the General Conditions of Contract of
UCSL, General Safety Rules and other relevant labour laws.

28.10. The upper age limit of all workers and supervisors employed by the Agency and those
Agency who do or supervise the job themselves shall be as per the prevailing rules of
UCSL and shall comply to the requirements of this tender.

28.11. Assistant General Manager, or his authorized representative will be the Officer-in-
charge of these contracts.
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SCOPE OF WORK

TENDER FOR MACHINERY INSTALLATION, SHAFTING, & COMMISSIONING OF

70T BOLLARD PULL ASD-TUG

1. SCOPE OF UCSL:

1.1.Supply of drawings & materials for Machinery works for the mentioned scope of

work.

1.2.Providing Electricity, Water, compressed air (at available pressure), and Welding

gases at centralized points.

1.3.Services of cranes and forklifts will be provided.

1.4. Required space for storage of materials inside the Yard.

1.5. Space for positioning of contractor’s office container if any. Power and water supply

will be provided to the container, within the yard premises

2. WORK PROCEDURE

2.1.Necessary job instructions, drawings etc. for the work will be issued by UCSL.

2.2.Contractor is to carry out the work as per the specifications / drawings supplied,

and to the satisfaction of UCSL.

2.3. Contractor should maintain the quality as per UCSL Quality Standards, yard quality

procedures. Inspection will be carried out during fabrication by UCSL.

3. EQUIPMENT/MACHINERY ERECTION, INSTALLATION AND COMMISSIONING.

3.1.

32,

3.3.

3.4.

3.5.

3.6.

3.7

Material collection and movement from yard store locations.
Rigging, leading and positioning of equipment/ machinery items.

Fitment and removal of temporary Lifting Lugs/Hooks required for the movement
and rigging of the equipment will be under scope of contractor.

Major Equipment foundation, support fabrication and fitment will be provided by
UCSL. Minor equipment foundation, support fabrication and fitment will be under
contractor scope as per requirement.

Surface  preparation, drilling, Tapping and torquing fitment of
equipment/machinery items as per drawing requirement.

Necessary tools and tackles required for the installation, fitment and
commissioning of equipment and machinery is under contractor’s scope.

Installation, alignment and fixing of equipment/machinery Items as per approved
drawing.



3.8.

3.9.

3.10.

3.11.

3.12.

3.13.

3.14.

3.15.

3.16.

3.17.

3.18.

3.19.

3.20.

3.21.

3.22.
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set to work, commissioning/commissioning assistance as per the yard requirement
for the various equipment/machinery items.

Ensure satisfactory completion of works in accordance with the requirements of
UCSL, Classification society and owner requirements.

Removal and fitment of necessary equipment parts for installation purpose.

Installation of CO2 system (engine room firefighting) including instrumentation job
as per requirement.

Chock-fasting of Deck Machinery equipment as per requirement.

Instrumentation work including fitment of level gauges, pressure gauge, pressure
transmitter, temperature gauge & other items and its PT tubing as per the
requirement.

Welding monitoring of propulsion equipment as per the requirement.

Deck crane installation, functional test and load test as per the protocol.

Rescue boat and davit installation, commissioning and load test as per protocol.
Assistance for main winch bollard test as per protocol.

Towing hook load test as per protocol.

Assistance for fuel oil, lube oil and water filling as per requirement.

Installation and functional test of Towing Hook wire rope type release mechanism.

Equipment covering and protection until the delivery of the vessel.

Assistance for basin trial, sea trial & bollard pull test as per approved Inspection
protocol.

4. SHAFTING AND ALIGNMENT SCOPE

4.1.

4.2

4.3.

4.4.

4.5.

4.6.

Initial sighting and shafting for main propulsion system includes Azimuth Thruster
Z-Drive, Main engine and fi-fi pump.

The shafting and alignment work including cardan shaft alignment will be carried
out as per OEM procedure and parameters under the UCSL guidelines.

Azimuth thruster Z-drive installation supports and locking fabrication, positioning
and locking in coordination with hull team for the final alignment and welding.

Jigs and fixtures fabrication as per the alignment requirement.

Necessary tools required for the shaft sighting for shafting will be in contractor
scope.

Removal and fitment of necessary equipment parts for installation purpose.

4




4.7.

4.8.

4.9,

4.10.
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Surface preparation, drilling, tapping, torquing and fitment and its accessories as
per approved drawing provided by OEM/UCSL.

Choke-fasting for main engine, FiFi pump, thrust bearing and intermediate shaft
bearing as per requirement. Material supply will be under UCSL scope. And
installation of stuffing box.

Equipment covering and protection until the delivery of the vessel.

Hose testing/Leak Testing of underwater jobs, shall be done according to
requirements.

5. THE SCOPE OF THE CONTRACTOR ALSO INCLUDES:

5.1.

5.2.

5.3.

5.4.

5.5.

5.6;

Dl

5.8.

5.9.

5.10.

Collection, Transportation/unloading of materials / other equipment’s from UCSL
shops/store to contractor’s site/skid in UCSL premises.

Arranging required necessary tools and tackles in order to execute the work like
steel rules, punches, hammers, jacks, grinders, hydraulic jacks, chain block
pulleys, drilling machine, bore cutters with suitable drill set and tap set etc. as per
requirement

Arranging local material handling facilities like pulley blocks and other material
movement tools.

Maintaining the required Dimensional accuracy and other standards as per UCSL
Quality Standards.

Work execution should be carried out by qualified workmen having prior
experience handling the same nature of scope.

Prior to initial start of equipment cleaning & housekeeping of same to be done.
Minor damage rectification of equipment parts as per requirement.

Providing all personnel protective items like safety helmets, gloves, welding shields,
goggles, leg guards, safety belts, aprons, safety shoes etc. to their employees.

Attending weekly quality and safety patrol along with a UCSL officer, the
observations are required to be closed within 7 days.

Ensuring best HSE practices at site during the construction of vessel, which
includes mandatory work permits/certifications/approvals in accordance with the
prevailing guidelines in UCSL.

6. ADDITIONAL WORKS

6.1.

6.2.

Additional works up to 5% growth of work on the Machinery items in terms to be
envisaged and is to be undertaken without any additional price impact.

Any minor modifications, resulting from the change in statutory regulations
prevailing at the time of final inspection of work by Classification Society, to be
carried out by the Contractor free of cost. In case of rework/modification/additional
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work, written consent is to be obtained from the Officer-in-charge before
commencement of the work.

6.3. Contractor shall carry out the complete work in accordance with Shipyard's
approved drawings. Any minor modifications from drawing or any other work or
supply of material, which is not specified hereunder, but is considered incidental
and essential for the successful completion of the job shall be carried out by the
Contractor without any additional charge.

6.4. Contractor shall execute, during or after completion of the work, any minor job
connected with the work, that is considered necessary by Shipyard and/or
Classification Society.

6.5. The contractor shall be responsible for any damage caused to the material supplied
by UCSL. Compensation with penalty for damage or loss of the item will be
recovered from the Contractor, in the event of loss or damage.

7. Machinery installation and commissioning required to be complied with the
following documents:

7.1. General arrangement.
7.2. Machinery arrangement drawing.
7.3. Shafting arrangement drawing.
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Indicative Quantum of Machinery Works

OF

70T BOLLARD PULL ASD-TUG

TENDER FOR MACHINERY INSTALLATION, SHAFTING, & COMMISSIONING

The following equipment alignment, installation, function test & Load test to be carried out and

offered to UCSL/TPI as per protocol.

1 Tentative
SLNO | Catego Item Description Specifications t ;
gory escrip P | B elehtike)
15m3/hr at
Ai Air C 2 27
| ir Compressors ir Compressors 30bar 0
Air Water Separator for Air
2 Air Compressors P 2 <100
Compressors
3 Bilge Eductor Bilge Eductor 5m3/hr 1 <100
4 Breathing Air Compressor | Breathing Air Compressor 1 38
5 Centrifugal Pumps Bilge / Fire Pumps 35m3/hr 2 190
6 Centrifugal Pumps Emergency Fire Pump 25m3/hr 1 110
7 Centrifugal Pumps Sewage Transfer Pump 3m3/hr 1 53
8 Centrifugal Pumps Fresh Water Transfer Pump 5m3/hr 1 19
9 Centrifugal Pumps Deck Machinery Cooling Pump | 80m3/hr 1 <100
Fresh Water Hydrophore
10 | Centrifugal Pumps ydrop 3m3/hr 2 49
Pump
11 Centrifugal Pumps Sea Water Hydrophore Pump 3m3/hr 2 49
12 Centrifugal Pumps HVAC Pump 24m3/hr 1 80
13 Calorifier Calorifier 1 <100
14 Deck Crane Deck Crane 1.5T @ 6m 1 7000
Deck Crane Hydraulic power
15 Deck Crane Y P 1 800
pack
Anchor Windlass& FWD
16 Deck Machinery ne -or ' 1 10900
Towing Winch
Local Control Console - Anchor
17 Deck Machinery s 1 65
Windlass
Hydraulic C it -
18 | Deck Machinery ydratlie:Coritral Unit 1 <100
Anchor Windlass
19 Deck Machinery AFT Towing Winch 1 16580
Local Control Console - AFT
20 Deck Machinery . § 1 <100
Towing Winch
i | Unit - A
21 Deck Mathinery Hydr.auilc f:ontro Unit - AFT 1 2100
Towing Winch
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22 Deck Machinery Chain Stopper 2 50
H licP Pack f k
23 Deck Machinery ydra-u RIS RS 1 1400
Machinery
24 Deck Machinery AFT Towing Hook 1 1280
25 Deck Machinery Anchor& Chain 2 445+
26 Diesel Generators Main Diesel Generators 150ekW 2 2500
27 Diesel Generators Harbor Generators 50ekW 1 522
28 Eductor Dispersant Educator 1 <100
; i noe CO2 System (Engine Room)-
29 Engine Room Fire Fightin 1 1016
& BHHNE Cylinders & accessories
30 External FiFi System FiFi Pump 2800m3/hr 1 1300
31 External FiFi System FiFi Monitors 1200m3/hr 2 180
32 FASTENERS foundation bolts <100
33 HVAC HVAC Pump 80m3/hr : | <100
34 Hydrophore Tank Fresh Water Hydrophore Tank | 200 L 1 330
35 Hydrophore Tank Sea Water Hydrophore Tank 200 L 1 330
270
(Pump -
36 Main Engine Lube Oil Priming Pump 15m3/hr 2 100;
Motor -
270)
Dry - 16000
37 ME, Shafting& Thruster Main Engine NICR SJR=eon 2 HEXIPIE
at 750 rpm Coupling -
103+ 392
38 ME, Shafting& Thruster Azimuth Thruster 1838kW 2 30500
Bearings -
83kg/unit X
) 6 nos
39 ME, Shafting& Thruster Shafting System 1838kW e Cardan
Shaft -
340kg/unit
x 4 nos
40 ME, Shafting& Thruster Air Receivers 200L 1 493
41 ME, Shafting& Thruster Pre.ssure i.%eductlon VT FoF 30bar to 7bar 1 <50
Main Engine
42 | ME, shafting& Thruster | A" Water Separator for Main 2 <100
Engine =
. . Shell& Tube Dry-384
43 ME, Shafting& Thrust Lube Oil Cool NG
afting ruster ube 0Oil Cooler HEad Exchanges 2 Wet "9*7\‘3\
G CUNG
AN ; /’E £
“‘ /7
& 4
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Main Engine Fresh Water Oil Shell& Tube Dry - 265
44 ME, Shafti Th 2
B R BT Cooler Heat Exchanger Wet - 338
Th H lic Oil Tank
‘ | ruster ydrau IC.OI an Shell& Tube
45 ME, Shafting& Thruster fitted with hydraulic pump& 2 230
. . Heat Exchanger
oil cooler and accessories.
46 Oil Dispersant System Oil Dispersant Spray Arm 2 <50
0.5m3/hr at Dry 210
47 Qily Water Separator Oily Water Separator 1
ly Watersep Y & 15ppm Wet 301
Positive Displ t
48 atiELnplasemen Fuel Qil Transfer Pump 8m3/hr 2 100
Pumps
Positive Displacement
49 ositive Displaceme Lube Oil Transfer Pump 2m3/hr 2 22
Pumps
Positive Displ t
50 osiive isplacemen Oily Water Pump 2m3/hr 1 22
Pumps
o il
51 Positive Displacement Shiize Pump 2m3/hr 1 27
Pumps
52 Rescue boat & Davit Rescue boat & Davit 1 6000
Dry 720 kg
53 STP Sewage Treatment Plant (STP) | Biological Type 1 Wet
1900kg
54 STP STP dosing unit 1 <60
55 WORK SHOP Engine room work shop items 1 set <200
56 Level Gauges Tank Level Gauges 6 <100
. . . . 6
57 Quick Closing Valve Quick closing arrangement sk
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POWER OF ATTORNEY

(On Applicant’s letter head)

(Date and Reference)

To

The Assistant General Manager (Contract cell)
Udupi Cochin Shipyard Limited

Fishing Harbour complex, Malpe,

Udupi 576 108.

Subject: Power of Attorney

L A e (Name of the
Person(s)), domiciled at
........................... (Address), acting = TP TPP
(Designation and name of the company), and whose signature is attested below, is hereby
appointed as the Authorized Representative and authorized on  behalf of
(Name of the company) to provide information and respond to enquiries etc. as may be required
by the Employer for the projeet 6l .coccinsmumsmssimis i sy spssisiis s s s
(Project title) and is hereby further authorized to sign and file relevant documents in respect of
the above.

(Attested signature of Mr. ...cuwsimmomeminsmiss cosmansnons )

(Name & designation)

(Company Seal)
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UCSL/CC/SB/T/183-190/152/2026 Dt:05.03.2026

TENDER FOR MACHINERY INSTALLATION, SHAFTING &
COMMISSIONNIG OF 70T BOLLARD PULL ASD-TUG

PRICE BID
:%) WORK DESCRIPRTION QTY | UOM TOTAL
Machinery Installation, Shafting &
1 Commissioning of 70T Bollard Pull ASD-Tug as 1 Shipset
per the scope of work and Indicative list of P
work.
2 | IGST/GST.......... %
3 | GRAND TOTAL AMOUNT (INR)
AMOUNT IN WORDS:
ADDENDUM OPTION PRICE (For reference purpose) **
:L Description of Work Qty | yom Rate/UOM
1.| Skilled manpower 1 Man-day
2. | Unskilled manpower 1 Man-day

¢ **This addendum option price will not be considered for determination of L1.

Signature:

Address of the contractor:

Seal:
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ANNEXURE-VII

TECHNO COMMERCIAL (To be submitted by the bidder)

(Bidders may confirm acceptance of the Tender Conditions/deviations if any to be specified)

SL Confirmation from bidder Specific
No Tender Enquiry Requirements (Strike off whichever is not comments
' applicable) /Remarks
Terms & Condition, Scope of work &
1 | Indicative Quantum of Work. Agreed afofzr ;zr;der fDo
(Annexure-I, II & I1I) g
o | Sehsdule Agreed as per tender/Do not
agree
3 | Unconditional Acceptance s s
agree
513 06 Months - Agreed as per
4 | Offer Validity tender/Do not agree
5 | Taxes & Duties Specified/included in Price
6 | Payment terms - confirm
a | As per Clause 10 of Annexure - | Agrend as p:;:::der/ o0
Price shall remain firm and fixed and
Co . . Agreed as per tender/Do not
7 | No Escalation in prices after awarding
agree
of contract
8 | Security Deposit Agreed as per tender/Do not
agree
9 | Performance Guarantee Agreed as per tender/Do not
agree
10 | Force Majeure Agreed as per tender/Do not
agree
11 Liquidated damages and cancellation of | Agreed as per tender/Do not
contract agree
12 | Arbitration & Jurisdiction clauses figreea asiper tenger/Boxiof
| agree
13 Confirm all _other terms and conditions Confirmed/Not confirmed
of our enquiry are acceptable.
14 | Deviations from Tender conditions No Deviations

Signature:

Address of the Contractor:

Seal:
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UNCONDITIONAL ACCEPTANCE LETTER

(Unconditional acceptance to be given by in letter head)

ACCEPTANCE OF TENDER CONDITIONS

1. Tender Document no. UCSL/CC/SB/T/183-190/152/2026 dated 05™ March
2026 Tender for Machinery Installation, Shafting & Commissioning of 70 Ton
Bollard Pull ASD-Tug at UCSL has been received by me/us and [/We hereby
unconditionally accept the tender conditions of tender documents in its

entirety for the above work.

2. It is further noted that it is not permissible to put any remarks/conditions in
the tender enclosed in “Part-2 (price bid)”. 1/We agree that the tender shall be
rejected and ACCEPTING AUTHORITY.

Yours faithfully,

(Signature of the tenderer) with rubber stamp



