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Tender for Structural Outfit Fabricatlon and Erection of 6O Ton Bollard Pull GTTP Tug
UCSL/CCISB lTl2OL-2O2123O12026 DT: 13th October 2026

TENDER NOTICE

1. Password protected quotations in the prescribed form is invited from bidders for the
work specified above, subject to the terms and conditions as mentioned in the
a-nnexure to the tender enquiry so as to reach the undersigned by email mentioned on
or before the date and time as stipulated.

2. The following shall be submitted along with the quote: -

PART- I: TECHNICAL BID

a. Tender document duly signed on all pages - Including Terms & conditions, Scope
of work and Indicative quantum work placed at Annexure I, Annexure II and
Annexure III respectively.

b. The Techno commercial Check List at Annexure VI to be filled up completely and
duly signed.

c. Duly filled form at Annexure - IV & Annexure - VII

d. Unpriced Price bid (Price bid without price and marked as "QUOTED") to be
submitted along with Part-I.

PART-II: PRICE BID

a. The price bids shall be prepared based on the price bid format at Annexure V

3. Detailed Work Schedule:

i. The contractor should clearly indicate the time period in days required for the
completion of structura-l outfit activities of a single vessel and this committed period
will be considered as primary element for the techno-commercial qualification of the
bidders.

4. Mode of Submission of Quote:

i. Bid shall be submitted as Password Protected Zip File in two parts.
Part I: Technical Bid - with all enclosures and annexures as mentioned in Para 2

above Part II: Price Bid.

ii. The files are to be forwarded as Two (2) separate password protected Zip files to
contractcell@udupicsl. com

iii. Part I and Part II are to be protected with separate and distinctly different
passwords.

Tender No. & date UCSL/ cc I sB I r I 2OL-2o2 I 23O I 2026 DT: 13. 10 .2026

Name of work
TENDER FOR STRUCTURAL OUTFIT FABRICATION
AND ERECTION OF 60 TON BOLLARD PULL GTTP
TUG

Last date & time of receipt of
tender

27rH OCTOBER 2026 (TUESDAY), 16:OOHRS.

Date & time of opening of
Technical Bid (Part-I) 27rH OCTOBER 2026 (TUESDAY), 16:OOHRS.
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iv. The Bids will be opened on online mode during which the bidder will be advised to

share the password through SMS with which the technical bid will be opened.

v. The price bids will be opened after technical evaluation and only the technically
quallfied bldders will be lnvited for openlng of price bids which shall also be

conducted on online mode as above.

vi. The contractors can also submit the quotations in sealed covers (Two-Bid) - as

separate sealed covers for Technical Bid and Price bid, both enclosed in a common

sealed cover to reach the below mentioned address before the stipulated time.

5. The bidders shall ensure the receipt of bids at contractcell@udupicsl.com An

acknowledgement mail shall be sent to the bidders on receipt of bids. UCSL takes no

responsibility for delay, loss or non-receipt of tenders by mail by the stipulated time'

6. The tender should be addressed to the Assistant General Manager (Contract Cell),
Udupi Cochin Shipyard Llmited, Malpe Harbor Complex, Malpe, Udupi 576 1O8,

Karnataka, India.

7. No deviations on the tender conditions will be accepted, and bids with deviations will
be considered technically disquatilied. The acceptance of a tender or part thereof will
rest with the Assistant General Manager (Contract Cell), Udupi Cochin Shipyard

Limited, tender and reserves the authority to reject the tender received without
assigning any reason.

8. Contact Person: Mr. Pradeep K, Ph. No:9895705138
Mr. Akhil RP, Ph. No: 0820-2912103

foo Cell)
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ANNEXURE - I

TENDER FOR STRUCTURAL OUTFIT FABRICATION AND

UDUPI COCIIIN SHIPYARD LIMITED
Tender for Structural Outfit Fabrication and Erection of6O Ton Bollard Pull GTTP Tug

UCSL/CCISB lTl2OL-2O2/23O12026 DT: 13th October 2026

TERMS AND CONDITIONS

OF 60 TON
BOLLARD PULL GTTP TUG

1. DESCRIPTION OF 1VORK

1.1. This tender enquiry pertains to the awarding of contract for Structural outfits
fabrication and erection of 02 numbers of 60Ton bollard pull Tug AmpRA 3300 UY
2Ol-2O2 to be built at Udupi Cochin Shipyard Limited (UCSLI at Cochln Unlt.

l.2.Structural outfit fabrication and erection, including all hot work and dry survey
necessary to satisfactorily complete the work in accordance with UCSL, Classification
Society and Owner's requirements

l.3.Infrastructure and Consumables: The contractor shall complete the work with the
available infrastructure facilities and rnaterials provided by Udupi Cochin Shipyard
Ltd (UCSL) at Cochin Unit accordance with the enclosed Specifications and drawings,
delivery schedule and UCSL - General Terms and conditions in all respects

1.4. Consumables:

Gases (DA, O>rygen, CO2) and Ceramic weld backing strip will be provided free
of cost by UCSL
Welding consumables: All welding electrodes shall be provided by UCSL on
chargeable basis. The charges applicable for welding electrodes are mentioned
below:

Welding Electrodes Rate
Mig Coil E71t 1c 1.2mm Dia t77.to
Flux Cored Wire of Ss 3091 O.Bmm Dia 977.50
TiS Filler Wire 70 52 2.4rnrn
Mig Solid Wire Er-70s-6 1.2mm

276.OO
t26.50

Welding Electrode: E 6013: 2.5 Mm
Welding Electrode: E 6013:3.15 Mm

1,26.50
168.48

Welding Electrode: E 6O13: 4 Mm 168.48
Welding Electrode: E 7018: 2.5 Mm t20.75
Welding Electrode: E 7018: 3.15 Mm
Welding Electrode: E 7018: 4 Mm

r43.75
195.50

SS Welding Electrode 3091 3.1Smm 740.60
SSW Electrode 8316 2.5 Mm
SS Welding Electrode E316 L,3.15 Mm

740.60
740.60

MS to SS Welding Blectrode 309 X2.5mm 753.25

*The above prices are exclusive of GST @ 18%.

1.5.Welding electrodes and gases used for fabrication / erection purposes are supplied by
UCSL only.

1.6.The work is to be carried out at the skid area allotted to the contractor (s) inside UCSL
premises.

1.7.You are requested to obtaln clarifications, if any, and carefully study the
documents and the scope of senrices and UCSL, before submitting your offer.

1.8.The Agencies are advised to familiarize themselves with the site conditions before
quoting.

a
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2. SCOPE OF WORK

2.l.Structural outfit fabrication and erection, including all hot work and dry survey
necessar5i to satisfactorily complete the work in accordance with UCSL, Classification
Society and Owner's requirements.

2.2.Refer Annexure II and Annexure III for detailed scope of work and indicative
quantum of outfit structural works respectively

2.3.This is a turnkey job and any additional works up to 107o growth of work on the outfit
items in terms of total weight / indicative total number of outfits is to be envisaged
and is to be undertaken without any additional price impact.

3. ABOUT THE 6OT BOLLARD PULL AmpRA 33OO-TUG:

Length O.A (Including fender)
Length B. P
Breadth (MLD)
Depth (MLD
Draft (Hu11)

Complement
Bollard Pull
Installed Power
Gross Tonnage
Class Notation

Type

33.0 meter
31.8 meter
12.2meter

5.52 meter
5.40 meter
12 Persons

60T @ 1O0% MCR
2 x 7918 Kw
<500 GT
INDIAN COASTAL SERVICE, INWATER SURVEY,
AGNI t (24OO M3/Hr.), BATTERY PROP
Indian Coastal Vessel

4. METHOD OF AWARDING CONTRACT

4.1.Contract will be concluded with Bidder qualifying technically, agreeing to Techno
Commercial conditions (Annexure VI) and emerging as Ll based on the total contract
value.

4.2.This tender is for the construction of two (2) Nos. 60T Bollard Pull AmpRA 3300 Tug
(UY-201 and UY-2O2). UCSL reserves the right to award the work for both vessels to a
single contractor, subject to the contractor's performance during the construction of
the first vessel.

4.3.The Ll bidder shall be awarded the work for the construction of W-2OI (the Iirst
vessel). Based on the performance of the Ll bidder during the construction of UY-2O1,
if UCSL determines that the performance is unsatisfactory, the next-ranked bidder
(L2) shall be invited for negotiation to match the L1 bidder's accepted rate for the
award of the work for W-2O2 (the second vessel).

4.4.1f the L2 bidder is unwilling to match the L1 bidder's rate, the subsequent ranked
bidders (L3, L4, L5, and so on) shall be invited sequentially for negotiation to match
the Ll bidder's rate.

4.5.If none of the other bidders agrees to match the Ll bidder's rate, UCSL reserves the
right to award the work for both vessels, tIY-201 and UY-2O2, to the Ll bidder,
subject to the applicable tender terms and conditions.

4.6.|n case of the contractor fails to perform at any stage of the project, the yard reserves
the right to delink the individual ship scope of work and will award the same to
alternate contractor. In such cases, the value shall be determined based on
Annexure-V which shall be deduction from the total contract value for payments.

Yt
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4.7.The contractor shall indicate the fabrication lead time as per the requirement of
Annexure-Ill. However, the schedule as issued by the yard shall be final and binding
which shall be reasonable and in line with the overall project schedule.

4.8. UCSL also reserves the right to cancel the tender if required.

COMMON REOUIREMENTS

4.9.The work will be undertaken by only qualified welders of the contractor. Towards this,
UCSL will provide the WPS and PQR. Welders will have to be qualified by IRS to the
maximum number of 06 persons for this project at UCSL cost. In case more than 06
persons welder qualification, contractor would have to pay for the welder
qualification, testing and certification charges. The contractor has to retain the
qualified welders till the completion of the project.

4.10.Work will be undertaken and inspected as per the quality standards provided by
UCSL, and approved by CLASS and Owner of the vessels. The same may be seen prior
bidding, if required. Copy of the standards will be provided while awarding contract.

4.11.Area and steel skids will be provided by UCSL, leveling of the skid will be

undertaken by contractor to the satisfaction of UCSL QC. Required production aids
shall be arranged by Contractors.

5. OUALIFICATION CRITERIA FOR VENDORS

5.1.The Bidder shall be a single lirm having experience in structural outfit works for
vessels/heavy fabrication industries and floating marine structures for a minimum of
two-year experience in similar areas of expertise.

5.2.The bidder should have qualilied welders having relevant WPS approved by
classification societies.

5.3.The contractor must have a site-in chargel supervisor to execute work, with a
minimum experience of 3 yrs. in Structural outfit field.

5.4. Documents tb prove credentials of the firm to undertake the subject work. Eg: Details
of availabl. .q.rip*.nt's & facilities, Skilled / qualified Manpower, Work experience of
similar job, etc. The firm has to submit the documents to validate the same.

5.5. Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State
govt.l Public Sector Undertakings etc. The bidder shall not have been debarred /
black listed by UCSL or by any of the Public Sector Undertaking or Government
department etc.

6. SCHEDULE OF COMPLETION OF VESSELS

6.t.Y2O1-2O2 60Ton bollard pull Tug AmpRA 3300 Tug 02 Nos - SOF work required to

be completed within 8 months duration from the date of commencement.

Note: The above SOF fabrication & Erection completion date is inclusive of all
structural outfit activities as listed.
6.2.The work is of urgent nature and hence the contractor should start as per the

intimation by operation department on award of the work order.

6.3.To meet the UCSL schedule requirements, manpower and contractor scope of
machineries may need to be increased within 72 hours from the intimation.

6.4.yard has the right to change the schedules of the project to the interests of the

company and the firm should be capable of adjusting the resources according to the

3

Schedule Start DateSl No Vessel
15-Nov-261 UY 201
15-Dec-26uY-2022

instructions from the Yard contact on.

:+1v



ANNEXURE - I 4

\f
UDUPI COCHIN SHIPTAR.D LIMITED

Tender for Structural Outfit Fabrication and Erection of60 Ton Bollard Pull GTTP Tug
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7. WORK PROCEDURE

7. 1 . Necessary job instructions, drawings etc. for the work will be issued by UCSL.
T.2.Conttactor is to carry out the work as per the specifications / drawings supplied, and

to the satisfaction of UCSL.
7.3. Contractor should maintain the quality as per UCSL Quality Standards, yild quality

procedures. Inspection will be carried out during fabrication by UCSL.

8. WORK PROGRESS AND SCHEDULE

8.1.The construction of the vessels shall commence and completed as per the schedule of
completion indicated art clause no. 6 above.

8.2.The work is of urgent nature and hence the contractor should start the work within
14 days from the issue of workorder.

8.3.As per the present schedule the entire work of SOF to be completed within a
maximum period of 8 months.

9. INSPECTION

9.1.The vessel shall be built under the classification of IRS only.
9.2.Work will be undertaken and inspected as per the quality standards provided by

UCSL, and approved by CLASS and Owner of the vessels.
9.3.The complete work has to be carried out under the survey of UCSL, CLASS and

Owners. The works are to be inspected and approved by UCSL initially and thereafter
presented to CLASS and the Owner for their survey and approval.

9.4.All welding machines are to be calibrated.
9.5.All test and Inspections shall be carried out as per approved Quality Plan.
9.6.All test including NDT, Radiography tests, Tank testing as applicable
9.7.All works shall be as per strict compliance to weight control and approved UCSL

drawings.
9.8.All correspondence with the Shipyard to be in English language. All documents and

plans to be in English language and in metric units.

1O. VALIDITY

lO.l.The offer shall be valid for a period of 6 months and no escalation in rate shall be
allowed by UCSL on whatsoever reason.

1I. RATE

1 1.1. Rates are to be quoted in the Price Bid Format at Annexure V attached herewith

L2. PAYMENT TERMS

12.1. Payment will be made in 5 stages:

Stage -1 2O7o oftotal contract value.
On completson 25o/o of Structural outfit fabrication, erection and dry survey of each item
to satisfactorily completion work in accordance with UCSL, Classification society and
owners' requirements.

Stage -2 2O7o oftotal contract value.
On completion 50% of Structural outfit fabrication, erection and dry survey of each item
to satisfactorily completion work in accordance with UCSL, Classification society and
owners' requirements.
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Stage -3 2O7o oftotal contract value.
On completion 75oh of Structural outfit fabrication, erection and dry survey of each item
to satisfactorily completion work in accordance with UCSL, Classification society and
owners' requirements.

Stage -4 zooh of total contract value.
On completion of lOOo/o of Structural outfit fabrication, erection and dry survey of each
item to satisfactorily complete work in accordance with UCSL, Classification society and
owners' requirements.

Stage -5 2OYo of total contract value.
Upon successful completion of the sea trial or upon expiry of six (06) months from the
date of final inspection, whichever occurs earlier.

l2.2.Payrnent shall be made on the basis of certification by UCSL officer in-charge.

12.3.The payment shall be made within 3O days from submission of invoice along with
the work completion certificate.

l2.4.All claims for payment for the work/additional work shall be submitted by the
contractor within one month of completion of work.

12.5. Payment will be made by RTGS/NEFT to the account of Agency. The n€une of the
bank, branch, A/C No., IFSC code & other particulars shall be furnished by the
Agency in the proforma of UCSL.

13. TAXES & DUTIES

13.1.GST shall be applicable extra on the prescribed work. You are requested to furnish
the following details in the invoice/8i11.
. Applicable rate of GST/SAC Code
. Firms GST Reg. NO.
o Service accounting code (SAC) as prescribed by statutory authorities.
o GST Reg. No. of Udupi Cochin Shipyard Limited(32AAAcc69OSBlzD).

14. PERIOD OF CONTRACT & MENCEMENT OF SERVICES

14.1. Period of contract will be one year from the date of work order. The rates quoted and
all other terms and conditions will remain unchanged for the entire period and also
for the extended period (if extended).

15. SECURITY DEPOSIT

15.1.The successful tenderer shall remit soh of the value of the contract as security
deposit within 15 days of receipt of the work order. This amount may be remitted by
way of demand draft or bank guarantee (in approved proforma of UCSL) from any of
the nationalized banks, valid till the satisfactory completion of the entire work. The
Security Deposit will be released on certification of satisfactory completion of the
contract and no liability to UCSL by Officer-in charge. The Security Deposit retained
will not bear any interest.

16. PERFORMANCE GURANTEE

16.1.The complete work carried out by the contractor shall be guaranteed against
defective on poor workmanship for a period of six months from the date of
completion of work or till delivery of that vessel, whichever is earlier. Any work found
defective during this period is to be repaired entirely at the contractor's cost at the

J
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vessel's location and such repaired items shall be guaranteed for a further period of

three months from the date of repair.

16.2. Should any unsatisfactory performance arrd I or damage or failure occur due to poor

workmanship and poor-q-uality material used by the contractor, the contractor shall
be solely responsible for payment/reimbursement of expenditure incurred by Ship

owner for rectifying the defect.

16.3.Towards this, a performance guarantee equivaient to Soh of the value of the contract
to be furnished by the contractor on completion of the works by way of a bank
guarantee (in approved proforma of UCSL) from a nationalized bank valid till the

expiry of the guarantee period. In case the contract fails to submit the PG in time,
SD mentioned at Clause L2 will be retained till the expiry of guarantee period.

17. LIOUIDATED DAMAGES

17.1.The progress of work will be monitored against the mutually agreed detailed
schedule. Liquidated damages for delays in execution of the work beyond the
scheduled date of completion, for any reason other than force majeure conditions,
will be recovered at the rate of half percent of the value of the contract per week or
part thereof, subject to a maximum of ten (10) percent of the value of the contract.

17.2.For better clarity, order values mentioned in LD clause are values excluding duties
and taxes (Basic value). Liquidated damages, if any, shall be decided and settled
only after the completion of the entire project but prior to the release of Final stage

Payment.

17.3.1f, for any reasons, supplier has a justification towards delay in supply / work
execution and would intend to consider applicability/ non applicability of LD, the
sarne shall be intimated to UCSL by way of a letter, failing which it will be deemed
that delay is attributable to the supplier.

17.4.Delay in supply/Intermption of the work for reasons not attributable to supplier
shall entitle extension of the order execution period for proportionate period without
any additional cost to UCSL.

18. POWER OF ATTORNEY

18.1.The tenderer(s) shall have to sign in each page of the tender documents with oflicial
stamp as a token of his acceptance of the conditions stated therein.

18.2.The person signing the tender form on behalf of another or on behalf of a firm, sha1l

enclose to the tender, a Power of Attorney or the said deed duly executed in his
favour or the partnership deed giving him such power showing that, he has the
authority to bind such other persons or the firm, as the case may be, in all matters
pertaining to the contracts. If the Person so signing the tender, fails to enclose the
said Power of Attorney, his tender shall be liable for being summarily rejected. The
Power of Attorney shall be signed by all partners in the case of partnership concern,
by the Proprietor in the case of a proprietary concern, and by the person who by his
signature can bind the company in the case of a Limited Company.

19. TERMINATION & LIMITATION OF LIABILITY

19.1. This contract may be terminated upon the occurrence of any of the following events

19.2.By agreement in writing of the parties hereto;
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19.3. By the non-defaulting parff, upon default by the other party, of any clause of this
contract, if not remedied within fifteen (15) days, or such longer time as may be
agreed upon by the parties, after receipt of notice thereof in writing from the non-
defaulting party;

19.4.8y the other party, upon either party;
i. Making the assignment for the benefit of creditors, being adjudged a bankrupt or

becoming insolvent; or
ii. Having a reasonable petition filed seeking its'dissolution or liquidation, not stayed

or dismissed within sixty (60) days; or
iii. Ceasing to do business for any reason.

19.5. For fraud and corruption or other unacceptable practices.

19.6. Upon expiry or termination of this Contract, neither party shall be discharged from
any antecedent obligations or liabilities to the other party under this Contract unless
otherwise agreed in writing.

19.7. UCSL may by notice in writing to Agency to terminate the order after issuing due
notice i.e., 30 days' notice period. UCSL shall be entitled to compensation for loss
limited to the order value.

19.8. Liability maximum that can be claimed by the Agency shall be limited to what is due
to be and has been paid by UCSL for work done as per the payment milestones and
limited to work order value.

20. ARBITRATION & JURISDICTION

20.1.Any disputes arising during the period of the contract shall, in the first instance be
settled by mutual discussions and negotiations. The results of such resolution of
dispute shall be incorporated as an amendment to the contract, failing which
supplier shall approach the UCSL Grievance Redressal Committee as per relevant
clause of the Contract.

2O.2.lf any dispute, disagreement or question arising out of or relating to or in
consequence of the contract, or to its fulfillment, or the validity of enforcement
thereof, cannot be settled mutually or the settlement of which is not herein
specificaily provided for, then the dispute shall within thirty days from the date
either party informs the other in writing that such disputes, disagreement exists, be
referred to arbitration. The arbitrators shall be appointed and the arbitration
proceedings shall be conducted in accordance with and subject to the Arbitration
and Conciliation Act, 1996 (No. 26 of 1996) as amended from time to time and the
decision of the Arbitrators shall be final and binding on the parties hereto. The
arbitration will be done by a Board comprising one arbitrator nominated by each
party, and a mutually agreed Umpire. Each party shall bear its own cost of
preparing and presenting its case. The cost of arbitration shall be shared equally by
the parties unless the award provides otherwise. Performance under this Contract
shall however, continue during arbitration proceedings and no payment due or
payable by the parties hereto shall be withheld unless any such payment is or forms
a part of the subject matter of arbitration proceedings.

20.3. Seat & Venue of Arbitration: The seat & venue of arbitration shall be at Cochin.

20.4.Lenguage of Arbitration: The Language of arbitration shall be English.

2O.5. Governing Law: The contract shall be governed by Indian Law
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2O.6.In case of disputes, the same will be subjected to the jurisdiction of courts at
Cochin, Kerala.

21. SUB CONTRACTING AND ASSIGNMENT

21.1. Contractor shall not assign or transfer the Purchase Order I Work Order or any
share or interest therein in any mernner or degree to any third party without the
prior written consent of UCSL.

2l.2.Contractor shall not contract with any subcontractor and/or vendor without the
prior written consent of UCSL. Such consent shall not relieve the Contractor from
any of his responsibilities and liabilities under the Purchase Order/ Work Order. In
addition, Contractor shall ensure that the terms and conditions of any such contract
shall comply with and correspond to the terms and conditions of the Purchase
Order/ Work Order.

22. SECRECY & RESTRICTION ON INFORMATION TO MEDIA

22.l.The information contained in the enquiry as such shall NOT be communicated to
any third party without prior approval of UCSL.

22.2.lnforrnation in respect of contracts/orders shall NOT be released to the national or
international media or anyone not directly involved in its execution without the
written approval of UCSL

23. CANCELLATION OF AND RISK CONTRACTING

23.r

23.2

In the event the Agency fails to complete the work promptly and satisfactorily as per
the terms of the order, and if any work is delayed beyond thirty (30) days from the
agreed schedule, UCSL, without prejudice, reserves the right to cancel the order and
get the work done at Agency's cost and the expenditure so incurred including any
damage or loss will be recovered from him and the Security Deposit furnished by
him is liable to be forfeited either in whole or in part.

UCSL also reserves to right to impose penalties ranging from Rs. 100 to Rs.500 to
the employees of agencies and will be deducted from the bills, for any habitual
offence on the cleanliness of uniforms, lack of obedience, not attending the tasks
etc., and will be to the discretion of the Officer in charge for the work.

24. FORCE MAJEURE
24.l.Should failure in performance of any part of this contract arise from war,

insurrection, restraint imposed by Government act or legislation of other statutory
authority, from explosion, riot, legal lock-out, flood, fire, act of God or any inevitable
or unforeseen event beyond human control which will be construed as a reasonable
ground for extension of time, UCSL may allow such additional time as is mutuaily
agreed to be justified by the circumstances of the case.

25. STORAGE OF MATERIAL AND EQUIPMENT

25.1. The Contractor shall arrange the storage of the materials/ equipment etc. if any, at a
suitable location assigned by UCSL and sha1l ensure the safe and secure possession
and handling of the items thus handed over to contractor. UCSL shall allot storage
space within UCSL premises, if available.

25.2. As regards the equipment/materials stored by him as above as also in use by him,
UCSL will not be responsible for any damage, pilferage, accident that may take place
during the course of execution of the work. It will be entirely his responsibility to
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keep all the equipment, materia-ls etc., in safe custody as also hold them duly
insured at his expense.

26. IMS GUIDELINES

26.1.UCSL implemented an Integrated Management System (IMS) and the Quality
Management System (QMS) within the yard. As part of IMS, subcontractors shall
comply with the following measures related to the Quality, Health, and Safety &
Environment (QHSE) policy of UCSL.

a) Meeting or exceeding customer requirements.
b) Assuring quality of the products and service.
c) Preventing occupational ill health & injuries.
d) Ensuring safe work sites.
e) Conserving natural resources'
f) Preventing / minimizing air, water & land pollution.
g) Handling and disposal of Hazardous wastes safely.
h) complying with statutory & regulatory and other requirements.
i) Developing skills and motivating employees.

26.2.Occupational Health, safety & Environmental requirements of UCSL shall also
include the following'

a) The contractor (or a sub-contractor performing work on behalf of the contractor)
is deemed to comply with the Occupational health, safet5z and environmental
policy of the company and also to all operational controls/standard operating
p.o""drr.s and 

-shall undertake the work in total compliance with the
iequirements of the established Integrated Management System (IMS) of the
company.

b) The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupational health, safety and

environment effective in the state of Kerala.

c) It is the sole responsibility of the contractor to assure that any sub-contractor/s
who shall perform works in company lands/facilities/worksites on behalf of the

contractor, is also following all requirements related to the Integrated

Management System of the company and the health/safety/environmental
Rules effective in the state.

d) The contractor shall provide/implement and operate/practice all occupational
health, safety and environmental management measures/facilities, for their
period of conLact, in their activities/at their work sites, which shall be required
according to the IMS of the company or that required by the
health/safety/environmental Rules established and effective in the state, at
their own cost'

e) If any contractor failed to comply with or violated any clauses/requirements of
occupational health, safety and environmental Rules effective in the state, in
their activities or at work sites and the same shall be exposed to the government

or any competent authorities upon inspections, the contractor shall be solely

responsible tor atl liabilities cauied by his/her action and shall be responsible

for paying the penalty and taking stipulated corrective actions insisted by the

auttroiities witfiin the specified time, at their own cost. Any liability to the

company in this regard needs to be compensated by the contractor.

0 Upon completion of the work, contractor shall clear the area and shall not leave- 
any Occupational health/safety/environmental liabilities to the company, from
their activities at the worksites.
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g) Any clarification related to IMS requirements of the yard, may be obtained by
the contractor from the AGM (HSE) or the authorized representative of the
contract, prior to the commencement of work.

27. SAFETY OF PERSONNEL AND FIRST AID

27.7.TL..e contractor shall be entirely responsible for the safety of a1l the personnel
employed by him on the work. In this regard, he may adopt all the required safety
measures and strictly comply with the safety regulations in force. A copy of UCSL's
"safety Rules for Contractors (Revised)" is available with HSE department for
reference.

27.2.The Agency may arrange to suitably insure all his workmen/ other personnel in
this regard. UCSL will not be responsible for any injury or illness to the Agency's
workmen/other personnel during execution of the works due to whatsoever
reasons.

27.3.1n this regard, the Contractor will have to fully indemnify UCSL against any claims
made by his workmen/other personnel

27.4.The Agency shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he
employs contract labor for executing the works.

28. LABOUR LAWS AND REGULATIONS

28.1.The Agency shall undertake and execute the work with contract Labor only after
taking license from the appropriate authority under the Contract Labor (Regulation
& Abolition) Act 1970.

28.2.The Agency shall observe and comply with the provisions of all labour and
industrial laws and enactments and shail comply with and implement the
provisions of the Factories Act, 1948, Employees Provident Funds & Miscellaneous
Provisions Act, 1952, Employees State Insurance Act, Payment of Gratuity Act,
minimum Wages Act, Payment of Bonus Act, Contract Labour (Regulation and
Abolition) Act and all other enactments as are applicable to him and his workmen
employed by him. The Agency shall inform UCSL his license number from the
Central Labour Commissioner.

28.3. All Persons, except those exempted under the respective Acts, shall necessarily be
insured under the ESI scheme and be made members of the EPF Scheme from the
day of their engagement as personnel in the Company. In Case 1, All such
insured Persons should carry with them their ESI Identity Card for verification by
the authorities. No Persons without a valid ESI Identity Card for verification by the
authorities will be permitted to work in the company.

2B.4.T}:e Agency shall submit the Labour Reports/Returns as required by the Company
from time to time in respect of their workmen in standard format to the concerned
contracting officer so as to enable the same to reach Contract cell by the 5th of
every month. Delayed submission of the s€une shall attract penal interest
/damages at the rate as levied by the respective authorities under the relevant
Acts.

28.5. The Agency shall maintain the records viz. Muster Roll, Acquittance Roll with full
details, Account books etc., in original. These are required for inspection by the
concerned authorities under each scheme.

2B.6.If the Agency fails to pay any contributions, charges or other amounts payable
under any of the aforementioned provisions of law, UCSL shall deduct or adjust
amounts equivalent to such contribution, charges or arnounts from amount
payable to him by UCSL, including any deposit or amounts payable against bills
and make payments on his account to the appropriate authority. He shall not be
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entitled to question or challenge such deductions, adjustments or payment made
by UCSL.

Any other amount payable under any law or in respect of any person employed by
the Agency, if not paid by him, shall be deducted or adjusted by UCSL out of any
amount payable to the Agency including any Security Receipt and paid ever or
withheld for payment by UCSL.

The Agency shall be fully responsible for the conduct and discipline of the
workmen employed by him in the Company premises. If such workmen commit any
misconduct or criminal act inside the Company, the Agency shall take
appropriate action against such workmen. The Agency shall abide by the
instructions/ guidelines issued by the Company for maintenance of discipline and
good conduct among the workmen employed by him.

28.9.A11persons who are engaged for various works in UCSL either directly or through
Agency/contractors, should produce the following documents prior to issuing their
entry passes:

28.1O. Passport/Aadhaar attested copy of passport with photo and address particulars.
OR

Police clearance certificate with photo and address particulars. (Police clearance
certificate to the effect that the concerned person is staying in the area of
jurisdiction of the certificate issuing Police Station and that the person is not
involved in any criminal offences as per the records available therein.)

28.11. Application and Declaration for enrolling under Employees Provident Fund and
BSI Scheme- 3 individual passport size photographs and two copies of family
photographs of the members.

21.l2.Agency shall familiarize themselves with the labour rules & regulations.

29. ELECTRICITY RULES AND REGULATION

29.1.The contractor shall adhere to the various rules in respect of electrical installation
as per the Indian Electricity Rules and Regulations and Electrical Inspectorate
Standards in order to make sure that men and materials are safe from hazards.

30. OVERWRITING & CORRECTIONS

30.1.Tenders shall be free from overwriting or erasures. Corrections and additions, if
any, shall be duly attested and a separate list of such corrections shall be

attached with the offer.

31. OTHER TERIVIS & COND ITIONS

28.7

28.8

31.1

3t.2
31.3

3i.4

Quality of services shall conform to the specilication/ standards laid down by
UCSL.

UCSL reserves the right to accept / reject any offer.

UCSL reserves the right to award the work to more than one contractor or to take

over partially or fully the work depending upon the schedule requirements.

During the evaluation of tend.er, officer-in-charge may seek clarifications from the
bidders. Clarification if any shall be given in writing/e-mai1. Officer-in-charge's
decision will be final and binding on the bidder.

Compliance of all statutory safety requirements and other safety rules stipulated
Uy UCSI and other applicable statutory bodies shall be the responsibility of the
elency while working .t UCSI premises. The Agency should ensure that their
workmen and staff are adequately covered under Insurance'

31.5.
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Damages caused to the Shipyard properties/tools/accessories should be rectified

by the Agency at his cost or proportional recoveries will be made from the Agency
while passing their bills for payment.

The service provider shall have to engage men on round the clock basis and also
on Sundays and holidays. Service has to be completed to the satisfaction of Udupi
Cochin Shipyard Limited officer in-charge.

The service provider shall indemnify UCSL or its officers against any claims
arising out of accidents or injuries to workmen or other persons or damage to
other property which may arise during the execution of the contract or from
breach of any Law or Regulation prior to delivery and acceptance of the items at
UCSL.

The service provider shall also be governed by the General Conditions of Contract
of UCSL, General Safety Rules and other relevant labour laws.

The upper age limit of all workers and supervisors employed by the Agency and
those Agency who do or supervise the job themselves shall be as per the
prevailing rules of UCSL and shall comply to the requirements of this tender.

Local Suppliers (Make-In-India), MSME firms and Startups will be eligible for
various Relaxations in pre-qualification criteria and other Benelits as per the
orders promulgated by Government of India. Bidders are advised to refer the
details of various Benefits and Relaxation in pre-qualification criteria as
published at CSL website (www.cochinshipyard.in) under the Tenders tab for
further reference.

Restriction of bidders sharing land border with India vide Office memorandum dt
23.7.2o2o order - Public Procurement no I dt 23.7.2o2o, order no 2 dt
23.7.2O2O and order no 3 dt 24.7.2O2O.

Assistant General Manager, or his authorized representative will be the Officer-in-
charge of these contracts.

6
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SCOPE F WORK

TENDER FOR OUTFITS FABRICATION & ERECTION OF 60T BOLLARD
PULL GTTP TUG

1. SCOPE OF CONTRACTOR:

1.1. Structural Outlit fabrication and erection, including all hot work and dry survey
necessary to satisfactorily complete the work in accordance with UCSL, Classification
Society and Owner's requirements.

1.2.The Contractor shall execute the work as per the specifications / drawings issued and
to the satisfaction of UCSL.

l.3.Contractor shall maintain quality as per UCSL quality standards and yard quality
procedures. UCSL will conduct inspection during fabrication.

1.4.Arrange required consumables for fabrication and erection (including outfit activities)
such as welding electrodes, grinding wheel, cutting wheel, cutting nozzle etc.

l.S.Carry out air pressure test (APT) of all loose tanks to meet classilication society
requirements.

1.6. Carry out Vacuum test for all drain plugs to meet class requirements.

1.7.Hose testing of doors, hatches, emergency escape hatches, other shell side and deck
openings shall be carried out in according with Classification Society requirements.

1.8.Non-destructive test (RT & UTG) for weld searns and butts to meet class requirements
and shall be arranged by UCSL. If the failure is more than 10%o, RT additional penalty
clause will apply to the contractor.

1.9. Mobilization of all required labor (Skilled/Semi-skilled/Unskilled) for hull construction
as per specifications and drawings provided by UCSL.UCSL will provide Quality
Assurance PIan (QAP) and applicable Welding Procedure Specification (WPS).

1.10. Labour assistance for final box-up of tanks

1.11.Project Execution, supervision, management and reporting of all the tasks/activities
associated with the construction of the vessel as above.

1.12. Ensuring good housekeeping practices to keep the workplace clean and tidy.

1.13. List of Indicative structural outfit activities mentioned in Annexure 'III"

1.14.Collection, Transportation/unloading of materials / other equipment's from UCSL
shops/store to contractor's site/skid in UCSL premises.

l.l5.Arrangement of required tools and tackles like steel rules, punches, hammers,
warpage removing jacks, bottle screws, grinders, hydraulic jacks etc. Cutting tools,
gas cutting sets and hoses, welders flux chippers, painting brush, wire brush etc. The
required Welding sets including arc welding machine, CO2 welding sets, air arc
gouging sets, welding cables, gas heaters and regulators, welding holders, baking
ovens etc. required for fabrication.

I
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1.16. Arrange local material handling facilities like pulley blocks, tripods etc.

1.17. Set-up and arrange skid, supporting blocks, jigs and fixtures for fabrication works

1.18. Maintains the required dimensional accuracy and surface finish as per UCSL quality
standards.

1.19. Required carlings below the major equipment foundations and below mooring fittings
shall be the part of contractor.

1.20. Welding shall be done by qualified welders only.

1.21.Provide their employees with all Personal Protective Equipment (PPE) such as safety
helmets, gloves, welding shields, goggles, leg guards, safety belts, aprons and safety
shoes.

1.22.Conduct weekly quality and safety patrols with UCSL officer and terminate
observations within 7 days if any are found.

1.23. Ensuring best HSE practices at site during the construction of vessel, which includes
mandatory work permits/certifications/approvals in accordance with the prevailing
guidelines in UCSL.

l.24.The Contractor shall execute the work in accordance with the specifications /
drawings issued and to the satisfaction of UCSL.

1.25.Contractor shall maintain quality as per UCSL quality standards and yard quality
procedures. UCSL will conduct inspection during fabrication.

2. SCOPE OF UCSL:

2.1. Provides the necessary technical specifications and applicable drawings.

2.2.UCSL will provide necessary work instructions, drawings etc. for the work.

2.3. Quality assura.nce plan (QAP) and available welding procedure specilication (WPS) shall
be provided. QAP & WPS are UCSL property & contractor should not use this for any
other purpose.

2.4. Services of UCSL crane & forklift /other material handling facilities subject to
availability.

2.5. Supervision of construction process.

2.6. Supply of electricit5/, water, cutting gas, CO2 and compressed air at free of cost.

2.7. Supply of welding consumables on chargeable basis.
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3. THE SCOPE OF UCSL ALSO INCLUDES SUPPLY OF FOLLOWING
MATERIALS:

3.1. Steel Plates, Profiles, structural pipes, Brackets, Carlings/ Flat bars and Chequered

plates.

3.2. Fender Pipcs

3.3. Gratings

3.4. LSA & FFA Itcms

3.5. Drain Plugs

3.6. Emergency escape Hatches

3.7. Anodes

3.8. Manhole pncls and covers

3.9. Tyre fenders

3.10. Hand rail pip,:s

4. ADDITIONAL

4.1. This is a turnkey job and any additional works up to 5% growth of work on the outflt
items in terms of total weight / indicative total number of outfits is to be envisaged and
is to be undertaken without any additional price impact.

4.2.Any minor mociifications, resulting from the change in statutory regulations prevailing
at ihe time of final inspection of work by Classification Society, to be carried out by the
Contractor fre e of cost. In case of rework/ modification/ additional work, written consent
is to be obtained from the Officer-in-charge before commencement of the work.

4.3. Contractor shall carry out the complete work in accordance with Shipyard's approved
drawings. An_y minor modifications from drawing or any other work or supply of
materii, which is not specified hereunder, but is considered incidental and essential
for the succcsslul completion of the job shall be carried out by the Contractor without
any additional charge.

4.4.Contractor slritll execute, during or after completion of the work, any minor job

connected ri,rlh the work, that is considered necessar]i by Shipyard andlor
Classifi catiori S ocietY.

4.5. The contractor- shall be responsible for any damage caused to the material supplied by

UCSL. Compcnsation with penalty for damage or loss of the item will be recovered from
the Contractor'. in the event of loss or damage.
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INDICATIVE OUANTUM OF STRUCTURAL ITEMS

sl.
No.

Job Description UoM Qty Remark

1 Bottom Plug Numbers 13
UCSL Bought

Out

2 Manhole Pad - Pad and coaming type Numbers 18
UCSL Bought

Out

J Manhole - TYpe Round manhole 350Dia Numbers 2
UCSL Bought

Out

4 Vertical ladder Fabrication (Including drill holes) Kg 531 UCSL Supply

5 Vertical ladder Erection Q, to 2 meter) Numbers 1

6 Vertical ladder Erection (2 to 3 meter) Numbers 5

Vertical ladder Erection (3 to 4 meter) Numbers 2

B Vertical ladder Erection (4 to 5 meter) Numbers 1

9
Sea Water Hydrophore Tank Foundation
Fabrication, erection and dry survey - 20 Kg to 5O

Ks
Kg UCSL Supply

10
Fresh Water Hydrophore Tank Foundation
Fabrication, erection and dry survey - 20 Kg to 100
Ks

Kg 6B UCSL Supply

11 Oily water separator - 20 Kg to 100 Kg Kg 87 UCSL Supply

t2 Deck machinery HPU foundation Fabrication,
erection and dry survey- 1OO Kg to 500 Kg

Kg 397 UCSL Supply

13
Deck Crane Hydraulic Power Unit Foundation
Fabrication, erection and dry survey- 100 Kg to
200 Kg

Kg 159 UCSL Supply

t4
Auxiliary Machinery Cooling Pump Foundation
Fabrication, erection and dry survey - 20 Kg to 50 Kg 2l UCSL Supply

15
Battery Chiller unit Foundation Fabrication,
erection and dry survey - 50 Kg to 200 Kg

Kg 150

t6 Fwd. main Winch foundation Fabrication, erection
and dry survey - 1000 Kg and above

Kg 1 148 UCSL Supply

t7 Aft main Winch foundation Fabrication, erection
and dry survey - 500 Kg and above

Kg 961 UCSL Supply

18
Sea Water Hydrophore Pump | & 2 foundation
Fabrication, erection and dry survey - 20 Kg to 1O0 Kg 40 UCSL Supply

19
HVAC Sea Water Pump foundation Fabrication,
erection and dry survey - UP to 20 Kg

Lumpsum 3 UCSL Supply

320
HVAC Chilled Water Pump Foundation
Fabrication, erection and dry survey - Up to 20 Kg

I

35

Ks

Ks

Lumpsum
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2l Sewage Transfer Pump Foundation Fabrication,
erection and dry survey - UP to 20 Kg

Lumpsum 1 UCSL Supply

22
Fresh Water Transfer Pump Foundation
Fabrication, erection and dry survey - Up to 20 Kg

Lumpsum 1 UCSL Supply

23
Calorifier foundation Fabrication, erection and dry
survey - Up to 20 Kg

Lumpsum 1 UCSL Supply

24
Fresh water hydrophore pump foundation
Fabrication, erection and dry survey - 20 Kg to 100
Ks

Kg 33 UCSL Supply

25 Sewage Treatment Plant and Dosing Skid- 50 Kg to
2OO Kg

Kg 108 UCSL Supply

26
Lube Oil Pump -1 foundation Fabrication, erection

and dry survey - 20 Kg to 100 Kg
Kg 39 UCSL Supply

27
Starting Air Compressors I &,2 foundation
Fabrication, erection and dry survey- 10O Kg to
200 Kg

Kg t37 UCSL Supply

28 Starting Air Receiver Foundation Fabrication,
erection and dry survey- 100 Kg to 300 Kg

Kg UCSL Supply

29
Bilge and Fire Pump - AFT foundation Fabrication,
erection and dry survey - 20 Kg to i00 Kg

Kg 23.5 UCSL Supply

30
Bilge and Fire Pump - FWD foundation
Fabrication, erection and dry survey - 20 Kg to 100
Kg

Kg UCSL Supply

31
Hydraulic control unit for Anchor Windlass /
Towing winch foundation Fabrication, erection and
dry survey - Up to 20 Kg

Lumpsum 1

32
Hydraulic control unit for Towing winch
foundation Fabrication, erection and dry survey -
Up to 20 Ke

Lumpsum 1

33 Dispersant spray arm -1 & 2 foundation
Fabrication, erection and dry survey - Up to 2O Kg

Lumpsum 2

34 FIFI Monitor -1 bracket Fabrication, erection and
dry survey - 20 Kg to 100 Kg

Kg 64

35 FIFI Monitor -2 bracket Fabrication, erection and
dry survey - 20 Kg to 1OO Kg

Kg 64

36 L drive LO Tank foundation Fabrication, erection
and dry survey - 1OO Kg to 5OO Kg Kg 396

37
Engine room LO Tank foundation Fabrication,
erection and dry survey - 1OO Kg to 500 Kg

Kg 366

3B
Sludge Pump foundation Fabrication, erection and
dry survey - Up to 20 Kg Lumpsum 1 UCSL Supply

119

2s.5
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39
Heat Exchanger foundation Fabrication, erection
and dry survey - 20 Kg to 1O0 Kg

Kg 61

40 Fresh Water Cooler PS foundation Fabrication,
erection and dry survey - 20 Kg to 100 Kg

Kg 30 UCSL Supply

41 Fresh Water Cooler SB - 20 Kg to 100 Kg Kg UCSL Supply

42 Rescue boat platform fabrication and erection- 100
Kg to 3OO Kg

Kg 160

43
Rescue boat platform grating positioning and final
securing

Sq. mtr 4.6

44 Fresh water tank expansion tank fabrication,
erection and testing.

Kg 320

45 Fresh water expansion tank foundation fabrication
and erection (O2 tanks) - - 20 Kg to 100 Kg

Kg 70.86

46 Fresh water expansion tank - Flanges and fittings Numbers t2

47 Fifi monitor foundation fabrication, erection and
dry survey (including carlings)- 20 Kg to 20O Kg

Kg t28

4B
Chain stopper foundation erection - 20 Kg to 100
Ks

Kg 80 UCSL Supply

49 Chain locker step fabrication and erection Lumpsum 1

50
Lower accommodation - 3 Row hand rail
fabrication and erection including bend works

Rmtrs 9

51
Wheel house - 3 Row hand rail fabrication and
erection including bend works

Rmtrs 15

52
Flush hatch - Lower accommodation Erection, dry
survey and hose test (including all fittings)

lumpsum 1

53
Engine room to mezzanine deck - staircase
fabrication works

Kg 206

54
Engine room to mezzattine deck - staircase
erection and final securing

Numbers 1

55
Engine room to rnezzanine deck - staircase
Handrail fabrication and Erection works

Rmtrs J

56
Mezzanine deck to main deck - staircase
fabrication works

Kg 170

57
Mezzanine deck to main deck - staircase erection
and linal securing

Numbers 1

5B
Mezzanine deck to main deck - staircase Handrail
fabrication and Erection works

Rmtrs 2.4

59
Main Deck to Deckhouse - staircase fabrication
works

Kg 306

30
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60
Main Deck to Deckhouse - staircase erection and
final securing

Numbers 1

61
Main Deck to Deckhouse - staircase Handrail
fabrication and Erection works

Rmtrs 4.2

62
Deckhouse to Bridge deck - staircase fabrication
works

Kg 2t2

63
Deckhouse to Bridge deck - staircase erection and
final securing

Numbers 2

64 Deckhouse to Bridge deck - staircase Handrail
fabrication and Erection works

Rmtrs 3.6

65 Bridge deck to wheelhouse - staircase fabrication
works

Kg 528

66
Bridge deck to wheelhouse - staircase erection and
final securing

Numbers 4

67
Deckhouse to Bridge deck, Bridge deck to
wheelhouse and Erection works

Rmtrs B.B

68
Main deck to Forecastle - staircase fabrication
works

Kg 170

69
Main deck to Forecastle - staircase erection and
final securing

Numbers 2

70 Main deck to Forecastle - staircase-Handrail
fabrication and Erection works

Rmtrs J

7t FWD Main deck raised grating platform works Kg 358

72 FWD Main deck raised platform grating positioning
and final securing works

Sq. mtr t2

73 Cradle for life raft foundation fabrication, erection
and dry survey works (Port & Stbd)

Kg 392 UCSL Supply

74 D fender - Flat bar 110 x 16 mm fitment and
welding

Rmtr t20

75 D fender - Installation (300 mm x 30O mm
considered) Including SS Rod with washer welding Rmtr 54

UCSL Bought
Out

76 Tyre fender hooks fitment and welding Nos 224

77 Tyre fender installation Nos 56
UCSL Bought

Out

78 W fender - Flat bar fitment and welding (Aft 40-
meter, Fwd. 54 mtr.) Rmtr 94

79
W fender - Installation Including SS Rod with
washer welding

Rmtr 42
UCSL Bought

Out

80 Cylindrical fender - Holding eye Fitment, welding
and securing

Numbers t28
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B1 Cylindrical fender - 800 OD x 450 lD mm Rmtr 30.00
UCSL Bought

Out

B2
Cylindrical fender Transition Piece 800x60ox300
mm

Rmtr 3.00 UCSL Bought
Out

B3
Raised spring type - Escape hatch fitment,
welding, dry survey and hose test

Numbers 3

84 Flush type Escape hatch fitment, welding, dry
survey and hose test

Numbers 1

85 Raised spring type - Access hatch fitment, welding,
dry survey and hose test

Numbers 2

B6 Sea chest gratings (including final securing) Kg 201

87
Gob eye base plate fitment, installation and dry
survey

Kg 740

BB
Deck crane seat fabrication, erection and dry
survey (including carlings)

Kg 618

B9
Deck crane seat fabrication, erection and dry
survey (including carlings)

Numbers 2

90
Engine room chequered plate floor frame work
10OO Ke and above

Kg 1332

91
Engine room chequered plate laying and securing
(including drilling, tapping, counter and one time
removal and refitment)

Sq. mtr B5

92
Aux. Machinery space chequered plate floor frame
work

Kg 745

93
Aux. Machinery space chequered plate laying and
securing (including drilling, tapping, counter and
one time removal and refitment)

Sq. mtr 46

94 Switch board room chequered plate floor frame
work

Kg 372

95
Switch board room chequered plate laying and
securing (including drilling, tapping, counter and
one time removal and refitment)

Sq. mtr 26

96 L drive chequered plate floor frame work Kg 745

97
L drive chequered plate laying and securing
(including drilling, tapping, counter and one time
removal and refitment)

Sq. mtr 32

9B battery room PS chequered plate floor frame work Kg 503N
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99
Battery room PS chequered plate laying and
securing (including drilling, tapping, counter and
one time removal and refitment)

Sq. mtr 27

100 Battery room SB chequered plate floor frame work Kg 503

101
Battery room SB chequered plate laying and
securing (inctuding drilling, tapping, counter and
one time removal and refitment)

Sq. mtr 27

t02 Mezzanine Platform in Engine room - Fabrication
and erection works

Kg 7to

103
Mezzanine platform in Engine room - Grating
fitment and final securing

Sq. mtr

104
Battery Rack PS foundation Fabrication, erection
and dry survey - 1000 Kg and above

kg i 108

105
Battery Rack SB foundation Fabrication, erection
and dry survey - 1000 Kg and above

kg 1 109

106
Spill Coaming fit-up, welding and dry survey
(including drain valve)

Kg 240

t07 Drip tray fit-up, welding and dry survey (including
drain valve)

10

108
Work bench foundation Fabrication, erection and
dry survey - 20 Kg to 1OO Kg

Kg 23

109 Work bench - Installation Lumpsum 1
UCSL Bought

Out

110
Owner plate fdn fabrication and erection works
(Port & Stbd) - 20 Kg to 100 Kg

Kg 44

111
Builder plate fdn fabrication and erection works

(12 Kg)
Lumpsum 1

tt2 Weld bead marking on manhole Covers (100 mm
length considered)

Each 120

113
Weld bead marking - near tank man entry (1O0
mm length considered)

Each BO

tt4 SWL marking (1OO mm length considered) Each 60

115
Frame No. Weld bead Markings (100 mm length
considered)

Each t2

116
In water survey / Hull marking (1OO mm length
considered)

Each 120

t17 Tank Boundary Symbol fitment and welding (600
mm length considered)

Each 80

118
Azimuth Thruster marking on shell (400 Dia
considered)

Location 2

7.6

Lumpsum
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119
IMO Number, call sign and NT letter fitment and
welding (letter size 100 mm to 200 mm)

Each 60

t20 Ship Name - Letter fitment, welding and dry survey
(letter size 2OO mm - 25O mm)

Each 100

12t Ship Name - Letter fitment, welding and dry survey
(letter s2e 60O mm considered)

Each 15

t22 Port of registry (letter size 2OO - 300 mm) Each 24

t23 Each

t24 Load line marking Location 2

r25
Draft marking (Letter size according to hull shape
and maximum no.of letter considered in each side
18 letter) Fwd., Middle and Aft - Port and Stbd)

Location 6

t26 No Smoking weld bead (Letter size 300 - 400 mm) Each 1

t27 No Smoking by paint - Marking and punching
considered

Each 18

t28
Bilge keel litment and welding (600 mm depth
stringer, 50 mm RB and FB 75 X 20 mm
considered)

Kg tt24

t29 Up to 2 ton lifting eye fitment and welding Nos 24

130 Up to 5 ton lifting eye fitment and welding Nos 16

131 Up to 10 ton lifting eye fitment and welding Nos 24

t32 Up to 2O ton lifting eye fitment and welding Nos t2

IJJ Main engine cylinder lifting arrangement Rmtrs 6

t34 Anode fitment and welding (including covering) Nos 4l UCSL Bought
Out

135

Rack Fabrication and final dry survey (excluding
wood cutting and positioning).

1. Domestic room

2. Matn deck store

3. Forepeak compartment (Rope store)

Kg 420

136 Door step Fabrication and Erection Nos 4

t37 Hawse Pipe Cover fabrication, installation and
final securing

Nos 2

138 Workshop tool board installation Nos 1
UCSL Bought

Out

139
LSA/ FFA installation, securing and survey
presentation (Considered 12-person
accommodation

Lumpsum 1
UCSL Bought

Out

t40 MGPS Fitment and welding Nos 6
UCSL Bought

Out

Boot top weld bead marking on shell BO

\
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The items marked as "UCSL Supply" and "UCSL Bought Out" shall be fabricated by UCSL and
supplied to the successful bidder. The successful bidder shall be responsible for the erection,
installation, and dry survey of these items at the designated location.

t4r
CO2 cylinders (08 Cylinders) locking
arrangements, FB Fitment, welding and dry survey
including wood cutting and placement

Lumpsum 1
UCSL Bought

Out

t42 CO2 Lifting arrzmgements - Eye bar fitment Rmtr 1.6

t43 Aft bulwark chain hook fitment and SS chain
installation

Lumpsum 1

t44 Bitter end for anchor chain Lumpsum 2
UCSL Bought

Out

t45 Bulwark door Lumpsum 2

t46 FO transfer pump foundation fabrication Kg 76.54 UCSL Supply

r47 Manpower support

\48 Skilled Man-days 60

r49 Semi-skilled Man-days 60

150 Unskilled Man-days 60



(Date and Reference)

To
The Assistant General Manager (Contract Cell)

Udupi Cochin Shipyard Limited
Fishing Harbour complex, Malpe,
Udupi - 576 108.

Subject: Power of Attorney

Mr. lMrs. / Ms.....
Person(s)),

POWER OF ATTORNEY

(On Applicant's letter head)

;";i:;i;;

Annexure IV

..... (Name of the
at

(Address), acting

as..... (Designation and name of the company),

and whose signature is attested below, is hereby appointed as the Authorized Representative

and authorized on behalf of ... ... (Name of the

company) to provide information and respond to enquiries etc. as may be required by the

Employer for the project of
(Project title) and is hereby further authorized to sign and file relevant documents in respect

of the above.

(Attested signature of Mr. .

For
(Name & designation)

(Company Seal)

documents in respect of the above.

(Attested signature of Mr. .

For...
(Name & designation)

(Company Seal)

.)
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UCSL/CClSB/T t20t-2o.2123012026 DT: 13th October 2o26

TENDER FOR STRUCTURAL OUTFITS FABRICATION &
ERECTION OF 60T BOLLARD PULL GTTP TUG

PRICE BID

Signature:

Address of the contractor

Seal:

Indicate the Unit rate for the below item and the total sum should be indicated in price bid Sl no.1

Note: Individual rate will not be considering for L1 determination.

UOM TOTALQTY
SL
NO

UIORK DESCRIPRTION

1 Shipset LS1

STRUCTURAL OUTFIT FABRICATION,
ERECTION AND ONBOARD
INSTALLATION AS PER THE SCOPE
OF WORK AND INDICATIVE
QUANTUM OF THE WORK

TOTAL AMOUNT FOR (O2) VESSEL2

IGST/ GST .......... o/o
J

4 TOTAL AMOUNT (INR)

AMOUNT IN WORDS:

1
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UDUPI COCHIN SHIPTARD LIMITED

Tender for Structurat Outfit Fabrication and Erection of 6O Ton Bollard Pull GTTP Tug

UCSL/CC/SB lTt2Ol-2O2123O12O26 DT: 13th Octobet 2026

sl.
No.

Job Description UoM Qty
Fabrication

Rate
Erection

Rate
Total Rate

Total
Amount

1 Bottom Plug Numbers 13 NA

2
Manhole Pad - Pad
and coaming type

Numbers 18 NA

4
J

Manhole - Type
Round manhole
350Dia

Numbers 2 NA

4
Vertical ladder
Fabrication (Including
drill holes)

Kg 531 NA

5
Vertical ladder
Erection (l to 2
meter)

Numbers 1

6
Vertical ladder
Erection (2 to 3
meter)

Numbers 5

7
Vertical ladder
Erection (3 to 4
meter)

Numbers 2

B

Vertical ladder
Erection (4 to 5
meter)

Numbers 1

9

Sea Water
Hydrophore Tank
Foundation
Fabrication, erection
and dry survey - 20
Kg to 50 Kg

Kg 35 NA

10

Fresh Water
Hydrophore Tank
Foundation
Fabrication, erection
and dry survey - 2O
Kg to 10O Kg

Kg 68 NA

11
Oily water separator -
20 Kg to 10O Kg

Kg 87 NA

t2

Deck machinery HPU
foundation
Fabrication, erection
and dry survey- 1OO

Kg to 5OO Kg

Kg 397 NA

13

Deck Crane Hydraulic
Power Unit
Foundation
Fabrication, erection
and dry survey- 100
Kg to 20O Kg

Kg 159 NA -./CE
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UDUPI COCHIN SHIFTTARD LIMITED
Tender for Structural Outfit Fabrication and Erection of6O Ton Bollard Pull GTTP Tug

UCSL/CCISB lTl2OL-2O2123O12026 DT: 136 October 2026

14

Auxiliary Machinery
Cooling Pump
Foundation
Fabrication, erection
and dry survey - 20
Kg to 50 Kg

Kg 21 NA

15

Battery Chiller unit
Foundation
Fabrication, erection
and dry survey - 50
Kg to 200 Kg

Kg 150

t6

Fwd. main Winch
foundation
Fabrication, erection
and dry survey - 1000
Kg and above

Kg 1148 NA

t7

Aft main Winch
foundation
Fabrication, erection
and dry survey - 500
Kg and above

Kg 967 NA

1B

Sea Water
Hydrophore Pump 1

& 2 foundation
Fabrication, erection
and dry survey - 20
Kg to 1O0 Kg

Kg 40 NA

HVAC Sea Water
Pump foundation
Fabrication, erection
and dry survey - Up
to 20 Kg

Lumpsum 3 NA

20

HVAC Chilled Water
Pump Foundation
Fabrication, erection
and dry survey - Up
to 20 Kg

Lumpsum J

2l

Sewage Transfer
Pump Foundation
Fabrication, erection
and dry survey - Up
to 20 Kg

Lumpsum 1 NA

22

Fresh Water Transfer
Pump Foundation
Fabrication, erection
and dry survey - Up
to 20 Kg

Lumpsum 1 NA

23

Calorifier foundation
Fabrication, erection
and dry survey - Up
to 20 Ks

Lumpsum 1 NA

T9
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UCSL/CCISB lT|2OL-2O2123O12026 DT: 13th October 2026

24

Fresh water
hydrophore pump
foundation
Fabrication, erection
and dry survey - 20
Kg to 100 Kg

Kg

Kg

33 NA

25
Sewage Treatment
Plant and Dosing
Skid- 50 Kg to 200 Kg

108 NA

26

Lube Oil Pump -1
foundation
Fabrication, erection
and dry survey - 20
Kg to 100 Kg

Kg 39 NA

27

Starting Air
Compressors 1 & 2
foundation
Fabrication, erection
and dry survey- 100
Kg to 200 Kg

Kg t37 NA

2B

Starting Air Receiver
Foundation
Fabrication, erection
and dry survey- 100
Kg to 30O Kg

Kg 119 NA

29

Bilge and Fire Pump -
AFT foundation
Fabrication, erection
and dry survey - 20
Kg to 10O Kg

Kg 23.5 NA

30

Bilge and Fire Pump -
FWD foundation
Fabrication, erection
and dry survey - 20
Kg to 100 Kg

Kg 23.5 NA

31

Hydraulic control unit
for Anchor Windlass /
Towing winch
foundation
Fabrication, erection
and dry survey - Up
to 2O Kg

Lumpsum 1

32

Hydraulic control unit
for Towing winch
foundation
Fabrication, erection
and dry survey - Up
to 20 Kg

Lumpsum 1



ANNEXURE - V 5

t^, 
,

wEu
UDUPI COCHIN SHIPTARD LIMITED
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33

Dispersant spray arm
-l &,2 foundation
Fabrication, erection
and dry survey - Up
to 20 Kg

Lumpsum 2

34

FIFI Monitor - 1

bracket Fabrication,
erection and dry
survey - 20 Kg to 100
Kg

Kg 64

35

FIFI Monitor -2
bracket Fabrication,
erection and dry
survey - 20 Kg to 1O0
Kg

Kg 64

36

L drive LO Tank
foundation
Fabrication, erection
and dry survey - 10O
Kg to 500 Kg

Kg 396

37

Engine room LO Tank
foundation
Fabrication, erection
and dry survey - 100
Kg to 50O Kg

Kg 366

3B

Sludge Pump
foundation
Fabrication, erection
and dry survey - Up
to 20 Ke

Lumpsum 1 NA

39

Heat Exchanger
foundation
Fabrication, erection
and dry survey - 20
Kg to 100 Kg

Kg 6l

40

Fresh Water Cooler
PS foundation
Fabrication, erection
and dry survey - 20
Kg to 100 Kg

Kg 30 NA

47
Fresh Water Cooler
SB - 20 Kg to 10O Kg

Kg 30 NA

42

Rescue boat platform
fabrication and
erection- 10O Kg to
300 Kg

Kg 160
-c-A

43
Rescue boat platform
grating positioning
and final securing

Sq. mtr 4.6
6

CON1RA. CELLN-
SH\
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UCSL/CC/SB lTl2OL-2O2123O12026 DT: 13th October 2O26

44

Fresh water tank
expansion tank
fabrication, erection
and testing.

Kg 320

Fresh water
expansion tank
foundation fabrication
and erection (O2

tanks) - - 20 Kg to
100 Kg

Kg

Numbers

70.86

46
Fresh water
expansion tank -
Flanges and fittings

t2

47

Fifi monitor
foundation
fabrication, erection
and dry survey
(including carlings)-
20 Ks to 200 Kg

Kg t28

4B
Chain stopper
foundation erection -

20 Kg to 100 Kg
Kg BO NA

49
Chain locker step
fabrication and
erection

Lumpsum 1

50

Lower
accommodation - 3
Row hand rail
fabrication and
erection including
bend works

Rmtrs 9

51

Wheelhouse-3Row
hand rail fabrication
and erection
including bend works

Rmtrs 15

52

Flush hatch - Lower
accommodation
Erection, dry survey
and hose test
(including a1l fittings)

lumpsum 1

53

Engine room to
mezzanine deck -
staircase fabrication
works

Kg 206

54

Engine room to
mezzattine deck -
staircase erection and
final securing

Numbers 1

45
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55

Engine room to
rJ:lezzarlirle deck -
staircase_Handrail
fabrication and
Erection works

Rmtrs 3

56
Mezzanine deck to
main deck - staircase
fabrication works

Kg 170

57

Mezzanine deck to
main deck - staircase
erection and final
securing

Numbers 1

5B

Mezzanine deck to
main deck - staircase
Handrail fabrication
and Erection works

Rmtrs 2.4

59
Main Deck to
Deckhouse - staircase
fabrication works

Kg 306

60

Main Deck to
Deckhouse - staircase
erection and final
securing

Numbers 1

61

Main Deck to
Deckhouse - staircase
Handrail fabrication
and Erection works

Rmtrs 4.2

62
Deckhouse to Bridge
deck - staircase
fabrication works

Kg 212

63

Deckhouse to Bridge
deck - staircase
erection and final
securing

Numbers 2

64

Deckhouse to Bridge
deck - staircase
Handrail fabrication
and Erection works

Rmtrs 3.6

65

Bridge deck to
wheelhouse -
staircase fabrication
works

Kg 528

66

Bridge deck to
wheelhouse -
staircase erection and
final securing

Numbers 4
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67

Deckhouse to Bridge
deck, Bridge deck to
wheelhouse and
Erection works

Rmtrs 8.8

68
Main deck to
Forecastle - staircase
fabrication works

Kg 770

69

Main deck to
Forecastle - staircase
erection and final
securing

Numbers 2

70

Main deck to
Forecastle - staircase
Handrail fabrication
and Erection works

Rmtrs 3

7T
FWD Main deck
raised grating
platform works

Kg 358

72

FWD Main deck
raised platform
grating positioning
and final securing
works

Sq. mtr

Kg

72

73

Cradle for life raft
foundation
fabrication, erection
and dry survey works
(Port & Stbd)

392 NA

74
D fender - Flat bar
110 x 16 mm litment
and welding

Rmtr t20

75

D fender - Installation
(300 mm x 300 mm
considered) Including
SS Rod with washer
welding

Rmtr 54 NA

76 Tyre fender hooks
fitment and welding Nos 224

77 Tyre fender
installation Nos 56 NA

78

W fender - Flat bar
fitment and welding
(Aft 4o-meter, Fwd.
54 mtr.)

Rmtr

Rmtr

94

79

W fender -
Installation Including
SS Rod with washer
welding

42 NA
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BO Numbers t28

B1
Cylindrical fender -
800 OD x 450 lD mm

Rmtr 30 NA

B2
Cylindrical fender
Transition Piece
800x600x300 mm

Rmtr J NA

B3

Raised spring type -
Escape hatch fitment,
welding, dry survey
and hose test

Numbers 3

B4

Flush type Escape
hatch fitment,
welding, dry survey
and hose test

Numbers I

B5

Raised spring type -
Access hatch fitment,
welding, dry survey
and hose test

Numbers 2

86
Sea chest gratings
(including final
securing)

Kg 20t

87
Gob eye base plate
fitment, installation
and dry survey

Kg 740

BB

Deck crane seat
fabrication, erection
and dry survey
(including carlings)

Kg 618

89

Deck crane seat
fabrication, erection
and dry survey
(including carlings)

Numbers 2

90

Engine room
chequered plate floor
frame work 1OO0 Kg
and above

Kg t332

91

Engine room
chequered plate
laying and securing
(including drilling,
tapping, counter and
one time removal and
refitment)

Sq. mtr B5

Cylindrical fender -
Holding eye Fitment,
welding and securing
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92
Aux. Machinery space
chequered plate floor
frame work

Kg 745

93

Aux. Machinery space
chequered plate
laying and securing
(including drilling,
tapping, counter and
one time removal and
refitment)

Sq. mtr 46

94
Switch board room
chequered plate floor
frame work

Kg 372

95

Switch board room
chequered plate
laying and securing
(including drilling,
tapping, counter and
one time removal and
refitment)

Sq. mtr 26

96
L drive chequered
plate floor frame work

Kg 745

97

L drive chequered
plate laying and
securing (including
drilling, tapping,
counter and one time
removal and
refitment)

Sq. mtr 32

98
battery room PS
chequered plate floor
frame work

Kg 503

99

Battery room PS
chequered plate
laying and securing
(including drilling,
tapping, counter and
one time removal and
refitment)

Sq. mtr 27

100
Battery room SB
chequered plate floor
frame work

Kg 503

"b
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101

Battery room SB
chequered plate
laying and securing
(including drilling,
tapping, counter and
one time removal and
refitment)

Sq. mtr 27

t02

Mezzanine Platform in
Engine room -
Fabrication and
erection works

Kg 7ro

103

Mezzanine platform in
Engine room -
Grating litment and
final securing

Sq. mtr

104

Battery Rack PS
foundation
Fabrication, erection
and dry survey - 1OOO

Kg and above

kg 1 108

105

Battery Rack SB
foundation
Fabrication, erection
and dry survey - 1000
Kg and above

kg 1 109

106

Spill Coaming fit-up,
welding and dry
survey (including
drain valve)

Kg 240

107

Drip tray fit-up,
welding and dry
survey (including
drain valve)

Lumpsum 10

108

Work bench
foundation
Fabrication, erection
and dry survey - 20
Kg to 100 Kg

Kg 23

109
Work bench -
Installation

Lumpsum 1 NA

110

Owner plate fdn
fabrication and
erection works (Port &
Stbd) - 20 Kg to 1OO

Kg

Kg 44

111
Builder plate fdn

fabrication and
erection works (12 Kg)

Lumpsum 1

7.6
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7t2
Weld bead marking
on manhole covers
(100 mm length
considered)

Each 120

113

Weld bead marking -
near tank man entrY
(100 mm length
considered)

Each BO

tt4
SWL marking (1O0
mm length
considered)

Each 60

115
Frame No. Weld bead
Markings (100 mm
length considered)

Each t2

116
In water survey / Hull
marking (1OO mm
Iength considered)

Each 120

tt7
Tank Boundary
Symbol fitment and
welding (600 mm
length considered)

Each BO

118
Azimuth Thruster
marking on shell (4O0
Dia considered)

Location 2

119

120

IMO Number, call
sign and NT letter
fitment and welding
(letter size 100 mm to
20O mm)

Each 60

Ship Name - Letter
fitment, welding and
dry survey (letter size
2OO mm - 25O mm)

Each 100

r2t
Ship Name - Letter
fitment, welding and
dry survey (letter size
600 mm considered)

Each 15

t22 Port of registry (letter
size 2OO - 3OO mm)

Each 24

123 Boot top weld bead
marking on shell Each BO

r24 Load line marking Location 2
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t25

Draft marking (Letter
size according to hull
shape and maximum
no.of letter considered
in each side 18 letter)
Fwd., Middle and Aft -
Port and Stbd)

Location 6

t26
No Smoking weld
bead (Letter size 300 -
4OO mm)

Each 1

t27
No Smoking by paint
- Marking and
punching considered

Each 18

128

Bilge keel fitment and
welding (600 mm
depth stringer, 50
mm RB and FB 75 X
20 rnrn considered)

Kg

t29 Up to 2 ton lifting eye
fitment and welding Nos 24

130
Up to 5 ton lifting eye
fitment and welding

Nos 16

131
Up to 10 ton lifting
eye fitment and
welding

Nos 24

t32
Up to 20 lon lifting
eye fitment and
welding

Nos t2

133
Main engine cylinder
lifting arrangement

Rmtrs 6

134
Anode fitment and
welding (including
covering)

Nos 4l NA

135

Rack Fabrication and
final dry survey
(excluding wood
cutting and
positioning).

Kg 420
1. Domestic room

2. Matn deck store
3. Forepeak
compartment (Rope
store)

136
Door step Fabrication
and Erection

Nos 4

tt24

R
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UCSL/CC/SB lT|2OL-2O2123O12O26 DT: 13th October 2026

t37

Hawse Pipe Cover
fabrication,
installation and final
securing

Nos 2

138
Workshop tool board
installation

Nos 1 NA

139

LSA/ FFA
installation, securing
and survey
presentation
(Considered L2-
person
accommodation
capacity)

Lumpsum 1 NA

140
MGPS Fitment and
welding

Nos 6 NA

t4l

CO2 cylinders (08
Cylinders) locking
arrangements, FB
Fitment, welding and
dry survey including
wood cutting and
placement

Lumpsum 1 NA

t42
CO2 Lifting
arrangements - Eye
bar fitment

Rmtr 1.6

t43
Aft bulwark chain
hook fitment and SS
chain installation

Lumpsum 1

144
Bitter end for anchor
chain Lumpsum 2 NA

145 Bulwark door Lumpsum 2

t46 FO transfer pump
fou ndation fabrication

Kg 76.54 NA

147 Manpower support

t48 Skilled Man-days 60

t49 Semi-skilled Man-days 60

150 Unskilled Man-days 60
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Tender for Structural Outfit Fabrication and Erection of60 Ton Bollard Pull GTTP Tug
UCSL/CCISB lTl2Ol-2O2123O120.26 DT: 136 October 2O26

Signature:

Address of the contractor:

Seal:

Note:
1. L1 will be determined based on the value quoted at sl. No. 153.

2. The quantity indicated in the Price Bid is ltor one vessel. However, the frnalized quoted rate shall

also be applicable for the second vessel.
3. For the items marked as "NA" under the Fabrication Rate column, the materials will be supplied

by UCSL. Bidders shall quote only the erection rate for these items'

151
TOTAL AMOUNT PER
VESSEL

t52 rcsr/GST.......... %

153 TOTAL AMOUNT (INR)
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UDUPI COCHIN SHIPTARD LIMITED
Tender for Structural Outflt Fabricatlon and Erection of 60 Ton Bollard Pull GTTP Tug

UCSL/CCISB tTl2OL-2O2123O120126 DT: 136 October 2O26

VII
TECHNO COMMERCII{L CHECK LIST (To be submitted bv the bidderl

if

SL
No.

Tender Enquiry Requirements
Confirmation from bidder
(strike off whichever is not

aPPlicable)

Speciflc
comments
/Remarks

1

Terms & Condition, ScoPe of work &
Indicative Quantum of Work.

I II&
Agreed as per tender /Do

not agree

2 Schedule
Agreed as per tender/Do not

agree

3 Unconditional Acceptance
Agreed as per tender/Do not

agree

4 Offer Validity
06 Months - Agreed as Per

tender/Do not agree

5 Taxes & Duties Specified/ included in Price

6 Payment terms - confirm

a As per Clause 12 of Annexure - I
Agreed as per tender/Do not

agree

7
Price shall remain firm and fixed and
No Escalation in prices after awarding
of contract

Agreed as per tender/Do not
agree

8 Security Deposit
Agreed as per tender/Do not

9 Performance Guarantee
Agreed as per tender/Do not

10 Force Majeure
Agreed as per tender/Do not

11
Liquidated damages and cancellation of
contract

Agreed as per tender/Do not

t2 Arbitration & Jurisdiction clauses
Agreed as per tender/Do not

13
Conlirm all other terms and conditions
of our are ble

Confi rmed / Not confirmed

l4 Deviations from Tender conditions No Deviations

Signature:

Address of the Contractor:

Seal:

1

agree

aqree

agree

agree



Annexure-VII

(unconditlonal acceptance to be given by in letter headf

ACCEPTANCE OF TENDER CONDITIONS

1. Tender Document no. UCSL/CClSBlTl2ot-2o21230/2026 DT: 13th October

2026 Tend,er for structural outfit Fabrication and Erection of 60 Ton Bollard

pull GTTP Tug at UCSL has been received by me/us and I/we hereby

unconditionally accept the tender conditions of tender documents in its

entirety for the above work.

2. It is further noted that it is not permissible to put any remarks/conditions in

the tender enclosed in"Part-2 (price bid)". I/We agree that the tender shall be

rejected and ACCEPTING AUTHORITY'

Yours faithfully,

(Signature of the tenderer) with rubber stamp

Date:
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UDUPI COCHIN SHITTTARD LIMITED
Tender for Structural Outfit Fabrlcatlor and Erection of6O Toa Bollard Pull GTTP Tug

UCSL/CCISB lTl2Ol-2O2123O12026 DT: 136 October 2026

STATUTORY COMPLIANCE EMENTS FOR CONTRACTOR

The Contractor shall strictly comply with all applicable provisions of the prevailing Labour Laws, including the Code
on Wages, 2019 (Act No. 29 of 2019), Industrial Relations Code, 2020 (Act No. 35 of 2020), Code on Social
Security,2020 (Act No.36 of 2020), Occupational Safety, Health and Working Conditions Code, 2020 (Act No.

37 of 2020), and all applicable Central/State Rules, regulations, notifications, amendments and statutory requirements.

The Contractor shall ensure compliance with the following requirements throughout the contract period:

A. CONTRACTOR COMPLIANCE
1. Employment of Indian Nationals - UCSL Contractual Requirement
Only Indian nationals holding valid citizenship and prescribed identity/address documents shall be engaged for work
inside UCSL premises. The Contractor shall verify and maintain appropriate documentary proof before deployment of
any person. This requirement is a UCSL contractual/site-access condition and is not a specific requirement prescribed

under any particular Labour Code section.
2. Contract Labour Licence - OSH&WC Code' 2020

The Contractor shall obtain and maintain a valid licence for engaging/supplying contract labour wherever the

provisions of the Code are applicable. No contractor to whom Part I of Chapter XI applies shall supply or engage

contract labour or undertake/execute work through contract labour except under and in accordance with a valid

licence. Statutory Reference: Occupational Safety, Health and Working Conditions Code, 2020 - Sections 45, 47, 48,

50 and 51. Code No.: 37 of 2020.
3. EPF Compliance
The Contractor shall ensure the enrolment of all eligible employees/workmen under the Employees'Provident Fund

(EPF) scheme and shall timely deposit the applicable employer and employee contributions in accordance with the

applicable provisions of law. The Contractor shall maintain all required EPF records. including UAN and contribution

details, and shall produce documentary evidence of compliance whenever required by UCSL or the competent

statutory authority.
Statutory Reference: Code on Social Security, 2020 - Sections l5 to 21, read with the First Schedule, Chapter III, and

applicable Rules, notifications and amendments. Code No. 36 of 2020.

4. ESI Compliance
The Contractor shall ensure coverage of all eligible employees/workmen under the Employees' State Insurance ( ESI )

scheme and shall timely deposit the applicable employer and employee contributions in accordance with the

applicable provisions of law. The Contractor shall maintain valid ESl/e-Pehchan details and all other prescribed

records and shall produce documentary evidence of compliance whenever required by UCSL or the competent

statutory authority.
Statutory Reference: Code on Social Security, 2O2O - Sections 28 to 44, read with the First Schedule, Chapter IV, and

applicable Rules, notifications and amendments. Code No. 36 of 2020.

5. Labour Returns and Statutory Reports
The Contractor shall submit all labour/statutory returns and reports required by UCSL or the competent statutory

authorities within the prescribed time limits. UCSL-specific monthly Statutory labour reports shall be submitted to the

concerned Contracting Officer by the l5th of every month, or within such other period as may be specified by UCSL.

Statutory Reference: Occupational Safety, Health and Working Conditions Code, 2020 - Section 33; Code on Wages,

2019 - Section 50; and applicable Rules.

6. Maintenance of Statutory Records
The Contractor shall maintain all prescribed registers and records, including employee particulars, muster

roll/attendance, wages, overtime, deductions, leave, statutory contributions and other records, and shall produce the

same for inspection by UCSL or the competent statutory authority whenever required.

Statutory Reference: Code on Wages, 2019 - Section 50; Occupational Safety, Health and Working Conditions Code.

2O2O - Section 33; Code on Social Security, 2020 - applicable record/return provisions and Rules.

7. Timely Payment of Wages
The Coniractor shall ensure that wages are paid within the statutory time limit. For employees engaged on a monthly

wage period, wages shall be paid before the expiry of the seventh day of the succeeding month. In cases of removal,

dismiisal. ,"tr"nih*"nt or resignation, wages payable shall be paid within two working days, subject to the applicable

statutory provisions. Statutory Reference: Code on Wages, 2019 - Section l7(lXd) and Section l7(2).

8. Minimum Wages and VDA Compliance

I

>/
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UDUPI COCHIN SHIPYARD LIMITED

Tcnder for Structural Outfit Fabrication and Erectlon of60 Ton Bollard Pull GTTP Tug
UCSL/CCISB lTt2OL-2O2123O12026 DT: 136 October 2026

The Contractor shall pay wages not less than the applicable minimum rate of wages and shallpromptly implement all

revisions in minimum wages and Variable Dearness Allowance (VDA), wherever applicable.

Statutory Reference: Code on Wages, 2}lg - Sections 5,6,7,8, 9, 10 and I l, read with applicable notifications/rules

issued by the appropriate Government.
9. Overtime Payment
Where overtimqis applicable, the Contractor shall pay overtime wages at arate not less than twice the normal rate of
wages. Statutory Reference: Code on Wages, 2019 - Section 14.

Where applicable, workers working beyond the prescribed hours shall be paid overtime at twice the rate of wages,

subject to the conditions prescribed under the Code and Rules.

Statutory Reference: Occupational Safety, Health and Working Conditions Code,2020 - Section 27.

10. Wage Slips
The Contractor shall issue wage slips to all employees in the prescribed form and manner and shall maintain

documentary evidence of wage payment. Statutory Reference: Code on Wages, 2019 - Section 50(3) and applicable

Code on Wages Rules, 2026.
11. Attendance, Wage and Overtime Records
The Contractor shall maintain accurate attendance records, including actual entry and exit/working hours wherever

required for verification of wages and overtime, together with wage, overtime and deduction records.

Statutory Reference: Code on Wages, 2Ol9 - Section 50 and applicable Rules; Occupational Safety, Health and

Working Conditions Code,2020 - Section 33.

12. Wage Payment Verification
The Contractor shall make wage payments through bank transfer/digital mode wherever applicable and shall produce

bank statements, wage registers, wage slips and other documentary evidence whenever required by UCSL.

Statutory Reference: Code on Wages, 2019 - Sections 15, 17 and 50, read with applicable Rules.

13. Limit on Wage Deductions
The Contractor shall make only those deductions permitted under law, and the total deductions in any wage period

shall not ordinarily exceed 50% of wages, subject to the provisions of the Code. Statutory Reference: Code on Wages,

2019 - Section l8(l), 18(2) and 18(3).
14. Payment ofAnnual Bonus
The Contractor shall pay statutory bonus to eligible employees in accordance with the applicable provisions, including

the requirement relating to employees who have worked for at least 30 days in an accounting year, subject to the wage

eligibility limits and other conditions prescribed under the Code and Rules.

Statutory Reference: Code on Wages, 2019 - Sections 26to 41, particularly Sections 26 and2T,read with applicable

Rules. Note: The actual bonus calculation and eligibility should be applied as prescribed under the Code/Rules and

appl icable notifi cations.
15. Maternity Benefits
Eligible women employees shall be provided maternity benefits and other related benefits in accordance with the

Code. A woman shall generally be eligible for maternity benefit where she has actually worked for not less than 80

days during the l2 months immediately preceding the expected date of delivery, subject to the applicable statutory

conditions. Statutory Reference: Code on Social Security, 2020 - Sections 60 to 72, particularly Sections 60, 62, 64,

65 and 66.
16. Gratuity
The Contractor shall pay gratuity to eligible employees within the prescribed statutory period. Gratuity shall also be

applicable, subject to the statutory conditions, in cases of fixed-term employment and death/disablement where the

requirement of five years' continuous service is not applicable. Statutory Reference: Code on Social Security, 2020 -
Sections 53 to 58, particularly Sections 53 and 56. Gratuity is required to be paid within 30 days from the date it
becomes payable.
17. Gratuity Nomination
The Contractor shall ensure that eligible employees submit the prescribed gratuity nomination and that all nomination,

fresh nomination and modification records are properly maintained and kept in safe custody.
Statutory Reference: Code on Social Security, 2020 - Section 55, read with the applicable Social Security Rules.

18. Appointment Letters
The Contractor shall issue an appointment letter to every employee at the time of appointment, containing the

prescribed particulars and terms and conditions of employment.
Statutory Reference: Occupational Safety, Health and Working Conditions Code,2020 - Section 6(1X0.
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19. Annual Health Check-up
The Contractor shall provide the prescribed annual health examination/test free of cost to workers/employees falling
within the prescribed categories. Statutory Reference: Occupational Safety, Health and Working Conditions Code.

2020 - Section 6( I )(c) and applicable Rules.
20. Weekly Rest
The Contractor shall ensure that workers are provided the prescribed weekly holiday/rest and compensatory holiday
wherever applicable.
Statutory Reference: Occupational Safety, Health and Working Conditions Code,2020 - Sections 25 and26.
21. Inter-State Migrant Workers - Journey Allowance
In respect of eligible inter-State migrant workers, the Contractor shallprovide the prescribed statutory benefits,

including a lump-sum amount towards the to-and-fro journey between the place of employment and the native place

once in ayear, in accordance with applicable provisions.
Statutory Reference: Occupational Safety, Health and Working Conditions Code, 2020 - Sections 59, 60 and 6l .

22. Discipline and Conduct
The Contractor shall ensure proper conduct and discipline of its workmen within UCSL premises and shall comply

with applicable service conditions, grievance procedures and disciplinary requirements. Any misconduct or violation

of UCSL rules shall be dealt with appropriately by the Contractor.
Statutory Reference: Industrial Relations Code,2020 - Sections 29 to 31, as applicable, together with applicable

standing orders/rules.

B. IDENTITY, SECURITY AND DOCUMENTATION
23. Identity and Police Verification - UCSL Requirement
Before issuance of entry passes, all personnel shall submit the documents prescribed by UCSL, including valid

identity/address proof and, wherever required by UCSL, a police clearance certificate. The Contractor shall maintain

copies of such documents and produce them for verification whenever required.

26. Entry Pass and Deployment Control
No person shall be deployed inside UCSL premises unless the required statutory, identity, security and contractual

documents have been verified and accepted by UCSL.
24. Pre-Employment Medical Examination: The Contractor shall ensure that all personnel undergo a pre-

employmenimedical examination and obtain a valid medical fitness certificate before deployment at UCSL premises.

Statutory Reference: OSH&WC Code,2020 - Section 6( lXc), read with applicable Rules.

25. Medical Insurance Where ESI Is Not Applicable: Where ESI coverage is not applicable, the Contractor shall. at

its own cost, provide valid medicalArealth insurance coverage to the concerned personnel throughout their deployment

at UCSL and submit proof of coverage when required. Statutory Reference: Code on Social Security. 2020 -
Sections 2844, read with applicable Rules.

26. Prohibition of Child LaLour: The Contractor shall not employ, engage. or permit any person below the age of I 8

years to work under this Contract, and shall strictly comply with all applicable laws relating to the prohibition of child

labour.

C. RECOVERY, AUDIT AND OVERALL RESPONSIBILITY
27. Statutory Dues and Recovery by UCSL
If the Contra;tor fails to pay any statutory contribution, wage, penalty, damages, compensation or other amount

payable under applicable labour laws, UCSL shall be entitled, subject to the contract and applicable law, to recover.

deduct or adjusf iuch amount from any amount payable to the Contractor, including bills. retention/security amounts

or other duei, and may remit the same to the concerned authority wherever legally perrnissible.

28. Submission of Documentary Evidence
The Contractor shall submit documentary evidence of statutory compliance wlrenever requested by UCSL, including

EPF/ESI challans, ECRs, wage registers, wage slips, bank payment statements, attendance/muster rolls, bonus

records, gratuity records, appointment letters, licence copies, health-check records and statutory retums.

29. Continuous Compliance
The Contractor shall familiarize itself with all applicable Labour Laws, Labour Codes. Central/State Rules,

notifications, circulars and amendments and shall ensure continuous compliance throughout the contract period' Any

amendment, notification or revised statutory requirement issued by the competent alrthority shall be complied with b1'

the Contractor from the applicable effective date.
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30. Consequence of non-compliance
non-compliance with the above statutory requirements shall constitute a breach of the Contractor's contractual

obligations and may result in withholding/recovery of payments, suspension of deployment/entry passes, recovery of
statutory dues, or other appropriate contractual action by UCSL, without prejudice to action that may be taken by the

competent statutory authorities under applicable law.
Note: The above section references are based on the Labour Codes and the currently applicable statutory framework.

The Contractor shall comply with the applicable Central/State Rules, notifications and amendments in force from

time to time, and where a provision is subject to prescribed conditions, thresholds or exemptions, the same shall be

applied accordingly. The official Ministry of Labour & Employment portal currently lists the 2026 Central Rules for

all four Labour Codes.


