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F=0 T forfies / COCHIN SHIPYARD LIMITED

a9 91T / SHIP BUILDING DIVISION
I3 T 9T/ OUTSOURCING DEPARTMENT

SB-OSD/ASW/930/2025 18 February - 2025

fafa=T =1 / TENDER NOTICE

gferg fe=wor / BRIEF DETAILS:

Mfaer = ge & aiE
Tender enquiry No. and date

F FT ATH ELECTRICAL CABLING WORKS
Name of work IN ASW VESSELS BY 526 & BY 527

fAfaeTd aty F#x= & sifaw Aty sie auw
Last date & time of receipt of Tenders
(AT /Part I — ThATehI-ATIOMSTH sl 3T 9T -11 | 11% March — 2025 at 15:00 Hrs IST
Te9 et/ Techno-Commercial Bid & Part I1-
Price Bid)

g a3 FT g
Date of Pre bid meeting
a1 (TR -arioreas) et | i At

SRR 11" March - 2025 at 15:30 Hrs IST
Date & time of opening of Part I (Techno -

Commercial) Bid

SB-OSD/ASW/930/2025 Dtd 18-02-2025

27" February — 2025 at 14:00 Hrs IST

For Commercial gueries:

Mr. Rajeev Kumar S, SM (Outsourcing)
Mob No: 9995804310
E mail : rajeevkumar.s@cochinshipyard.in

dUF I~F For Technical queries:
Contact Person Mr. Pranav Sankar N, M (INSTR.-ASW),
Mob No: 8138917196

E mail : pranav.sankar@cochinshipyard.in
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iz =9 Afaa & faaTs 339 F37 8 98, HATEd areiarar & 4 g o F [Afaer si= a&ameas (i
HTAH, A% FE B FT T a8 T AT qraemr 7 9z ) [fear F [t siv oaqt & feew safas
gAHTed (a7 STaT g Tatoy, Meaiia et ff R siw o, Teedar Ads, SUAST ST F9d T g &
T 9T=raT, SEATAS ROt/ R A TcH S ATTITRATAT AT F Gl § TTEIHL, ATS IS 2T, F G4 H IcT g

FTer Torelt off Fag 0 AT AIATETAT GIT AT ST el F Tgof MaaTa &9 F ITLh Gr=d AhIT &
qTeAH & A w9 | w7g T smoam)

Note: Before quoting against this Tender, the prospective bidder is requested to go through the
Tender Enquiry document (& Annexes, if any) thoroughly & carefully. Deviations to the Terms &
Conditions of the Tender are highly discouraged. Therefore, any doubts arising in respect of any
of the Terms & Conditions stipulated, Qualification Criteria, Eligibility for exemption from
submission of EMD, clarification if any w.r.t. Documentation / Procedural requirements, etc. shall
get clarified by the prospective bidder through above noted contact persons invariably before the
submission of the Bid.

1. Fr=ia Qe i, v Tq@ 91 [ ST 9 9350 d ST S a0 9 = i & qi 97
foeama, T=g&, Yafed, 99T 99 3 BT 9 & Fa9 FaT1/5Ha0 ®l THhe 9207 &l 90T
IR 3T QT FLeA g AT HLAT gl
Cochin shipyard Limited, a leading Ship Building & Ship Repair industry and also well

known player on the global ship building front, invites interested, reputed, resourceful
and financially solvent firms/contractors to submit single stage two part bids.

2. FgiRa g9 § qgras Traeqdt MEers FfEsT S+ & aqaas | Steatad MW i< oqt & Jqam
BT =R

The Sealed competitive tenders in the prescribed form should be as per the terms and

conditions as mentioned in the annexure to tender enquiry.

3. fAfeEr & wrdes & fFean o =91 # & o [feer @ 9o G\ 27.02.2025 #r Hoaua &
TISTHT TR FeF § qated 14.00 T30 F srafora it srosth 9 Ao S & 97 o9 % =g+
SR T (T TF (ATaar wi (TR A gr) F [ddi®  26.02.2025 TF GHRIHT & T =T AT
FUTHT FLAT AT

The pre-bid meeting will be held on 27.02.2025 at Ship Building Conference Hall (Prerana)
- of CSL from 14.00 Hrs. to discuss the detailed scope of work of the tender. The Contractors
interested to participate in Pre-bid meeting should inform and forward their Pre-bid queries
(if any) by 26.02.2025 positively.
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4. 75 fAfer =5 & 9w o F forw g=ar d) qmarg, A # @ @1 Rulfa dw ardd
pranav.sankar@cochinshipyard.in and rajeevkumar.s@cochinshipyard.in 7% 8% 9% sr3fua

&1 AT =TT
Information to participate in pre-bid meeting and queries, if any should be forwarded in
time to following mail ID: pranav.sankar@cochinshipyard.in and

rajeevkumar.s@cochinshipyard.in

5. TATE=TT a7 Tt IOt § Toqa @l ST 8, AT L Tahe el arrorsaes aret 3 FT [1: FiFe HidT &
& H T aret o7 Feifa [ sfiv 9697 92 a7 S99 T2l Tegedreil & Irg 9ga A [ A1e0:

The tenders are to be submitted in two bid system; Part I: Techno Commercial Bid and Part

II: Price Bid as Soft copy and should reach the undersigned on or before the date and time

as stipulated:

6. MODE OF SUBMISSION OF BIDS
a. TAfasr Faa <A« & A9 & qiwe S § T&qq ¥ AT AR Hroaue et o= T i
fAfaer S 78 Ham
Tender should be submitted in soft copy via E-mail only. CSL will not accept any

other mode of tender.

b. -7« F fAug # Ty w7 ¥ AfeaT wmare der ¢ s w3 £ 3 [ w1 oo gEr AR
T Tl Fl IrEae § qrar 7T ST AR i S 0% IR A5l a7 a9 a6 arHas
EDIEGICFAREDIRCICIRC A
The subject of the E mail should clearly state the tender enquiry number and due date of
submission. Price bids have to be password protected, and passwords are not to be

forwarded unless asked for.

c. TAfaar aeameas fEus y=T § weqa 7T ST AR e TEuE T § € @rer S a@ar
gl ST &1 TAITAT 7 FlA a7l TEITAl 0 TaAT T AT o6 T i 9¥ @1 ¢ a7

ST

Tender Documents should be submitted in PDF Format and directly openable from the

PDF format. Offers not complying with the above shall be summarily rejected without

further intimation.
d. fAfaEmd, aarehT - arforsas aretl (A0T-1) &Y g7 arel (TE-10) ST & -8 & A7reaq §
“SB-OSD/ASW/930/2025” fara = |11 W& = SATUs|

Tenders, Techno- commercial bid (Part-I) and Price bid (Part -II) shall be submitted
separately via email, with subject as “SB-OSD/ASW/930/2025” to:
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(i) rajeevkumar.s@cochinshipyard.in
(ii) adarsh.s@cochinshipyard.in
gfafertd / Copy to:

(i) madhu.pk@cochinshipyard.in

(ii) philip.thomas@cochinshipyard.in
7. oAt fadi® 11 91 - 2025 T T92Te 15:00 357 I7 I Tgol wr=ie (g7 forfies § wr i

STTUAY 3T AT I aaheiient - arforteass areir SHT 27 sraereq 15.30 &<t et SITuafy|

The Bids shall be received at Cochin Shipyard Ltd on or before 15:00 Hrs on 11* March -
2025 and Part I Techno-Commercial Bid will be opened at 15:30 Hrs on the same day.

8. =X | s=aret fAfaerd/erat arelt ffaed awad ai < 'rier & <7 S
Late tenders / tenders with conditions will be summarily rejected.

9. TTHEUS S-HA FIT AT T HIAGTA o (oretdl, @I ST AT T 7 g il hle IR Al ol

CSL takes no responsibility for delay, loss or non-receipt of tenders sent by e-mail.
10. T AT GIAT o [0 hae] qahe el & F AT ST 98 A= o031 STUaM| aae el agaell sie

FTIOTTSAF ot EIT o (T FITATT T ToA T FLed 6 A&, TRl -ATFATA % &9 § TR Frerarara
T AT-11

Only technically qualified bids will be considered for price bid opening. After evaluating
the bids for both technical aspects and commercial terms, the techno-commercially qualified

bidders will be intimated regarding the date and time of opening of Part II - Price Bid.

11. FaA TERATRT - ATTOTSTF TTAT GIAT Fl AL & o (70 TEATH 0 THHId 6 €T § qgl AEAT T
THAT 2
Merely opening of Techno-Commercial Bid cannot be construed as acceptance of offer for

awarding of contract.

12. 9T 1 (TRA-ATIOIST) TTAT 6 G979 Mg Teqd T STus:
The following shall be submitted along with Part I (Techno-commercial) Bid:-

i. sqeu® L IL IO IV, V, VL VII T 99 - A, B, C & D # ¥@ U I=ATE & (<47 fi< 7d,
THAT 9T, TRl [AfHeer T @ Afgq a4 7891 72 f&fdea gearaia ga [feer
TETA
Original tender document duly signed on all pages - including Terms & conditions of
enquiry, general conditions, technical specification and drawings placed at Annexure
L 1L, 01, IV, V,VLVII & Appendix- A, B, C & D

ii. qAUF IV H Tl arrorsas i+ =1 T a¥g § 930 gs & o fafdaa gearana g |

oo [N enN

farferaa it g aaetent aTrortSsaeh ST g1 Teqd o e G AT ] ] STEAThTT HT [&GIT SATTIATI

AR

£/ tn 3
'0

I
TE[ shis Nz
ARG &
\ &

\\3’/’ b
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13.

14.

15.

uuuuuuu

The Techno-Commercial Check List at Annexure IV filled up completely and duly
signed. The non submission of duly filled techno commercial checklist will lead to
the rejection of the bids.

iii. - et TR it wiaterf™ (Fraa/sii 5 g are))|
Copy of un-priced bid format (price bid WITHOUT prices/numerals)
iv. TfEEr w@are g o aat § FEem/agssor & =5 (3 #5201

List of deviations/exclusions from the tender enquiry terms and conditions (if any).

94 ey @=dr a1 / PRE-CONTRACT INTEGRITY PACT

ATaaT & ATT & aTer Sriararel wf 0F Aqad AESar GHAT 9L gEATeA? HLAT g T, I Tt 1
FUE TIT H ATAF & |

The bidders who are participating in the tender shall sign the pre-contract integrity pact, in

case the bid is above Rs 1 Crore.

THuguHs - i / MSME- PRIVILEGES
HuHaUS FadEe (www.cochinshipyard.in) & S THUHAUHS, -7 (s § Fated AT
LRI ol HIES [ G A1 I8 =8 HTaaT & fofT AR g

Public procurement policy initiatives of Govt. of India, pertaining to MSME’s, Start-up etc.

as per CSL website (www.cochinshipyard.in) shall be applicable for this tender.

T fraTe ferfies (fuaue) 7 239 91ea 99iq ARuaaarsud, TH1 TF=S i ead1aq A1
H USITT FXAT 5 | F TahaT g ie 289 91 § US(h0l FAT 8, F ¢gd Tled & WU AT ol
FATTET e o ToIg Hatera earae ATEamTy &l g1 & dgd Gaidd Ied H§ ATATT ATATE L Fohel
gl fahatst & g g Foh oS TIed § ATATT ATATE Fd F Tgel, STt W AR &, [orar =reqor
farfa & g # gafad Aearee stfeawrT § = <)

Cochin Shipyard Limited (CSL) has registered in the TReDS Portal viz., RXIL, M1xchange
and Invoice Mart. Those vendors who have registered in the TReDS portal may upload the

invoice in the respective portal under an intimation to concerned executing officer for
processing the payment through TReDS portal. Suppliers are requested to check with the
concerned executing officer regarding the Quality inspection status, where ever applicable,

before uploading the invoices in TReDS portal.
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16. TTAUSA & I T AST o AT AET Hil AT F7 T GEAT <9 AT T & &I AT a7 o T
FHISTSRET | faariora se a1 et ot AfeeT & = a1 sedise #a/, a7 [fasTr e i
TG F&M, 3T AT T AfaaT Tihar i T8 3 i T F FTEA R FIA FT ATeTHE T 2
Aqa T&TH FlA o T et AT Twy [Afae) doaue sarfaa wHE T #e aia Tgi (FHT)
AT, TUETe Fit FEATE AT & qTC H TATGT BHEAT God Hd T Fwlg (13 Tl (FHT)
FrAaTarelt & T g o o 7ie FY T TEIHTE dell ATl gl

CSL reserves the right to place order whole or part of order quantity or split the work on two
or more firms/subcontractors or to accept or reject any tender, or extend the tender opening
date, and or to cancel the total tender process and reject all tenders at any time prior to award
of the contract. CSL will not incur any liability to the affected firm(s), any obligation to
inform the affected firm(s) of the grounds for CSL’s action. Bidders are requested to note and

quote accordingly.

17. H&T AgTIae®, 91 AT T90T, S fooare Torfies, e a1 S BE & #&a Fied g
stferga =afxF &, < waaw fAfaEr wir =a =39 gq @ F7 areT 71 AT g 77 5T e wrer
FaTe e ot a7 Tt [AfEaret #1 setam 3 F7 At geiea w@ar g
General Manager, Ship Building Division, Cochin Shipyard Limited, is the authorized
person to accept the tender or part thereof, who does not bind himself to accept the lowest
tender and reserves the authority to reject any or all of the tenders received without

assigning any reason.

Fd ST wgmey® / For Deputy General Manager
AT fa9HT / Outsourcing Department




| e N Cochin Shipyard Ltd | 9
=P TENDER ENQUIRY NOTICE - ELECTRICAL CABLING WORKS IN ASW VESSELS

uuuuuuuuuuuuuuuuuuuuu

ANNEXURE 1

St Rl AW 8T 9 / TERMS & CONDITIONS OF ENQUIRY
ELECTRICAL CABLING WORKS IN ASW VESSELS

1. & #1_fa@<or / DESCRIPTION OF WORK

1.1. This tender enquiry pertains to the awarding of contract for Electrical cabling works in
ASW vessels BY 526 and BY 527 as per the following documents:

1.1.1. Cochin Shipyard Ltd - Terms and conditions (Annexure I)

1.1.2. Cochin Shipyard Ltd - General conditions (Annexure II)

1.1.3. Enquiry specification (Annexure III)

1.2. The work includes the Electrical cabling works in vessels BY 526 & BY 527 with the available
infrastructure facilities and Equipment/materials/consumables provided by Cochin
Shipyard Ltd (CSL) in accordance with the enclosed Specifications and drawings, delivery
schedule, CSL - Terms and conditions in all respects.

1.3. The work is to be carried out in situ area (Onboard the ship) allotted to the contractor (s)
inside CSL premises. Works includes laying of electrical cables, dressing of cables in regular
intervals, final strapping of cables with band and buckles, up to the entire satisfaction of
CSL, Owner, and Class Surveyors as per relevant clauses of Technical Specifications.

1.4. Bidders are requested to obtain clarifications, if any, and carefully study the documents and

the scope of work of Contractor and CSL, before submitting their offer.

2. TasarEtt % T =T /e / QUALIFICATION CRITERIA FOR VENDORS

The Bidder should qualify the following PQ Criteria:

2.1. GENERAL

2.1.1. Bidder shall be a single firm.

2.1.2. Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State
govt./Public Sector Undertakings etc. The bidder shall not have been debarred / black
listed by CSL or by any of the Public Sector Undertaking or Government department etc.
The declaration of eligibility at Annexure VII shall be submitted in this regard.

2.1.3. All the qualifying documents indicated in the tender shall be strictly in the name of
bidding firm. Qualifying documents submitted in the name of any other than bidding

firm will not be considered for bidding firm’s qualification.
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2.2. TECHNICAL EXPERIENCE

Technical pre-qualification requirement is given below:

2.2.1. The Bidder should have experience in executing similar jobs in CSL. The sub-contractor
should have prior cable laying experience in ships, minimum of 150 KM in last 3 years’
time period. The firm has to submit the documents which validate the above-mentioned
experience requirements.

2.2.2. Minimum 20 no. of employees shall be there under the payroll of the contractor. An
undertaking which validates the above requirement has to be submitted by the
contractor.

2.2.3. Sufficient number of supervisors for works to be provided by the contractor. Document
supporting the experience of the supervisors required to be provided.

2.2.4. The similar works experience of parent company / subsidiary / Sister Company of the
Bidder shall not be considered.

2.2.5. CSL reserves the right to demand hardcopies of any of the above documents and any

other related documents, if required. Bidders shall comply with the same.

2.3. FINANCIAL CAPABILITY

2.3.1. The bidder shall have an average annual financial turnover of Rs. 50 Lakhs during the

last three years ending on 31t March 2024. An undertaking which validates the above
requirement has to be submitted by the bidder.

2.3.2. The Bidder shall enclose with its Proposal, certificate issued by Chartered Accountant
with their seal and signature, stating its turnover during the past three years. Certificate

shall be as per the format placed at Appendix — B.

2.4. OTHER CONDITIONS
2.4.1. The bidding firm shall have key personnel having single point of contact with contract

details. He/she shall have adequate and specialized experience capable of discharging
their responsibilities.

2.4.2. The bidding firm should have valid PAN and GSTIN and details of PAN / GST
Registration Number and current valid Tax Clearance Certificate shall be submitted
along with the offer.

2.4.3. Bidder should submit duly signed compliance matrix placed at Appendix — A for
technical deviation/queries if any along with the offer.

2.4.4. Ifrequired, the documents / certificates submitted by bidder will be verified with source

directly by CSL. Misleading or false representations in the forms, statements and
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attachments submitted in proof of eligibility requirements will result in summarily
rejection / disqualification of the submitted offer at any point of time whatever may be
the status of the process. Also, the firm will not be considered for further tendering for a
period of three (3) years henceforth.

2.4.5. The Bidder should furnish the required work-specific information and satisfactory
documentary evidence such as copy of work order / agreement and a certificate from the
employer for satisfactory completion of work or any other relevant document indicating
completion of work shall be submitted to CSL in support of its claim of experience.

2.4.6. RIGHT TO VERIFICATION: CSL has the right to verify the authenticity of bidder/
documents submitted by them and/or inspect the facilities if felt necessary. Based on this
CSL reserves the right to accept and reject any and all bids, which in its opinion, appears

to be most advantageous to CSL.

3. g&aTE At dwar / VALIDITY OF OFFER

3.1. The offer shall be valid for acceptance for a period of 90 days from the date of opening of
the Part-I Techno-Commercial Bid.

4, AqEY TS _FH H TR / METHOD OF AWARDING CONTRACT

4.1. Total vessels under this contract are 02 Nos. ASW vessels (BY 0526 & BY 0527). Each vessel
has two packages of Electrical cabling works — Package A (PGD & Lighting) and Package B
(Control & Monitoring). Scope of work is more in Package B compared to Package A.

4.2. Contract will be concluded with the Bidder qualifying to Techno-Commercial conditions and
emerging as L1 for each package / bidder willing to match with L1 rate.

4.3. Considering the limited time period available for project completion, CSL wish to execute
the work through multiple contractors.

4.4. Work distribution / allocation based on number of firms willing to match L1 rate is detailed

below:
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Case -I: If, One firm is L1 for both Packages -A & B, work allocation will be as follows:
SL.No | Work allocation Firm

1 Package - B of 1t vessel and Firm-1 (L1 rate quoted firm)
Package -A of 2" vessel

2 Package - B of 2" vessel Firm-2 ( L1 rate matching firm) based
on the sequence of ascending order of
lowest rate quoted

3 Package - A of 1t vessel Firm-3 ( L1 rate matching firm) based
on the sequence of ascending order of
lowest rate quoted

For Case-1, if, only one firm is willing to match L1 rate then Part-A of 1% vessel and Part-B

of 2nd yessel will be awarded to the firm.

Case-II: If, Different (Two) firms are L1 for packages - A & B, work allocation will be

as follows:
SL.No | Work description Work allocation
1 Package -A of 15t& 2nd vessel Firm-1 (L1 rate quoted firm for Package-A)
2 Package -B of 15t & 274 vessel Firm-2 (L1 rate quoted firm for Package-B)

4.4. In case, if no other bidder is willing to match the L1 rate, L1 rate quoted firm has to do the
entire works. However, CSL reserves the right to place order in part/ full on L1 firm or
retender the requirement if required depending upon project schedule, priorities, etc. The
decision for on the same will be taken based on verification of the performance, financial
capabilities, etc of L1 firm.

4.5. CSL reserves the right to reduce/ increase the percentage work based on the performance
at site. The performance shall be assessed based on Appendix D which shall be evaluated
by Officer in-charge monthly. CSL reserves the right to reduce the work if the performance
rating is less than 50 for a month. CSL reserves the right to re-allocate such work to other

parallel contractor found suitable by CSL.
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4.6. CSL reserves the right to accept / reject any or all offers in part / full without assigning any
reasons whatsoever. In case of any dispute, our decision in this matter shall be final and
legally binding on the bidder/ subcontracted Inspection Agency/ Agencies.

4.7. CSL reserves the right to cancel the tender at any stage without assigning any reasons
whatsoever based on CSL requirement. The decision of CSL regarding the same shall be
final and conclusive.

4.8. CSL reserves right to cancel the work order partially or fully if the firm’s performance is

not satisfactory at site.

5. & it wiid T W R q9T - 9reit / WORK PROGRESS AND SCHEDULE OF
COMPLETION

5.1. The scheduled time period for the completion of the work is 12 months after giving clearance

to start the work. CSL has the right to modify the work schedule if necessary.

5.2. The contractor in turn shall submit their detailed schedule of completion of the work, in
consultation with the officer In-charge. The progress of work shall be made in tandem with
the progress of completion of the vessel allowing sufficient time for other interface
activities/works.

5.3. Yard has the right to change the schedules of the project to the interests of the company and
the firm should be capable of adjusting the resources according to the instructions from the
Yard contact person.

5.4. Detailed working schedule (Weekly/monthly) etc. to be prepared and submitted to yard
personnel. However, a detailed overall schedule, in a reasonable manner should be

submitted prior to commencement of work.

6. & gEAT / WORK PROCEDURE

6.1. The work procedure briefly described below, detailed for each category of works are
mentioned in the Annexure III to the tender enquiry.

6.2. Necessary job instructions, drawings etc. for the work will be issued by CSL.

6.3. Contractor is to carry out the work as per the specifications / drawings supplied, and to the
satisfaction of CSL.

6.4. Contractor should maintain the quality as per CSL Quality Standards, yard quality

procedures. Inspection will be carried out during fabrication by CSL.
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6.5. Detailed work progress report based on the schedules issued by CSL as per mutually agreed
format (Weekly, preferable on Wednesdays, Monthly etc.) is to be prepared and submitted

to yard personnel.

7. AqE" Al dudr / VALIDITY OF CONTRACT

7.1. Once the contract is awarded, the price offered and mutually agreed shall remain firm
(Contract concluded price as per Annex-V) till completion of work and no escalation in rate
shall be allowed by CSL on whatsoever reason thereafter.

7.2. Contract Validity: The works shall be completed within 12 months from the date of
mobilization. Contract completion date will be one year from the date of award of contract.
Tentative date of commencement of works is March 2025. The contract may be extended
for a further period of 6 months on mutual agreement with the same Terms & Condition if
found necessary.

7.3. Contractor Post issue of PO/LOI the mobilization instruction shall be issued separately by
CSL and contractor should be capable of mobilizing the team within 7 days from date of
mobilization request issued by CSL. During this mobilization period, contractor should
complete QAP approval and required to arrange entry passes for his employees and no
excuse for delay in commencing work on this account will be entertained.

7.4. Cochin Shipyard Limited reserves the right to terminate the Contract at short notice in case
the Contractor’s performance is found not satisfactory with regard to progress of work,
quality, time factor, and labour dispute with their workers, poor safety records etc., and
other contractual obligations. No claim whatsoever will be entertained by Cochin Shipyard
Limited on this account.

7.5. CSL shall have the right to discontinue the contract at any point of time without assigning

any reason.

8. fadteror / INSPECTION

8.1. The complete work is to be carried out with the highest degree of workmanship under the
inspection of CSL, Classification society (when specifically indicated in the technical
specifications), Ship owner, or any other agency nominated by Shipyard.

8.2. Survey presentation to Yard 1&QC, Owners and Class authorities as per QAP shall be under
the contractor’s scope of work. However, CSL will liaison with other agencies for the

survey.
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9. Siferai ST+ % forw fRemfAger / GUIDELINES FOR SUBMISSION OF BIDS
9.1. Technical Bid ( Part -1)
9.1.1. The following shall be submitted along with technical Bid, failing which the bid may be

summarily rejected :-

9.1.1.1. The technical bid as specified in the scope of work (Annexure III) duly signed
shall be submitted along with the offer.

9.1.1.2. Original tender document general Terms & conditions and technical
specifications placed at Annexure I, II & III duly signed on all pages.

9.1.1.3. The commercial Check List at Annexure IV filled up completely and duly
signed.

9.1.1.4. Copy of un-priced bid format of each category of works at Annexure V.

9.1.1.5. The declaration of eligibility at Annexure VI

9.1.1.6. All other documents relevant to this tender.

9.1.2. The non-submission of duly filled commercial checklist will lead to the rejection of the
bids.

9.2. Price Bid (Part-1I)
9.2.1. The bid shall be comprehensive of the nature of for Electrical Cabling works in ASW
vessel BY 526 & BY 527 shall be inclusive for all the applicable charges envisaged under

the scope of the contractor as specified in the technical specification Annexure III and
other terms & conditions of this tender.
9.2.2.The rates quoted by the contractor are deemed to include for all costs and expenses, taxes,
duties except GST in connection with the Electrical Cabling works in ASW-SWC Vessels
under contract. No additional payment whatsoever shall be paid by CSL at any stage of
this work. The payment of GST shall be paid as applicable.
9.2.3.Bidders shall quote total amount in figures and in words. Corrections and additions if any
must be attested/ duly signed by the bidder. In the case of error in multiplication/addition
in amount calculated, the rate quoted will be considered as correct and the amount will be
calculated accordingly. Conditional rebates & discounts, incomplete/ ambiguous offer will
be rejected.
9.2.4.The price bid shall be all inclusive of scope of contractor on lump sum basis and any rates
on variable basis will not be accepted within the price bid and thereafter throughout the
period of the contract. Any variable rates if deemed inevitable and applicable only in
special cases/situations (not in the normal course of execution of contract) will only be

considered for mutual agreement.
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9.2.5.Price Bid Format: The price bids shall be prepared as per the format given in Annexure V
to the enquiry. The bidder must quote all line items as per price bid format any failure in
this regard will lead to the rejection of bid.

9.2.6.Rates of individual line items for the overall L1 is considered as L1 rate irrespective of
lower rates in case of the line items of other bidders.

9.2.7.Currency: The price bids shall be prepared in Indian National Rupees (INR) for all bidders.
Any deviation in this regard will not be acceptable.

9.2.8.The bids which are not conforming above requirements shall be summarily rejected

without any further notice.

10. AHTHTT 9 § FH 354d 3 /ABNORMALLY LOW QUOTED RATES:

In case the price of L-1 Bidder is found to be unreasonably low and/ or bidder expresses

desire to withdraw from the tender after opening of price bid, then tender will be cancelled

and suitable penal action as per CSL procedure shall be taken against the firm.

11. %X / TAXES

11.1. GST shall be applicable extra on the prescribed work. Bidders should indicate the
applicable GST percentage and HSN code of the category in the offer. Bidders are also
requested to furnish the following details in the invoice/Bill.

11.1.1. Applicable rate of GST/SAC Code

11.1.2. Firms GST Reg. No.

11.1.3. Service accounting code (SAC) as prescribed by statutory authorities.

11.1.4. GST Reg. No. of Cochin Shipyard Ltd (32AAACC6905B1ZD).

11.2. Any new tax/duty that may be made effective by the government for this work and paid

by the contractor shall be reimbursed on production of documentary evidence.

12. 9™ &t o / PAYMENT TERMS

12.1. Payment for Cabling works will be released to each contractor as per the payment terms
mentioned below and on certification by the Officer-in-charge
a) 30 % shall be released post completion of 40% of works pertaining to their scope
according to initial estimate during Tender Notice.
b) 20 % shall be released post completion of 60% of works pertaining to their scope
according to initial estimate during Tender Notice.
c) 30 % shall be released post completion of 90% of works pertaining to their scope

according to initial estimate during Tender Notice.




12.2.

12.3.

12.4.

12.5.

12.6.
12.7.

13.
13.1.
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d) 20 % shall be released post completion of 100% of works pertaining to their scope
according to final scope of contract.

All claims for payment for the work/additional work shall be submitted by the
subcontractor within one month of completion of work. Quantum of work indicated at
Annexure-V is for estimation purpose only, actual quantum of work executed at site shall
be considered for the payment purpose. Downward or upward variation of quantity shall
be anticipated.
An invoice upload facility by vendor is established through the Vendor Invoice
Management (VIM) Portal is currently available for supply as well as service vendors
including subcontractors so as to facilitate transparency and timely payment. The portal

can be accessed at: https://apps.cochinshipyard.in:446/vim/Home/.jsp

The same can also be accessed via Cochin Shipyard Website (https://cochinshipyard.in) as

below;

Path: Cochin Shipyard Website --> Related Links --> Vendor Payment Info

All invoices above 10 Lakhs (including GST) are required to be digitally signed by the
vendors and uploaded in VIM portal. The direct submission of invoices value above 10
Lakhs will not be accepted. Once the invoices are digitally signed and uploaded, there is
no need to submit the hard copy for processing the payment.

Service Acknowledge Number (SAN) to be obtained from the Executing Officer at the time
of certification of Work Completion Certificate (WCC) for the above process.

The invoice can be tracked using the generated Invoice Tracking Number till the payment.
Payment will be made by RTGS/NEFT to the account of contractor. The name of the bank,
branch, A/C No., IFSC code & other particulars shall be furnished by the contractor in the
proforma of CSL.

ST AR /EARNEST MONEY DEPOSIT (EMD)
Bidders shall furnish Earnest Money Deposit (EMD) equivalent to Rs.1 Lakh by way of
RTGS/NEFT to the following account of Cochin Shipyard Ltd, Kochi

Bank State Bank of India

IFSC SBIN0004062

Account No. 10319928321 of Cochin Shipyard Ltd.
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13.2. The bidder shall submit the proof of such transfer along with the submission of technical
bid.

13.3. This shall be returned after finalization of contract and upon receipt of Security deposit in
accordance with clause 15 below, with respect to successful bidders; With respect to
unsuccessful bidders, the same shall be returned within 15 days of issuance of
PO/Contract.

13.4. Bidders belonging to Micro and Small Enterprises (MSE’s) category are exempted from
furnishing EMD subject to the bidders producing valid UDYAM Certificate and shall be
duly verified by CSL. Bidders who fail to submit UDYAM Certificate along with the
Techno-Commercial Offer shall not be considered eligible for EMD exemption.

13.5. In case the offer validity is extended on mutual consensus, the validity of EMD shall be
mutually extended, EMD may be forfeited in the following cases:

a) Bidder withdraws, amends, impairs or derogates from the tender, agreed conditions in
any respect within the period of validity of his offer.

b) Non-acceptance of order.

14. w9 S™T / SECURITY DEPOSIT

14.1. The successful tenderer shall remit 5% of the value of the contract (excluding applicable
taxes) as security deposit within 15 days of receipt of the work order. This amount has to be
remitted by way of demand draft or bank guarantee (in approved proforma of CSL) from
any of the nationalized banks/ Scheduled Indian Bank, valid till the satisfactory completion
of the entire work. The Security Deposit will be released after satisfactory completion of the

contract. The Security Deposit will not bear any interest.

15. fAvared Er / PERFORMANCE GUARANTEE

15.1. The complete work carried out by the contractor shall be guaranteed against performance

of work and/or poor workmanship for a period of one year from the date of completion of
work. Any damage or failure due to defects in execution of the work for a period of 12
months from the date of completion of work, such damage or failure occur within the
guarantee period, the contractor shall rectify/rework the defect as applicable without any
extra expenditure to CSL and such repaired work shall be guaranteed for a further period
of one year from the date of repair.

15.2. Should any unsatisfactory performance and / or damage or failure occur due to poor

workmanship and poor quality material used by the contractor, the contractor shall be




Cochin Shipyard Ltd | 19
TENDER ENQUIRY NOTICE - ELECTRICAL CABLING WORKS IN ASW VESSELS

solely responsible for payment/reimbursement of expenditure incurred by Ship owner for
rectifying the defect.

15.3. Towards this, a performance guarantee equivalent to 5% of the value of the contract to be
turnished by the contractor along with submission of first bill in case of stage payment as
per payment terms, by way of a bank guarantee (in approved proforma of CSL) from a
nationalized bank / Scheduled Indian Bank valid till the expiry of the guarantee period.

15.4. PBG will be returned to the Contractor on completion of 01 year after successful
completion of work on certification of nil liability to CSL by Officer-in charge.

15.5. Performance Guarantee is applicable for all bidders irrespective of MSME/NSIC

registration for necessary coverage under the performance guarantee clause.

16. gRmwmE &g / LIQUIDATED DAMAGES

16.1. The progress of work will be monitored against the mutually agreed detailed schedule
referred in clause. Liquidated damages for delays in execution of the work envisaged as
per this order, for any reason other than force majeure conditions, will be recovered at the
rate of two percent (2%) of the total contract value per week or part thereof, subject to a

maximum of ten (10) percent of the basic value of the delayed.

17. 2T & T i Sifew sEg / CANCELLATION OF ORDER AND RISK
CONTRACTING

17.1. In the event the contractor fails to complete the work promptly and satisfactorily as per

the terms of the order, and if the work is delayed beyond the agreed schedule, CSL,
without prejudice, reserves the right to cancel the order and get the work done at
contractor's cost and the expenditure so incurred including any damage or loss will be
recovered from him and the Security Deposit furnished by him is liable to be forfeited
either in whole or in part.

17.2. In addition to above tender holiday will be imposed against the firm as per discretion of
CSL.

18. ==t fit e sk srafes REa/SAFETY OF PERSONNEL AND FIRST AID

18.1. The contractor shall be entirely responsible for the safety of all the personnel employed by
him on the work. In this regard, he may adopt all the required safety measures and strictly
comply with the safety regulations in force. A copy of CSL's "Safety Rules for Contractors

(Revised)" is available with SB-Outsourcing department for reference.
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18.2. The Contractor may arrange to suitably insure all his workmen/ other personnel in this
regard. CSL will not be responsible for any injury or illness to the Contractor's
workmen/other personnel during execution of the works due to whatsoever reasons.

18.3. In this regard, the Contractor will have to fully indemnify CSL against any claims made
by his workmen/other personnel.

18.4. The Contractor shall provide and maintain, so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he employs
contract labour for executing the works.

18.5. The entire work force under the contractor shall always follow all instructions from CSL
safety personal

18.6. The contractor shall allocate safety officer / supervisor as per prevailing safety rules / office
orders of CSL

19. AT Feq1 /| FORCE MAJEURE

19.1. Should failure in performance of any part of this contract arise from war, insurrection,
restraint imposed by Government act or legislation of other statutory authority, from
explosion, riot, legal lock-out, flood, fire, act of Govt. or any inevitable or unforeseen event
beyond human control which will be construed as a reasonable ground for extension of
time, CSL may allow such additional time as is mutually agreed to be justified by the
circumstances of the case.

19.2. The occurrence / cessation of force majeure situation have to be informed with

documentary evidence within 15 days from the date of occurrence / cessation.

20. #wegEeqar / ARBITRATION

20.1. Any disputes arising during the currency of the contract shall, in the first instance be
settled by mutual discussions and negotiations. The results of such resolution of dispute
shall be incorporated as an amendment to the contract, failing which the parties can resort
to arbitration.

20.2. If any dispute, disagreement or question arising out of or relating to or in consequence of
the contract, or to its fulfillment, or the validity of enforcement thereof, cannot be settled
mutually or the settlement of which is not herein
Specifically provided for, then the dispute shall within thirty days from the date either
party informs the other in writing that such disputes, disagreement exists, be referred to

arbitration. The arbitrators shall be appointed and the arbitration proceedings shall be
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conducted in accordance with and subject to the Arbitration and Conciliation Act, 1996
(No. 26 of 1996) as amended form time to time and the decision of the Arbitrators shall be
final and binding on the parties hereto. The arbitration will be done by a Board comprising
one officer nominated by each party, and a mutually agreed Umpire. Each party shall bear
its own cost of preparing and presenting its case. The cost of arbitration shall be shared
equally by the parties unless the award provides otherwise. The enforcement of the award
shall be governed by the rules and procedures in force in the State in which it is to be
executed. Performance under this Contract shall however, continue during arbitration
proceedings and no payment due or payable by the parties hereto shall be withheld unless
any such payment is or forms a part of the subject matter of arbitration proceedings.

20.3. In case of disputes, the same will be subjected to the jurisdiction of courts at Ernakulum,

Kerala, India only.

21. g=TEsRR / JURISDICTION

21.1. All questions, disputes or differences arising under/out of or in connection with this

contract shall be subject to the jurisdiction of the Courts in Cochin.

22. 9% A i faffaw /[LABOUR LAWS AND REGULATIONS

22.1. The Contractor shall undertake and execute the work with contract Labour only after

taking license from the appropriate authority under the Contract Labour (Regulation &
Abolition) Act 1970.

22.2. The Contractor shall observe and comply with the provisions of all labour and industrial
laws and enactments and shall comply with and implement the provisions of the Factories
Act, 1948, "Employees Provident Funds & Miscellaneous Provisions Act, 1952, Employees
State Insurance Act, Payment of Gratuity Act, minimum Wages Act, Payment of Bonus
Act, Contract Labour (Regulation and Abolition) Act and all other enactments as are
applicable to him and his workmen employed by him. The Contractor shall inform CSL
his license number from the Central Labour Commissioner.

22.3. All contract workmen, except those exempted under the respective Acts, shall necessarily
be insured under the ESI scheme and be made members of the EPF Scheme from the day
of their engagement as contract workmen in the Company. All such insured contract
workmen should carry with them their ESI Identity Card for verification by the authorities.
No contract workmen without a valid ESI Identity Card for verification by the authorities

will be permitted to work in the company.
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22.4. The Contractor shall submit the Compliance Certificate by means of uploading relevant
documents such as Electronic Challan cum Receipt, Challans etc. as having remitted the
contributions towards EPF/ESI in respect of their workers, in the goggle form provided for
the purpose, every month so as to reach Welfare Section on or before 22nd of every month.
Google form link: https://forms.gle/3GidCgsP4HhXDJt9

22.5. The Contractor shall submit the Labour Reports/Returns as required by the Company from
time to time in respect of their workmen in standard format to the concerned contracting
officer so as to enable the same to reach Personnel Department by the 5th of every month.
Delayed submission of the same shall attract penal interest /damages at the rate as levied
by the respective authorities under the relevant Acts.

22.6. The Contractor shall maintain the records viz. Muster Roll, Acquaintance Roll with full
details, Account books etc., in original. These are required for inspection by the concerned
authorities under each scheme.

22.7. If the Contractor fails to pay any contributions, charges or other amounts payable under
any of the aforementioned provisions of law, CSL shall deduct or adjust amounts
equivalent to such contribution, charges or amounts from amount payable to him by CSL,
including any deposit or amounts payable against bills and make payments on his account
to the appropriate authority. He shall not be entitled to question or challenge such
deductions, adjustments or payment made by CSL.

22.8. Any other amount payable under any law or in respect of any person employed by the
Contractor, if not paid by him, shall be deducted or adjusted by CSL out of any amount
payable to the Contractor including any Security Receipt and paid ever or withheld for
payment by CSL.

22.9. The Contractor shall be fully responsible for the conduct and discipline of the workmen
employed by him in the Company premises. If such workmen commit any misconduct or
criminal act inside the Company, the Contractor shall take appropriate action against such
workmen. The contractor shall abide by the instructions/ guidelines issued by the
Company for maintenance of discipline and good conduct among the workmen employed
by him.

22.10. All person who are engaged for various works in CSL either directly or through
contractors, should produce the following documents prior to issuing their entry passes:

22.11. Passport/attested copy of passport with photo and address particulars. OR

22.12. Police clearance certificate with photo and address particulars. (Police clearance certificate

to the effect that the concerned person is staying in the area of jurisdiction of the certificate
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issuing Police Station and that the person is not involved in any criminal offences as per
the records available therein.)

22.13. Application and Declaration for enrolling under Employees Provident Fund and ESI
Scheme- 3 individual passport size photographs and two copies of family photographs of
the members.

22.14. Contractors are requested to familiarize themselves with the labour rules & regulations
prevailing in CSL including the labour wage pattern of contract labour as per the

settlement between the trade unions & contractors.

23. srguwuy fEenfader /IMS GUIDELINES
23.1. CSL has implemented an Integrated Management System (IMS) consisting of

Environmental Management system (EMS), Occupational Health and Safety Management
System (OHSMS) and the Quality Management System (QMS) within the yard. As part of
IMS, subcontractors shall comply with the following measures related to the Quality,
Health, and Safety & Environment (QHSE) policy of CSL.

23.1.1. Meeting or exceeding customer requirements.

23.1.2.  Assuring quality of the products and service.

23.1.3. Preventing occupational ill health & injuries.

23.1.4. Ensuring safe work sites.

23.1.5. Conserving natural resources.

23.1.6. Preventing / minimizing air, water & land pollution.

23.1.7. Handling and disposal of Hazardous wastes safely.

23.1.8. Complying with statutory & regulatory and other requirements.

23.1.9. Developing skills and motivating employees.

23.2. Occupational Health, safety & Environmental requirements of CSL shall also include the
following.

23.3. The contractor (or a sub-contractor performing work on behalf of the contractor) is deemed
to comply with the Occupational health, safety and environmental policy of the company
and also to all operational controls/standard operating procedures and shall undertake the
work in total compliance with the requirements of the established Integrated Management
System (IMS) of the company.

23.4. The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupational health, safety and environment

effective in the state of Kerala.
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23.5. It is the sole responsibility of the contractor to assure that any sub-contractor/s who shall
perform works in company lands/facilities/worksites on behalf of the contractor, is also
following all requirements related to the Integrated Management System of the company
and the health/safety/environmental Rules effective in the state.

23.6. The contractor shall provide/implement and operate/practice all occupational health,
safety and environmental management measures/facilities, for their period of contract, in
their activities/at their work sites, which shall be required according to the IMS of the
company or that required by the health/safety/environmental Rules established and
effective in the state, at their own cost.

23.7. If any contractor failed to comply with or violated any -clauses/requirements of
occupational health, safety and environmental Rules effective in the state, in their activities
or at work sites and the same shall be exposed to the government or any competent
authorities upon inspections, the contractor shall be solely responsible for all liabilities
caused by his/her action and shall be responsible for paying the penalty and taking
stipulated corrective actions insisted by the authorities within the specified time, at their
own cost. Any liability to the company in this regard needs to be compensated by the
contractor.

23.8. Upon completion of the work, contractor shall clear the area and shall not leave any
Occupational health/safety/environmental liabilities to the company, from their activities
at the worksites.

23.9. Any clarification related to IMS requirements of the yard, may be obtained by the
contractor from the DGM (EOF-IAC) or the authorized representative of the contract, prior

to the commencement of work.

24. fasrett 7= sik fAff== = / ELECTRICITY RULES AND REGULATION

24.1. The contractor shall adhere to the various rules in respect of electrical installation as per

the Indian Electricity Rules and Regulations and Electrical Inspectorate Standards in order

to make sure that men and materials are safe from hazards.

25. Maar @S / SECRECY CLAUSE

25.1. The CONTRACTOR shall be responsible to ensure that all persons employed by them in
the execution of any work in connection with this contract are aware of the provisions of
the official secrets act 1923 and to comply with the same. The CONTRACTOR shall also

ensure secrecy of design, construction, equipment and completion of the vessel. Any

information provided to you under this contract is to be treated as strictly confidential and
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is not to be disclosed to any person or persons not concerned therewith.

25.2. All documents under this Contract transferred between the parties shall be treated as
UNCLASSIFIED unless explicitly marked.

25.3. The CONTRACTOR shall ensure that their organization, suppliers/ installation
agency/test and trials teams etc shall not communicate for use in advertising, publicity,
sales release or in any other medium, system details, photographs and reproduction of
equipment and their fitment on board.

25.4. SECRECY, Titles: Maps, layouts and photographs of the unit/plant including its
surrounding regions showing vital installation for national security of CSL country shall
not be published or disclosed to the third parties or taken out of the country without prior
written approval of the CSL and upon execution of confidentiality agreements satisfactory
to the CSL with such third parties prior to disclosure.

25.5. Smart phones are generally not permitted inside CSL however same may be allocated on

special request as per JAC&DP mobile issue protocols.

26. HEALTH, SAFETY & ENVIRONMENT CONTRACT GUIDELINES FOR OEMS
[TURNKEY JOBS / SUB CONTRACT WORKS INSIDE CSL
INTRODUCTION
26.1. CSL is the largest public sector shipyard in India in terms of dock capacity, and caters to

clients engaged in the defence sector in India and clients engaged in the commercial sector
worldwide.

26.2. CSL is committed to provide safe and healthy work environment for the prevention of
work- related injury and ill health by following the best practices in safety. CSL is certified
Occupational Health and Safety management System and Environmental Management
system under ISO standards/international standard.

26.3. Many of the works of CSL at various sites are executed by the sub-contractors. During
these works, sub-contractors personnel are likely to be exposed to different types of
hazards. Similarly unsafe acts of contractor’s personnel may create hazards for CSL statf
or workmen of other contractors working at the site. Such unsafe acts may also pose danger
to the existing installations and even to members of public.

26.4. CSL ensures that the requirements of its HSE Management System are convened by
contractors and their workers. This guide is prepared to facilitate safe working during
execution of contract works. The General guide lines and HSE requirements are given

below for compliance in CSL.
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27. GENERAL GUIDELINES

27.1. OEMs/Turnkey jobs /Contractors are selected to work inside the CSL based on their track
record.

27.2. Along with the contract order/Registration, a copy of the HSE Safety Handbook (CSL/
QMS/S&F/SOP 02 — Refer CSL Website) of CSL is given to all contractors. The details of all
HSE requirements to be followed in CSL for the various types of work are detailed in the
hand book. The OEMs/Turnkey jobs /Contractors shall go through all the details and
strictly follow the relevant HSE guidelines for their work. In case of any doubt the same
shall be clarified from Chief Safety Officer (CSO). Being ignorant of these HSE

requirements will not be treated as an excuse for any HSE violations during course of

work.

27.3. OEMs/Turnkey jobs/Contractors workmen are given a multilingual HSE induction and
Emergency Response training. The individual passes for contractors and their workers are
issued only after successful completion of this training. The passes are revalidated every
year after successful completion of refresher training. Training requirements of other roles
of the subcontractor’s staff shall be complied as per the CSL requirements time to time.

27.4. Before start of any work, the CSL officer in charge explains the scope of work and the safety
precautions, hazards, PPE usage as per PPE matrix of CSL, Work Instructions, SOPs,
Emergency responses to the contractor and his workers. Only trained worker with
necessary skills are allowed to work as per the requirement. Necessary PPEs for the work
are to be arranged by the contractor.

27.5. Workmen shall have Cotton coverall with identifiable logo on the dress. Supervisors, fire
watch man if required, safety staff and other workforce shall be deployed as per CSL guide
lines.

27.6. The site work supervisor of the OEMs/Turnkey jobs /Contractors shall be ensured that
works are being carried out by CSL HSE requirements on daily basis and till the
completion of works. The safe start and safe end requirements shall be verified by the site
work supervisor on daily basis.

27.7. OEMs/Turnkey jobs /Contractors HSE performance will be evaluated on HSE matters as
per the CSL policies time to time.

27.8. During the course of work if any HSE violation is noticed the same is dealt as per the
Rewards and Reprimand (R&R) Policy of CSL.

27.9. HSE Plan to be submitted to S&F Dept while commencing the work in CSL and shall be

resubmitted in every year.
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28. HSE REQUIREMENTS

28.1. The Contractor shall take all safety precautions during the execution of awarded work and

shall maintain and leave the site safe at all times. At the end of each working day and at
all times when the work is temporarily suspended, he shall ensure that all materials,
equipment and facilities will not, cause damage to existing property, personal injury or
interfere with the other works of the project or Station.

28.2. The Contractor shall provide and maintain all type of lights, guards, fencing, warning
signs, caution boards and other safety measures for vigilance as and where necessary or as
required by the CSL officer-in-charge or Safety staff. The caution boards shall also have
appropriate symbols.

28.3. Where Permit to work (PTW) is required, the work has not started without obtaining the
necessary permit and the PTW requirements are followed strictly throughout the work.

28.4. For Project specific or non-routine work on the existing installations, separate Job Safety
Assessment (JSA) is to be prepared by the contractor, cleared by the Department in charge
and approval obtained from CSO before start of work. The work shall be executed through
Notification Control Procedure (NCS).

28.5. A separate HSE plan will be required for the new projects in the yard or any turnkey
projects. It shall be in line with CSL HSE requirements and same shall be routed through
respective S&F Department and approved by respective HOD.

28.6. OEMs/Turnkey jobs /Contractors shall hold toolbox talks with his workers on daily basis
to convey matters regarding the Safety aspects of the work.

28.7. The OEMs/Turnkey jobs /Contractors shall plan his operations so as to avoid interference
with other Departmental works and other Sub-Contractors at the site. In case of any
interference, requires, coordination shall be sought by the contractor from the Department
for safe and smooth execution of work. This shall be done through CSL executing officer.

28.8. The OEMs/Turnkey jobs /Contractors shall at all times keep their work spot, site office and
surroundings clean and tidy from rubbish, scrap, surplus materials and unwanted tools
and equipment. Welding cables, hoses and electrical cables shall be so routed as to allow
safe way to all concerned.

28.9. All waste generated in course of the work shall be segregated as per the yard requirements
and shall be disposed at the respective collection pallets / points of the work areas as the
case may be. Any kind of pollution made by the subcontractor shall attract the reprimand
proceedings.

28.10. All necessary precautions shall be taken to prevent outbreak of fires at the work site.

Adequate provisions shall be made to prevent the possibility of fires and ensure the
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availability of fire extinguishers at site.
28.11. The OEMs/Turnkey jobs /Contractors shall be held responsible for non-compliance of any
of the safety measures and delays, implications, injuries, fatalities and compensation

arising out of such situations of incidents including statutory obligations.

29. M1 14 / GENERAL CONDITIONS

29.1. Quality of workmanship shall conform to the specification/ standards laid down by CSL

29.2. CSL reserves the right to award the work to more than one contractor or to take over
partially or fully the work depending upon the scheduled requirements.

29.3. Compliance of all statutory safety requirements and other safety rules stipulated by CSL
and other applicable statutory bodies shall be the responsibility of the Contractor while
working at CSL premises. The Contractor should ensure that their workmen and staff are
adequately covered under Insurance.

29.4. Damages caused to the Shipyard properties/tools/accessories should be rectified by the
Contractor at his cost or proportional recoveries will be made from the contractor while
passing their bills for payment.

29.5. Any material/ fitting/ equipment fitted on board the vessel is Yard property. Any
requirement of removal of such item shall be reported to the officer concerned.

29.6. Cochin Shipyard Limited reserves the right to terminate the Contract at short notice
in case the Contractor’s performance is found not satisfactory with regard to progress of
work, quality, time factor, labour dispute with their workers, poor safety records etc., and
other contractual obligations. No claim whatsoever will be entertained by Cochin
Shipyard Limited on this account.

29.7. Contractor shall be responsible for safety and welfare of all its employees employed for
construction, and shall be responsible for payment of all salaries to their employees and
other statutory dues and for all provisions of statues governing them.

29.8. The Contractor is expected to have full knowledge and understanding of the Labour rates,
conditions, practices etc. prevalent in the Yard and premises. The contractor shall be
entirely responsible for all matters related to manpower and labour engagement for the
subject contract.

29.9. Issues related to availability and utilization of manpower shall be dealt by the Contractor.
Availability of competent labour with requisite skills for the specified jobs shall be ensured
by the contractor.

29.10. The contractor shall execute the work in every area under instruction/intimation to CSL

personnel at site. Clearance from CSL in terms of permits/internal regulations etc. as
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applicable from time to time shall be obtained. The contractor shall obtain necessary
sanctions, permission to work in confined areas, safety clearance for scaffolding done by
the contractor, electrical related provisions etc. as per CSL safety rules.

29.11. The Contractor shall have to engage men on round the clock basis and also on Sundays
and holidays, if required. Work has to be completed to the satisfaction of Cochin Shipyard
representative deputed for the job. The job should be completed at the time specified by
the representative deputed for the job for each stage of work.

29.12. The Contractor shall indemnify CSL and CSL’s personnel against any claims arising out of
accidents or injuries to workmen or other persons or damage to other property which may
arise during the execution of the contract or from breach of any Law or Regulation prior
to delivery and acceptance of the items at CSL.

29.13. It is also to be understood by the Contractor that Cochin Shipyard Limited does not bind
itself to give the Contractor any regular or specific quantity or area of work and it shall be
done at the sole discretion of CSL depending on the prevailing site conditions and other
limiting factors and no claim on this account from the contractor shall be entertained.

29.14. The Contractor shall also be governed by the General Conditions of Contract of CSL,
General Safety Rules and other relevant labour laws.

29.15. The contractor shall arrange to collect and clean up every day all waste, scraps; debris, etc.
generated by the work men while working onboard the vessel and other locations and
dispose the same suitably at his cost to the full satisfaction of CSL. In case any failure on
his part to comply with this requirement, CSL will arrange the required cleaning entirely
at the contractors cost.

29.16. The upper age limit of all workers and supervisors employed by the contractor and those
contractors who do or supervise the job themselves shall be as per the prevailing rules of
CSL.

29.17. General Manager (SB) or his authorized representative will be the Officer-in-charge of this
Contract.

29.18. Withdrawal of the quotation after it is accepted or failure to make contract execution
within the stipulated completion period will entail cancellation of the order and forfeiture
of EMD/ Security Deposit, if any/ and or risk purchase.

29.19. Subcontracting to other vendors shall be only after written intimation and approval of
competent CSL authorities. Vendor shall not delegate or subcontract any of its obligations
under the agreement without CSL's written consent. Vendor will remain liable for all
subcontracted obligations and all acts or omissions of its subcontractors.

29.20. The procedures of work, standard operating procedures of work including documents like
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welding procedure specifications developed by CSL are intellectual property of CSL.
Vendors shall not use or copy the procedure in any format without the written consent of
competent authorities of CSL.

29.21. Vendor shall return the CSL resources to CSL immediately after provision of all
deliverables and services or any termination of the agreement.

29.22. Conditional discounts, if any, will not be reckoned for tender evaluation/comparison
purposes. However the same will be considered at the time of placement of purchase order

if the firm turns out to be lowest bidder.

30. a3 qa / OVERWRITING & CORRECTIONS

30.1. Tenders shall be free from overwriting or erasures. Corrections and additions, if any, shall
be duly attested and a separate list of such corrections shall be attached with the offer.)

30.2. All terms and conditions, other than those mentioned above, contained in the =~ Enquiry
specification and drawings (Annexure I), Cochin Shipyard Ltd - General Terms and
conditions (Annexure II) and other annexure pertaining to this tender shall also be attested
by the bidder as a token of acceptance.

30.3. CSL reserves the right to reject any or all bids without assigning any reasons whatsoever
and or based on the past unsatisfactory performance by the bidders at CSL/other
PSE’s/Government Departments. After issuing the work order, CSL reserves the right to
terminate the contractor if the performance of the contractor is not found satisfactory. The

decision of CSL regarding the same shall be final and conclusive.

Fd 3T gy / For Deputy General Manager
AT a9 T / Outsourcing Department
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ANNEXURE-II

H e s / COCHIN SHIPYARD LIMITED
Frdt / KOCHI-682015
AR™AIT AT / OUTSOURCING DEPARTMENT

I 99 / GENERAL CONDITIONS

1. The complete work to be carried out with the highest degree of workmanship under the
inspection of CSL, Classification Society (when specifically indicated in the technical
specifications), Ship owner, or any other agency nominated by the Shipyard.

2. Any minor modifications, resulting from the change in statutory regulations prevailing at
the time of final inspection of work by Classification Society, to be carried out by the
Contractor free of cost. In case of rework/modification/additional work, written consent is
to be obtained from the Officer-in-charge before commencement of the work.

3. Contractor shall carry out the complete work in accordance with Shipyard's approved
drawings. Any minor modifications from drawing or any other work or supply of material,
which is not specified hereunder, but is considered incidental and essential for the
successful completion of the job shall be carried out by the Contractor without any
additional charge.

4. Contractor shall execute, during or after completion of the work, any minor job connected
with the work, should it be considered necessary by Shipyard and/or Classification Society

5. The contractor shall be responsible for any damage caused to the material supplied by CSL.
Compensation with penalty for damage or loss of the item will be recovered from the
Contractor, in the event of loss or damage.

6. Contractors are required to work round the clock / Sundays/ holidays as per the
requirement of concerned department in order to complete the work in time.

7. Any particulars/literature/information/certificates required by the Shipyard in connection
with the work is to be forwarded free of cost.

8. All correspondence with the Shipyard to be in English language. All documents and plans
to be in English language and in metric units.

Fd ST Ag9ae / For Deputy General Manager
AT a9 T / Outsourcing Department
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ANNEXURE III

1 &9 /| SCOPE OF WORK

ELECTRICAL CABLING WORKS IN ASW VESSELS BY 526 & BY 527

1. INTRODUCTION

Cochin Shipyard Ltd (CSL) is constructing 08 numbers of antisubmarine warfare (ASW
SWC) vessels for Indian Navy. As per current requirement, CSL intends to outsource the
Electrical Cabling Works in ASW vessels BY 526 & BY 527 as detailed below to competent

contractors.

2. VESSEL PARTICULARS

Length O.A. 78.00 M
Breadth MLD. 11.36 M
Depth MLD. 580 M
Max. Speed 25 knots
Design Draft MLD. 270 M
Displacement 900 Tonnes (approx.)

3. SCOPE OF WORK

3.1. CSL invites a detailed offer to carry out Electrical Cabling works in BY 526 and BY 527, up
to the entire satisfaction of CSL, Owner, and Class Surveyors as per relevant clauses of
Technical Specification.

4. SCOPE OF CONTRACTOR

4.1. The work shall be carried out based on the CSL mentioned standards and Design
drawings. The latest revisions of the specifications and drawings should be followed

during the work.
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4.2. The scope of contractor involves cabling of multiple systems as per CSL & Marine
standards up to the entire satisfaction of CSL/Owner/ Class surveyor.

4.3. Cabling includes under water transducer cables, antenna communication cables, maker
cables and various inbuilt sensor cables. Cables to various sensors, valves, dampers etc.
lays in the scope of the contractor and these are to be carried out as per site
conditions/specific instructions from the executing officer.

4.4. Packing of MCT coamings in the allotted area of the ship.

4.5. All items including tools and tackles, cable drum stand, strapping tools and measuring
instruments required for the successful completion of the job other than that under CSL
scope is to be arranged by the contractor.

4.6. Collection of material from CSL stores, transportation of the material to up to on-board
vessel and cutting into the required length and returning the balance cable to the specified
location will be in the scope of the contractor.

4.7. Detailed work progress report as per mutually agreed format (Weekly, monthly etc.) is to
be prepared and submitted to yard personnel.

4.8. Necessary job instructions, drawings etc. for the work will be issued by CSL.

4.9. All safety guidelines issued by CSL has to be followed by the contractor while undertaking
the works.

4.10. Up keeping of the items deployed will be the responsibility of contractor and if any issues
related to the same arises it has to be brought to the attention of CSL IAC&DP team.

4.11. The contractor shall be responsible for any damage attributable to them caused to the
material supplied by CSL. Compensation with penalty for damage or loss of the item will
be recovered from the Contractor, in the event of loss or damage.

4.12. Material movement & accounting of the items are in the scope of work of contractor.
Contractor shall inform CSL Officer in Charge regarding the variations in the actual length
of cables laid on board vessel after comparison with the cable schedule on daily basis.
Contractor shall note down the cut length of cables from drums, record in prescribed
formats and submit to CSL Officer in Charge on daily basis.

4.13. Laying of Cables, strapping of cables (Both temporary and permanent) to cable ways with
cable band and buckles have to be up to the entire satisfaction of CSL / Owner / Class
surveyor and as per the relevant drawings issued by CSL.

4.14. Providing sufficient protection of the laid cables as per Yard direction (Material for
protection i.e. fire cloth is under scope of CSL).

4.15. Megger reading/ Insulation Value of cables to be taken for all power cables and properly

recorded for onward submission to QC department.




| e N Cochin Shipyard Ltd | 34
e TENDER ENQUIRY NOTICE - ELECTRICAL CABLING WORKS IN ASW VESSELS

uuuuuuuuuuuuuuuuuuuuu

4.16. Total estimated length of the cables indented per vessel is attached in the Annexure I
(Package wise). Required cables will be supplied by the Yard. After the completion of cable
laying, payment will be made as per the actual length of cable (meter) laid against each
type of cable. Price Format is placed as Annexure 1.

4.17. Any deviations from the issued drawings observed must be corrected by the vendor at his
own cost.

4.18. Weight monitoring and cable routing is of prime importance and contractor shall strictly
follow the drawings and standards issued by CSL. Proper compartment wise records to be
maintained for monitoring the cables routed on board.

4.19. Material movement & accounting of the items are in the scope of work of contractor.
Contractor shall note down the variations in the quantity of items in MLFs after
comparison with the Cable schedules, record in prescribed formats and submit to CSL
Officer in Charge. The contractor, on receipt of any material, is requested to verify the
quality and quantity of the material with respect to the requirement and inform the
executing officer any shortage/discrepancy noted immediately so that CSL can take
corrective action in time.

4.20. Contractor has to remove the cable ways if required to adjust bending radius while cabling
and fit them back after completion.

4.21. Survey presentation to Yard I&QC, Owners and Class authorities as per QAP shall be
under the contractor’s scope of work. However, CSL will liaison with these agencies for
the survey.

4.22. Rectification of defects as per the comments from Yard 1&QC, Owners & Class authorities
is included in the scope of work.

4.23. Minor staging up to 3 M height shall be erected by the contractor for the work using CSL
material without any separate payment. Any requirement over and above this shall be
arranged by CSL separately.

4.24. The cables supplied by CSL may not be in the required length. These may be cut according
to cable schedule/ site condition after proper nesting by the Contractor. Special care to be
taken to reduce wastages. Shortage of any material (supplied by CSL) arising out of excess
wastages due to improper planning shall have to be made up by Contractor free of cost.

4.25. Cables shall be labelled on both side of cut pieces for easy identification and traceability as
per the prescribed format given by the execution officer (Ex: System name, Cable from and
to location, Contractor name etc.). Also, all cables to be insulated at both ends prior to

laying. These labels and insulation shall remain intact till the termination of the cable.
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4.26. Minor re-works/modification/additional works expected in the outfitting of items and the
changes has to be carried out as per the drawings issued by design department from time
to time or specific instructions from the executing officer without any extra cost.

4.27. However, major rectification / modification works shall be treated as an additional work
and will be paid as per actual. Major & minor work shall be decided on a case-by-case basis
and the same shall be intimated to the contractor before commencement of the work.

4.28. Yard has the right to change the schedules of the project to the interests of the company
and the contractor should be capable of adjusting the resources according to the
instructions from the Yard contact person.

4.29. The transportation, storage, preservation and protection of the materials etc, intended for
installation on the ship, will be under the responsibility of the Contractor.

4.30. Detailed working schedule Weekly & Monthly is to be prepared and submitted to yard
personnel. However, a detailed overall schedule, in a reasonable manner should be
submitted prior to commencement of work.

4.31. Duly signed Log books covering material issue register, consumable issue register,
Instruction Register & Hindrance register shall be maintained. Instruction given to the

contractor shall be recorded in the Instruction Register.

5. SCOPE OF CSL

5.1. Services of CSL cranes and forklifts for mobilizing items within CSL will be provided
subject to availability.

5.2. The design & supply of materials for Electrical Cabling works as per the mentioned
scope of work.

5.3. Staging above 3 M height (Sufficient prior notice is required for this).

6. METHODOLOGY OF WORKING

6.1. Contractor has to nominate a Project Manager who will be the single point of contact
pertaining to matters related to the contract. The contractor should have a dedicated
Project Manager for each vessel. He shall keep close liaison with CSL officers/supervisors
concerned and ensure smooth and satisfactory progress of the work from time to time and
shall be available for the entire duration of the project. Progress reports shall be submitted
to the executing officer in a mutually agreed format on a weekly basis.

6.2. Contractor should have a separate QC team to ensure the Quality Assurance and the name

of person in charge of the team is to be intimated to CSL prior to commencement of work.
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The contractor has to appoint sufficient number of Safety officer/ supervisor as specified
in the prevailing CSL norms. Preference will be given for the contractors having their own
HSE system and having a rating of 3-Star and above.

6.3. Contractor should have sufficient number of competent supervisors to control and monitor
day to day activities on board vessel. Employees of the contractor shall work under close
coordination with yard personnel, structural contractors and Machinery/Piping/Painting
contractors with a conciliatory approach and team spirit to achieve the project completion
in time.

6.4. Contractors are required to work round the clock / Sundays/ holidays as per the instruction
of concerned executing officer and meet the target set from time to time.

6.5. The contractor shall ensure that all waste generated in the course of their activities is
removed from the ship and disposed of in designated bins in accordance with the CSL
waste separation policy. In case of any mixing of waste, CSL will segregate the waste at
the expenses of the contractor. Workers must carry a collection bag / bin during strapping
work to gather cut-offs from nylon ties and any other waste generated during the course
of his work.

6.6. Daily cleaning and housekeeping in work areas to be ensured by the contractor. In case of
any failure to do so, CSL reserves the right to make alternate arrangement for cleaning at
the risk and cost of the contractor. In addition to this one quarter in every week shall be
exclusively dedicated for cleaning and housekeeping activities. 10% of the manpower
subject to a minimum of 2 persons is to be deployed for this purpose.

6.7. Contractor has to ensure proper diligence while laying hoses and cables on board vessel.
Separate route to be used for fuel hoses and electric cables. Clear space/ passage for
movement of personnel is to be maintained throughout the construction period. CSL
reserves the right to confiscate the hoses/ cables those are laid in a haphazard/ inconvenient
way or to impose suitable penalty on the contractor.

6.8. All equipment/ portable electric tools, plug boards etc. used by the contractor should have
tally plated/ tags for easy identification.

6.9. The contractor has to handle the CSL properties and materials issued to the contractor with
due care. CSL reserves the right to recover any losses due to damage/ loss occurred in this
regards.

6.10. All equipment/ portable electric tools, plug boards etc. used by the contractor should have
tally plated/ tags for easy identification.
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7. BT B I / SCHEDULE OF WORK

7.1. CSL shall indicate the master construction schedule of completion of the work of the
vessels. The contractor in turn shall submit their detailed schedule of completion of the
work to the officer In-charge. The progress of work shall be made in tandem with the
progress of completion of the vessel allowing sufficient time for other interface
activities/works.

7.2. CSL has the right to change the schedules to the interests of the company and the contractor
should be capable of adjusting the resources according to the instructions from the CSL
contact person.

7.3. Detailed working schedule (Weekly, Monthly etc.) to be prepared and submitted to yard
personnel. However, a detailed overall schedule, in a reasonable manner should be
submitted prior to commencement of work.

7.4. WORKING ON CSL HOLIDAYS: Intimation for working on Saturday / Sunday / holidays
if required, should be submitted 2 working days prior to the date of holiday indicating
names of personnel to Personnel Department and Security through concerned
Department.

7.5. Performance of Work done shall be evaluated and rated in accordance with the form

available in Appendix A.

8. T Yol 9 T THIU U7 / WORK COMPLETION CERTIFICATE

The contractor shall prepare and submit Work Completion Certificate (WCC) after
completion of each stage of work. Stage payment shall be made based on duly signed WCC.

9. & / Hifaftre SR / SAFETY/STATUTORY RESPONSIBILITY

9.1. The contractor shall be entirely responsible for the safety of all the personnel employed by
him on the work. In this regard, he should adopt all the required safety measure and
strictly comply with the safety regulations in force. A copy of CSL’s “Safety Rules for
Contractors (Revised)" is available with SBOC Department for reference.

9.2. Any safety violation will be viewed seriously and dealt with prevailing safety rules of CSL
at the time of such violation.

9.3. The Contractor should arrange to suitably insure all his workmen/other personnel in this
regard. CSL will not be responsible for any injury or illness to the Contractor's

workmen/other personnel during execution of the works due to whatsoever reasons.




9.6.

9.7.

9.8.
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In this regard, the Contractor will have to fully indemnify CSL against any claims made
by his workmen/other personnel.

The Contractor shall provide and maintain so as to be readily accessible during all working
hours, a first aid box with prescribed contents at every place where he employs contract
labour for executing the works.

The entire work force under the contractor shall always follow all instructions from CSL
safety personal.

The contractor shall assign /appoint one Safety coordinator per vessel who will act as single
point contact for all safety and security related matters.

Contractor shall issue all necessary PPEs to its workmen at his cost

Fd 37 AgT9eeT / For Deputy General Manager
AT a9 T / Outsourcing Department
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ANNEXURE- IV

de-ie! qifvrfod® S gdat / TECHNO COMMERCIAL CHECK LIST

(To be submitted by the bidder)

TENDER NO. SB-OSD/ASW/930/2025 Dtd 18-02-2025

FIRM NAME:
(Bidders may confirm acceptance of the Tender Conditions/deviations if any to be specified)
Confirmation from
SL. Tender Enquiry Requirement ( l?clflkderff Specific comments
No quiry Requirerments \SLEED /Remarks
whichever is not
applicable)
Scope of work as per Technical
- . Agreed as per
1 | Specification/Drawings/ General Terms & tender /Do not agree
conditions (Annexure III) &
’ Whether te.chmcal bid & two price bids are Yes / No
submitted in separate PDFs?
Schedule of work as specified in technical
3 | specification/ price bid of this tender is Yes/ No
acceptable
4 Submission of Information/Documents with Submitted/Not
offer submitted
5 Submission of MSME and NSIC registration Submitted/Not
document with offer submitted
a | Specity the current status of the firm MSME/MSE/Startup
90days - Agreed as
6 | Offer Validity (date) per tender/Do not
agree
. Completion .per.1od as mentioned in the Yes/ No
tender enquiry is acceptable
8 | Taxes & Duties Spec1f.1ed/1'ncluded
in Price
9 | Payment terms - confirm
Ageed as per
P
a | Stage Payment tender/ Do not agree
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b | Any others (Specify details)
Price shall remain firm and fixed and
D . Agreed as per
10 | No Escalation in prices after awarding of
tender/Do not agree
contract
Termination of contract/risk purchase as
11 | per r.el'evant clause in the ’Ferr?ls & Yes / No
conditions of tender enquiry is
acceptable
12 | Force Majeure Agreed as per
tender/Do not agree
13 Liquidated damages and cancellation of Agreed as per
contract tender/Do not agree
Agreed
14 | Arbitration & Jurisdiction clauses greed as pet
tender/Do not agree
15 Confirm all other terms and conditions Confirmed/Not
of our enquiry are acceptable. confirmed
C9nfirm, u.n-pr.iced pri.ce bid (.price bid Confirmed/Not
16 | without price) is submitted with Part — I ,
. confirmed
bid
17 | Mode of submission of tender Direct / Email
Fully aware about the safety, general
18 | rules, regulations, standards, validity of Yes / No
offers and price, entry pass eligibilities.
19 | Is your firm registered under TReDS Yes/No
20 | Is your firm registered as vendor in CSL Yes/No
Do your firm have valid registration
21 | under statutory schemes such as ESI / Yes/No
EPF
No Deviations
22 | Deviations from Tender conditions /Deviations are
specified

BX&R / Signature:
335@? d[ YUdl / Address of the Contractor

HeX / Seal:
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ANNEXURE-V

T =it 99 / PRICE BID FORMAT

TENDER NO. SB-OSD/ASW/930/2025 Dtd: 18-02-2025

ELECTRICAL CABLING WORKS IN ASW VESSEL

PACKAGE - A: POWER CABLING

PER VESSEL
LN TYPE OF CABLE APPROX. RATE PER TOTAL
.No
(OUTER DIAMETER IN MM) QTYIN METER AMOUNT
METERS (B) (C) =(A)*(B)
(A) (IN INR) (IN INR)
1 Up to 15 mm 50382
2 15 mm and upto 25 mm 7687
3 25 mm and upto 35 mm 4510
4 35 mm and upto 45 mm 3305
5 Above 45 mm & upto 55 mm 100

6 | SUB TOTAL (SUM OF SL. NO. 1 to 5)

7 GST ...... % HSN Code......

GRAND TOTAL AMOUNT FOR PACKAGE - A
(SUM OF SL.NO 6 + SL.NO 7)
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NOTE:

A. L1 will be determined based on Sub total Amount (SL. No. 6) excluding GST.

B. The rates quoted shall be inclusive of labor costs, cost of tools & tackles other than in CSL’s
scope and the cost of all other activities for the satisfactory completion of scope of works
under part-A.

C. The quantity of items indicated above is approximate only. Payment will be made on
actuals.

D. Minor re-works/modification/additional works shall be under contractor’s scope. For
major re-works, the following shall be applicable

a. Installation of electrical flexible conduit pipes, corresponding rate of cabling in
terms of outer diameter is applicable.

b. For laying cables through conduit pipes (Approx 5%), 30% extra rate may be given
for the length of cable passing through conduits in addition to the above rates.

c. Major Re-works shall be evaluated against the work done as per actuals in the

tender rate.
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T < 9159 / PRICE BID FORMAT

TENDER NO. SB-OSD/ASW/930/2025 Dtd: 18-02-2025

ELECTRICAL CABLING WORKS IN ASW VESSEL

PACKAGE - B: CONTROL CABLING

PER VESSEL
SL. TYPE OF CABLE APPROX. | RATE PER TOTAL
No (OUTER DIAMETER IN MM) QTYIN METER AMOUNT
METERS (B) (O =(A)*(B)
(A) (IN INR) (IN INR)
1 | Upto 15 mm 92170
2 | 15mm and up to 25 mm 14737
3 | 25mm and up to 35 mm 965
4 | 35 mm and up to 45 mm 2254
5 | Above 45mm & up to 55 mm 100

6 | SUB TOTAL (SUM OF SL. NO. 1 to 5)

7 | GST...... % HSN Code.......

GRAND TOTAL AMOUNT FOR PACKAGE - B
(SUM OF SL.NO 6 + SL.NO 7)
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NOTE:

A. L1 will be determined based on Sub total Amount (SL. No. 6) excluding GST.

B. The rates quoted shall be inclusive of labor costs, cost of tools & tackles other than in CSL’s
scope and the cost of all other activities for the satisfactory completion of works.

C. The quantity of items indicated above is approximate only. Payment will be made on
submission of Work Completion Certificate (WCC) of the actual quantity of work
completed and as per the Payment Terms and Conditions.

D. Minor re-works/modification/additional works shall be under contractor’s scope. For
major re-works, the following shall be applicable

a. Installation of electrical flexible conduit pipes, corresponding rate of cabling in
terms of outer diameter is applicable.

b. For laying cables through conduit pipes (Approx 5%), 30% extra rate may be given
for the length of cable passing through conduits in addition to the above rates.

c. Major Re-works shall be evaluated against the work done as per actuals in the

tender rate.

Signature of Contractor/authorized signature
of firm or agency:

Name of contractor or authorized signatory of
firm/agency:

Designation:

Address:

Contact No:
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ANNEXURE-VI
PRE CONTRACT INTEGRITY PACT

COCHIN SHIPYARD LIMITED

OUTSOURCING DEPARTMENT

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on
............... day of the month of .........................., between Cochin Shipyard Ltd (CSL), A
Government of India Enterprise under the Ministry of Ports, Shipping & Water Ways having its
registered office at Cochin, Kerala, India (hereinafter called the “PRINCIPAL”) of the First part
ANA M/S. e (hereinafter called the “BIDDER/Seller”) of the
second part.

WHEREAS the PRINCIPAL proposes t0 ProCUIe .............cccvuiiiiniuiiiiiniiiiiiiinieeeieneann,
and the BIDDER/Seller is willing to offer/has offered the stores and

WHEREAS the BIDDER is a private company / public company / Government undertaking /
partnership/registered export agency, constituted in accordance with the relevant law in the
matter and the PRINCIPAL is a Government of India Enterprise.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from
any influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to:-

Enabling the PRINCIPAL to obtain the desired said stores/equipment/item at a competition
price in conformity with the defined specifications by avoiding the high cost and the
distortionary impact of corruption on public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to
secure the contract by providing assurance to them that their competitors will also abstain from
bribing and other corrupt practices and the PRINCIPAL will commit to prevent corruption, in
any form, by its officials by following transparent procedures.
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The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:-

1. Commitments of the PRINCIPAL

1.1 The PRINCIPAL undertakes that no official of the PRINCIPAL, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or through
intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial
benefit or any other advantage from the BIDDER, either for themselves or for any person,
organization or third party related to the contract in exchange for an advantage in the bidding
process, bid evaluation, contracting on implementation process related to the contract.

1.2 The PRINCIPAL will, during the pre-contract stage, treat all BIDDERs alike and will provide
to all BIDDERs the same information and will not provide any such information to any
particular BIDDER which could afford an advantage to that particular BIDDER in comparison
to other BIDDERs.

1.3 The officials of the PRINCIPAL will report to the appropriate Government office any
attempted or completed breaches of the above commitments as well as any substantial suspicion
of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER
to the PRINCIPAL with full and verifiable facts and the same is prima facie found to be correct
by the PRINCIPAL, necessary disciplinary proceedings, or any other action as deemed fit,
including criminal proceedings may be initiated by the PRINCIPAL and such a person shall be
debarred from further dealings related to the contract process. In such a case while an enquiry
is being conducted by the PRINCIPAL the proceedings under the contract would not be stalled.

2, Commitments of BIDDERs

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular
commit itself to the following:-

The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the PRINCIPAL, connected directly or indirectly with
the bidding process, or to any person, organization or third party related to the contract in
exchange for any advantage in the bidding, evaluation, contracting and implementation of the
contract.
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The BIDDER further undertakes that it has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the PRINCIPAL
or otherwise in procuring the Contract or forbearing to do or having done any act in relation to
the obtaining or execution of the contract of any other contract with the government for showing
or forbearing to show favour or disfavor to any person in relation to the contract of any other
contract with the Government.

BIDDERs of foreign origin shall disclose the name and address of their Indian agents and
representatives, if any and Indian BIDDERs shall disclose their foreign principals or associates,
if any, in the bid.

BIDDERs shall disclose the payments to be made by them to their Indian agents/brokers or any
other intermediary, in connection with this bid/contract in the bid and the payments have to be
in Indian Rupees only.

The BIDDER further confirms and declares to the PRINCIPAL that the BIDDER is the original
manufacturer/ integrator/authorized agent of the stores/equipment/items and has not engaged
any individual or firm or company whether Indian or foreign to intercede, facilitate or in any
way to recommend to the PRINCIPAL or any of its functionaries, whether officially or
unofficially to the award of the contract to the BIDDER, nor has any amount been paid,
promised or intended to be paid to any such individual, firm or company in respect of any such
intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make to officials of the PRINCIPAL or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for such
payments.

The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.

The BIDDER shall not use improperly, for purposes of competition or personal gain, pass on to
others, any information provided by the PRINCIPAL as part of the business relationship,
regarding plans, technical proposals and business details, including information contained in
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any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care lest
any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER,
either directly or indirectly, is a relative of any of the officers of the PRINCIPAL, or alternatively,
if any relative of an officer of the PRINCIPAL has financial interest/stake in the BIDDER'’s firm,
the same shall be disclosed by the BIDDER at the time of filing of tender. The term ‘relative” for
this purpose would be as defined in section 6 of the Companies Act 1956.

The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings
or transactions, directly or indirectly, with any employee or the PRINCIPAL.

3. Previous Transgression

3.1 The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact, with any other company in any country in
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in
India or any Government Department in India that could justify; BIDDER's exclusion from the
tender process.

3.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be
disqualified from the tender process or the contract, if already awarded, can be terminated for
such reason.

4. Earnest Money (Security Deposit)

4.1 While submitting commercial bid, the BIDDER shall deposit an amount (to be specified in
RFP) as Earnest Money as applicable/Security Deposit, with the PRINCIPAL through any of
the following instruments:

(i) Bank Draft of Pay Order in favor of CSL.

(i) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the
guaranteed sum to the PRINCIPAL on demand within three working days without any demur
whatsoever and without seeking any reasons whatsoever. The demand for payment by the

PRINCIPAL shall be treated as conclusive proof of payment.
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(iii)Any other mode or through any other instrument (to be specified in the RFP).

42 The Earnest Money if applicable/Security Deposit shall be valid upto the complete
conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and
the PRINCIPAL, including warranty period.

4.3 In case of the successful BIDDER a clause would also be incorporated in the Article
pertaining to Performance Bond in the Purchase Contract that the provisions of sanctions for
Violation shall be applicable for forfeiture of Performance Bond in case of a decision by the
PRINCIPAL to forfeit the same without assigning any reason for imposing sanction for violation
of this Pact.

4.4 No interest shall be payable by the PRINCIPAL to the BIDDER on Earnest
Money/Security Deposit for the period of its currency.

5 Sanctions for Violations

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting
on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the
PRINCIPAL to take all or any one of the following actions, wherever required:-

(i) To immediately call off the pre contract negotiations without assigning any reason or
giving any; compensation to the BIDDER. However, the proceedings with the other BIDDER(s)
would continue.

(i) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/ Performance
Bond (after the contract is signed) shall stand forfeited either fully or partially, as decided by the
PRINCIPAL and the PRINCIPAL shall not be required to assign any reason therefore.

(iii) Toimmediately cancel the contract, if already signed, without giving any compensation to
the BIDDER.

(iv) Torecover all sums already paid by the PRINCIPAL, and in the case of an Indian BIDDER
with interest thereon at 2% above the prevailing Prime Lending Rate of State Bank of India,
while in case of a BIDDER from a country other than India with interest thereon at 2% above
the LIBOR (London Inter Bank Offer Rate). If any outstanding payment is due to the BIDDER
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from the PRINCIPAL in connection with any other contract for any other stores, such

outstanding payment could also be utilized to recover the aforesaid sum and interest.

(v) Toencash the advance bank guarantee and performance bond/warranty bond, if furnished
by the BIDDER, in order to recover the payments, already made by the PRINCIPAL, along with

interest.

(vi) To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable to pay
compensation for any loss or damage to the PRINCIPAL resulting from such
cancellation/recession and the PRINCIPAL shall be entitled to deduct the amount so payable
from the money(s) due to the BIDDER.

(vii) To debar the BIDDER from participating in the future bidding processes of CSL for a
minimum period as deemed appropriate, which any be further extended at the discretion of the
PRINCIPAL.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent

or broker with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract
signed by the PRINCIPAL with the BIDDER, the same shall not be opened.

(x) Forfeiture of Performance Bond in case of a decision by the PRINCIPAL to forfeit the same

without assigning any reason for imposing sanction for violation of this pact.

5.1 The PRINCIPAL will be entitled to take all or any of the actions mentioned at para 6.1(i) to
(x) of this pact also on the Commission by the BIDDER or any one employed by it or acting on
its behalf (whether with or without the knowledge of the BIDDER), of an offence as defined in
chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other
statute enacted for prevention of corruption.

5.2 The decision of the PRINCIPAL to the effect that a breach of the provisions of this pact has
been committed by the BIDDER shall be binding on the BIDDER. However, the BIDDER
can approach the Independent Monitor(s) appointed for the purposes this Pact.
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6 Fall Clause

6.1 The BIDDER undertakes that it has not supplied/is not supplying similar
product/systems/items or subsystems at a price lower than that offered in the present bid in
respect of any other Ministry/Department of the Government of India or PSU and if it is found
at any stage that similar product/systems or sub systems/items was supplied by the BIDDER
to any other Ministry/Department of the Government of India or PSU at a lower price, then
that very price, with due allowance for elapsed time, will be applicable to the present case and
the difference in the cost would be refunded by the BIDDER to the PRINCIPAL, if the contract
has already been concluded.

7 Independent Monitor

7.1 The PRINCIPAL has appointed Independent Monitor (hereinafter referred to as Monitor)
for this Pact in consultation with the Central Vigilance Commission.

Dr. Vinod Bihari Mathur, IFoS (Retd.)
D302, Arborea Luxury Homes,

Tarla Nagal, Near Doon Helidrome,
Dehradun, Uttarakhand - 248001
Mobile: 9412054648

Email: vbm.ddn@gmail.com

7.2 The task of the Monitor shall be to review independently and objectively, whether and to
what extend the parties comply with the obligations under this Pact.

7.3 The Monitor shall not be subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.

7.4 Both the parties accept that the Monitor has the right to access all the documents relating to
the project/procurement, including minutes of meetings.

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so
inform the Authority designated by the PRINCIPAL.

7.6 The PRINCIPAL accepts that the Monitor has the right to access without restriction to all
Project documentation of the BUYER including that provided by the BIDDER. The BIDDER
will also grant the Monitor, upon his request and demonstration of a valid interest, unlimited
access to his project documentation. The same is applicable to Subcontractors. The Monitor
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shall be under contractual obligation to treat the information and documents of the
BIDDER/Subcontractor(s) with confidentiality.

7.7 The PRINCIPAL will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact on the
contractual relations between the parties. The parties will offer to the Monitor the option to
participate in such meetings.

7.8 The Monitors will submit a written report to the designated Authority of PRINCIPAL
/Secretary in the Department/ within 8 to 10 weeks from the date of reference or intimation to
him by the PRINCIPAL /BIDDER and, should the occasion arise, submit proposals for
correcting problematic situations.

8 Facilitation of Investigation

In case of any allegation of violation of any provisions of this pact or payment of commission,
the PRINCIPAL or its agencies shall be entitled to examine all the documents including the
Books of Accounts of the BIDDER. The BIDDER shall provide necessary information and
documents in English and shall extend all possible help of the purpose of such
examination/inspection.

9 Law and Place of Jurisdiction

9.1 This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of
the PRINCIPAL.

9.2 A person signing Integrity Pact shall not approach the Courts while representing the
matters to Independent External Monitor and shall await their decision in the matter.

10 Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that
may follow in accordance with the provisions of the extent law in force relating to any civil or
criminal proceedings.

11 Validity

11.1 The validity of this Integrity Pact shall be from date of its signing and extend upto
5 years or the complete execution of the contract to the satisfaction of both the PRINCIPAL
and the BIDDER/Seller, including warranty period, whichever is later. In case BIDDER is
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unsuccessful, this Integrity Pact shall expire after six months from the date of the signing of
the contract.

11.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of this
pact shall remain valid. In this case, the parties will strive to come to an agreement to their
original intentions.

The parties hereby sign this Integrity Pactat ...................... (0] o EO
For & on behalf of PRINCIPAL For & on behalf of BIDDER
Cochin Shipyard Limited (Office Seal)

(Office Seal)

Witness Witness
| |
e e,

* Provisions of these clauses would need to be amended/deleted in line with the policy of the

BUYER in regard to involvement of Indian agents of foreign suppliers.




Cochin Shipyard Ltd | 54
TENDER ENQUIRY NOTICE - ELECTRICAL CABLING WORKS IN ASW VESSELS

ANNEXURE-VII

DECLARATION

I hereby declare that the details furnished in this tender proposal are true and correct to the best
of my knowledge and belief. In case any of the information is found to be false or untrue or
misleading or misrepresenting, I am aware that I will be held liable for it and CSL is free to take

any legal / commercial action not limited to barring / blacklisting.
We hereby declare that we are not under a declaration of ineligibility / blacklisting /debarring/

tender holiday from doing business issued by Govt. of India / State govt. / Public Sector
Undertakings etc.

Yours faithfully,

(Signature & Seal of Authorized Signatory)
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APPENDIX- A

COMPLIANCE MATRIX

Clause No. Compliance/ Deviation

Notes:
1. If offer is not fully conforming to the requirements given in any clause of this

specification, the deviation shall be stated in detail against the particular clause in the

Compliance matrix.

&

/2
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APPENDIX - B

FORMAT FOR FINANCIAL CAPABILITY

Last three Annual Turnover
SL. No. Financial Year
1 Year 2021-22
2 Year 2022-23
3 Year 2023-24

To be signed by the Authorized Signatory of the Applicant with Name, Designation, seal
and date.

Certificate from Chartered Accountant:

This is to certify that (name of the Firm) has received the payments
shown above against the respective years and as computed.

Name of the Authorized Signatory representing Auditing firm:
Designation:
Name of firm (Chartered Accountant):

Signature of the Authorized Signatory:

Seal of Audit firm
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APPENDIX - C

LIST OF DRAWINGS TO BE ISSUED BY CSL
SL. No Drawing to be issued Remarks
1 Electrical Outfitting Practice and Standards
5 Fitting arrangement of electrical equipment seat and cable

way
3 Fabrication Drawing of electrical equipment seat and cable

way Supports
4 Material List of Fittings — F Items




= TENDER

uuuuuuuuuuuuuuuuuuuuu

Cochin Shipyard Ltd | 58
ENQUIRY NOTICE - ELECTRICAL CABLING WORKS IN ASW VESSELS

APPENDIX-D

PERFORMANCE EVALUATION FORM

Evaluation Grade Points Awarded (Grade Points X
Weightage)
Grade Excelle Good Avera Bad Very
nt ge Poor
Parameters Weichta
8 5 4 3 2 1
ge
Timely Completion as per Project
10
schedule
Work Planning & Coordination 2
House Keeping and HSE 2
Responsiveness to critical and ’
complex works
Overall Quality Management 2
Integrity and Professionalism 2
Total Grade Points (sum of points in 20
each grade)

awarded (Max 100)

Grand total of grade points

Points to be considered during evaluation

Timely Completion as
per Project schedule

Completion of work within stipulated time, including class surveys &
till submission of proper quotation. (No Reworks/Survey failures)

Work Planning & Co-
ordination

Planning of (material, labour & machinery) for smooth execution of
work, coordination with multiple agencies/stakeholders, Pro-active
approach in avoiding hindrance of work, Supervisory skills,
communication etc.

Responsiveness to
critical and complex

Willingness to execute complex works understanding the importance
of the work for CSL, deployment of adequate workers in time & round

works the clock in critical tasks.
Overall Quality Quality of Work, No of QC/Class survey points, Re-works, RT/Survey
Management Failures, quality of manpower, supervisors etc. to be considered
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. Adherence to CSL HSE policies and instructions, use of PPEs,
House Keeping and , . . . :
HSE commitment & continuing practises for good housekeeping at site,
daily tool box meetings at site.
. Responsiveness & commitment to work, uniforms to workers,
Integrity and . . . . o .
; . appropriate & polite behaviour at site, ethics in preparation of
Professionalism . o . :
quotations, corrections in quotation, proper documentation.

Signature
(CSL Officer in-Charge)

Name & Design




