



**COCHIN SHIPYARD LIMITED  
COCHIN - 682 015**

**SB-OSD/PTNG/944/2025**

**11<sup>th</sup> April – 2025**

**CORRIGENDUM NO.1**

**Sub:** Corrigendum No.1 Dated: 11/04/2025 for 'BLASTING AND PAINTING OF HULL BLOCKS& OTHER OUTFIT ITEMS OF SHIPS USING PAINT SHOP FACILITY AT CSL, KOCHI'

**Ref:** 1) Tender No. SB-OSD/PTNG/944/2025 Dtd: 24.03.2025

1. Subsequent to the above, CSL here by amending the clauses of tender enquiry as followings (*changes are highlighted in Blue and Bold-Italics*) :

<b>CLAUSE NO.</b>	<b>AMENDMENT</b>
Clause 12.1 of Annexure I	The payment processing of contractors will be done on <i>a monthly basis for the completed blocks in all respect based on the certification by officer in charge</i> . The contractors shall update their work regularly and verify the records once in a month.
Clause 14.1 of Annexure I	The successful tenderer shall remit <i>Rs.50,000/-</i> as security deposit for each booth allocated to the firm within 15 days of receipt of the work order. This amount has to be remitted by way of demand draft or bank guarantee (in approved proforma of CSL) from any of the nationalized banks/ Scheduled Indian Bank, valid till the satisfactory completion of the entire work. The Security Deposit will be released after satisfactory completion of the contract on certification of nil liability to CSL by Officer-in Charge. The Security Deposit will not bear any interest.



2. **Last date & time of receipt of bids (Part – I Techno commercial bid and Part – II Price bid) is extended to 30<sup>th</sup> April 2025 at 15.00 Hrs. and bid will be opened at 15.30 Hrs. on the same day.**
3. Except the above, all other terms and conditions of the tender will remain unchanged.



A handwritten signature in blue ink, consisting of a large, stylized letter 'Q' followed by a horizontal line and a small mark.

**For Deputy General Manager  
Outsourcing Department**