
TENDER No. UCSL/CC/sB/T/ 183-1901 LL4 I 2025
DT: 13th JANUARY 2026

TENDER FOR HULL FABRICATION & ERECTION OF
TOTON BOLLARD PULL ASD TUG

UDUPI COCHIN SHIPYARD LIMITED
MALPE, UDUPI 576108
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TENDER DOCUMENT 2

UDUPI COCHIN SHIPYARD LIMITED
Tender for Hull Fabrtcatlon & Erectloo of 7oTotr Bouatd PuU ASD Tug UY183'IIY190

UcsL/cclSB/T/ 183-r9O/ 1t4 /2025 DTi 13u JAIUARY 2026

TENDER NOTICE

Tender No. & date

Name of work

Date & time of opening of
Technical Bid Part-l

Password protected quotations in the prescribed form is invited from bidders for the work
specified above, subject to the terms and conditions as mentioned in the annexure to the
tender enquiry so as to reach the undersigned by email mentioned on or before the date
and time as stipulated.

2. The following shall be submitted along with the quote: -

PART- I: TECHNICAL BID

a. Tender document duly slgned on all pages - Including Terms & conditions and Scope
of work placed at Annexure I and Annext.rre II respectively

b. The Techno commercial Check List at Annexure V to be Iilled up completely and duly
signed.

c. Duly filled form at Annexure - III, VI & VII

d. Unprlced Prlce bid (Price bid without price and marked as'QUOTED") to be submitted
along with Part-1.

PART-II: PRICE BID

a. The price bids shall be prepared based on the price bid format at Annexure IV.

3. Mode of Submission of Quote:
i. Bid shall be submitted as Password Protect€d Ztp File in two parts.

Part I: Technical Bid - with all enclosures and annexures as mentioned in Para 2 above
Part II: Price Bid.

l1 The files are to be forwarded as TVo (21 separete password protected Zlp flles to
contractcell@.udupicsl.com

tii. Part I and Part II are to be protected with separate and dlstiactly different
passwords.

ir'. The Bids will be opened on online mode during which the bidder will be advised to
share the password through SMS with which the technical bid will be opened.

27tb JANUARY 2026 (TUESDAYI AT 15:3OHRS

27th JAI{UARY 2026 (TUESDAY} AT rS:3OHRS

,/

Last date & time of receipt of
tender

UCSL/CC/SB/T I ta3- LgO I Lt4 I 2o25 DT : r3.O 1.2025

HULL FABRIACTION & ER.BCTIOIT OF 70 TOX
BOLLARD PULL ASID TUG (rrYr83 - rrYlgol
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v. The price bids will be opened after technical evaluation and only the technically
qualihed bidders will be invited for opening of price bids which shall also be conducted
on online mode as above.

vi. However, subject to travel restrictions, the bidders can also attend the bid opening
physically at Udupi Cochin Shipyard Limited, Baputhotta Ware house complex Ofhce.

vii. The contractors can also submit the quotations in sealed covers (Two-Bid) - as separate
sealed covers for Technical Bid and Price bid, both enclosed in a common sealed cover
to reach the below mentioned address before the stipulated time.

4. The bidders shall ensure the receipt of bids at contractcell?udupicsl.com An
acknowledgement mail shall be sent to the bidders on receipt of bids. UCSL takes no
responsibility for delay, loss or non-receipt of tenders by mail by the stipulated time.

5. The tender should be addressed to the Assistant General Manager (Contract Cell), Udupi
Cochin Shipyard Limited, Malpe Harbor Complex, Malpe, Udupi 576 108, Kamataka,
lndia.

6. No deviations on the tender conditions will be accepted, and bids with deviations will be

considered technically disqualilied. The acceptance of a tender or part thereof will rest
with the Assistant General Manager (Contract Cell), Udupi Cochin Shipyards Limited and
reserves the authority to reject the tender received without assigning any reason.

7. Contact Person: Mr. Ganeshmoorthy S, (Manager-Hul), Ph. No: +9i 7540048200
Mr. AKHIL RP, (Manager-Contract Cell), Ph. No: 0820-2912 103

\

Assistant General Manager (Contract Cell)
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ANNEXURE - I

TERMS AND CONDITIONS

I . 1. This tender enquiry pertains to the awarding of contract for hull fabrication & erection of
08 numbers of 70Ton bollard pull ASD tug UY-183 to UY-190 to be built at Udupt
Cochiu Shtpyard Llmited (UCSLI, Malpe, Kamataka.

l.2.Hull fabrication & erection, including all hot work and dry survey necessary to
satisfactorily completion of the work in accordance with UCSL, Classihcation Society and
Owner's requirements.

1,3. Hull Fabrication & Erection required to be complied with the following documents
o General Arrangement.

I .4. The work includes complete hull construction of 7OT BP ASD Tugs, the major work
section is specified as follows:

o Total Hull Block weight- Each block average 40 to 50T, Totaling approx. 314 Ton
Per Vessel.

o Hull block arrangement as mentioned below.
i. Below main deck 7 Blocks.
ii. Above main deck 2 blocks.
iii. Bullwork F\trd. & AFI.

Completion of fabrication & erection of all hull blocks of complete vessel including
Tank testing works - APT of all tanks (26 no's) and HPf for tanks excluding similar
tanks and readiness for final survey.

1.5. Infrastructure and Consumables: The contractor shall complete the work with the
available infrastructure facilities and materials provided by Udupi Cochin Shipyard Ltd
(UCSL) in accordance with the enclosed Specihcations and drawings, delivery schedule
and UCSL - General Terms and conditions in all respects.

1.7. Consumables:

Gases (DA, Oxygen, CO2) and Ceramic weld backing strip will be provided free of
cost by UCSL.
Welding consumables: All welding electrodes will be provided by UCSL on
chargeable basis. The charges applicable for welding electrodes are mentioned
below:

N
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UDUPI COCHIN SHTI'TARD LIMITED
Tcnder for Hull Fabrlcetl,oD & Ercctloo ofTOToa Bollerd Pull ASD Tug UYla3-UYl90

UCSL/cC/sB/T/ I83-LgOl L14l2o2s DT: l3rh JANUARY 2025

TENDER FOR HULL FABRJCTION & ERECTION OF 7OT BOLLARD PULL TUG
IIY.183. IIY.19O

1. DESCRIPTION OF WORIi

l.6.Welding electrodes and gases used for fabrication / erection purposes will be supplied by
UCSL only.
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ANNEXURE - I 2

UDUPI COCHIN SIITFYARD LIMITED
Te[der for Eull Fabrlcatloa & E ectlotr of ?motr Bollerd PUU ASD Tug UYl83-lrY19O

UCSL/CCISB/T/ 183-r9O l1l4l2025 DT: 136 JANUARY 2026

Welding Electrodes
Mie Coil E7lt lc 1.2mm Dia 177.10
Flux Cored Wire of Ss 3091 0.8mm Dia 977 .50
Tig Filler Wire 70 52, 2Amm 276.0O
Mig Solid Wire Er-70s-6 1.2mm 126.50
Welding Electrode: E 6013: 2.5 Mm 126.50
Welding Electrode: E 6013: 3.15 Mm 168.48
Welding Electrode: E 6013:4 Mm 168.48
Welding Electrode: E 70 18: 2.5 Mm 120.75
Welding Electrode: E 7018: 3. 15 Mm
Welding Electrode: E 7018: 4 Mm 195.50
SS Welding Electrode 3091 3. 15mm 7 40.60
SS Welding Electrode E3l6 L, 2.5 Mm
SS Welding Electrode E316 L, 3.15 Mm 740.60
MS to SS Welding Electrode 309 X2.5mm

*Above rates are excluding of GST.

1.8.The work is to be carried out at the skid area allotted to the contractor (s) inside UCSL
premises.

2. SCOPE OF WORK

2.1.Hull Block Fabrication & Erection - 314 Tons (Approx). Hull Fabrication & erection,
including hot work and dry su rvey necessary to satisfactorily complete the work in
accordance with UCSL, Classification Society and Owner's requirements.

3. ABOUT TTIE 7OT BOLLARD PULL ASD TUG:

L€ngth O.A (lncluding fender)
Length B. P
Breadth (MLD)
Depth (MLD
Draft (Hull)
Complement
Bollard Pull
lnstalled Power
Gross Tonnage
Class Notation

33.0 meter
3 1.0 meter
12.2meter
5.5 meter
5.1 meter
12 Persons
70T @ 100o/o MCR
2 x 1838 Kw
5OO GT
IRS- SWATIXA SUL, TUG, SWASTHIK IY, INWATER SURVEY,
AGNI 1 (2400 M3/Hr.)
Indian Coastal Vessel

-3/""Y/

Rate

1.43.7 5

7 40.60

753.25

l.g.You arc requeated to obtaln clariflcations, lf any, attd carefuuy study the
documents and the acope of servlces and UCSL, before submlttlng your offer.

I . 10. The Agencies are advised to familiarize themselves with the site conditions before
quoting.

t\
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ANNEXURE. I

UDUPI COCHIN 9HTFYAR.D LTMITED
TeDdcr for Hull FsbrlcqtloD & ErcctloD of TmoD Bouqrd Pull ASD Tug UYIE3-UY19O

UCAL/cc/sB/T/ 183-LgOl rt4l2o2s DT: l3rh JANUARY 2025

4. 1. Contract will be concluded with Bidder quali$ing technically, agreeing to Techno
Commercial conditions (Annexure V) and emerging as Ll based on the total contract
value.

4.2.This tender is for construction of 8 Nos 70T Bollard Pull ASD Tug of 9 blocks each and
UCSL reserves the right to award work order on different contractors for each Tug. The
Ll bidder will be awarded with the construction of UY-183(ist vessel) and the next inline
bidder will be called for negotiation to meet the Ll bidder's rate to award work order for
UY184 (2nd vessel). Incase L2 bidder is not willing to match L1 bidder's rute, 13/L4/L5
etc. bidders will be invited for the negotiation to match Ll bidder rate. lf L2/l3lL4lL5
etc. are not willing to match with L1 bidder's rate, hence work order for construction of
both vessels to be awarded to Ll bidder.

4.3.The tender caters for erection of Eight (081 Nos of shipsets. The initial order shall be
placed for 2 vessels and further orders will be issued for every 2 shipsets based on the
performance of the contractor on the initial 2 shipsets. The rates applicable shall be lxed
for 08 vessels and no change will be allowed once the tender is finalized.

4.4.In case of the contractor fails to mobilize necessary manpower at any stage of the project.
the yard reserves the right to delink the individual hull blocks and will award the same to
alternate contractor. In such cases, the value shall be determined based on Annexure-Vl
which shall be deduction from the total contract value for payments.

6.1. The Bidder shall be a single firm having experience in Hull Erection in shipbuilding
industries for minimum three {03) years.

6.2. The technical experience means "the experience of successfully completed similar works
(as per clause 6.1 above) for period of 3 years. In the case of ongoing works, work
progress report from the authorized officer of the work order issued firm shall be
submitted for considering UCSL requirement.

f
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4. METHOD OF AWARDING CONTRACT

4.5. UCSL reserves the right to cancel the tender if required.

5. COMMO1Y RT,OUIREMEIYTS

5.1.The work will be undertaken by only qualified welders of the contractor. Towards this,
UCSL will provide the WPS and PQR. Welders will have to be qualified by Class by UCSL.
The subcontractor must pay for the welder qualihcation, testing and certification charges
to UCSL on actuals. The contractor must retain the qualified welders till the completion
of the project.

5.2.Work will be undertaken and inspected as per the quality standards provided by UCSL.
and approved by CL,ASS and Owner of the vessels. The same may be seen prior biddirrg,
if required. Copy of the standards will be provided while awarding contract.

5.3.Area and steel skids will be provided by UCSL, leveling of the skid will be undertaken by
contractor to the satisfaction of UCSL QC. Required production aids shall be arranged by
Contractors.

6. ELIGIBILITY CRITERIA
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ANNEXURE - I 4

UDUPI COCHIN AHIPTARD LIMITED
Terdcr for HUU FabrlcatloD I Erectlon of 7oTotr BoUatd PUU AaD Tug lrY1E3-UYf9O

UC8L/ CC / 68 / T / 18 3- l9O l L 14 l2025 DT: 136 JAIUARY 2026

6.3. The contractor must have a site-in charge/ supervisor to execute work, with a
minimum experience of 3 yrs. in Hull field, also it is required to induct a HSE personnel
for the project for monitoring and taking necessary work permit systems and allied HSE
works.

6.4. lf the experience claimed by the bidder is of no relevance with respect to Sl no.6.1, then
such experience will not be considered for pre-qualification. Decision taken by UCSL in
this regard will be final.

6.5. The average annual hnancial turn over should be at least Rs. 75 Lakhs during the last
financial year (Audited balance sheets showing turnover profit & loss account of the
firm for the preceding FYs should be submitted).

6.6. The Bidder should furnish the required work-specific information and satisfactory
documentary evidence such as copy of work order / agreement and a certificate from
the employer for satisfactory completion of work or any other relevant document
indicating completion of work shall be submitted to UCSL in support of its claim of
experience, during the technical bid submission stage.

6.7. Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State
govt./ Public Sector Undertakings etc. The bidder shall not have been debarred / black
listed by UCSL or by any of the Public Sector Undertaking or Government department
etc.

7. SCHEDULE OF COMPLETION OF VESSELS

Vessel Detail Completion Date

UY-183- 70 Ton Bollard Pull ASD Tug 31st .,ul 2026

2 UY-184- 70 Ton Bollard Pull ASD Tug 01st Apr 2026 3fth Sep 2025

3 UY-185- 70 Ton Bollard Pull ASD Tug 01st Jun 2026 31st Nov 2026

4 UY-186- 70 Ton Bollard Pull ASD Tug 01st 5ep 2025 28th Feb 2027

5 UY-187- 70 Ton Bollard Pull ASD Tug 0Lst Nov 2025 31st May 2027

6 UY-188- 70 Ton Bollard Pull ASD Tug 01st Mar 2027 31st Aug 2027

UY-189- 70 Ton Bollard Pull ASD Tug 01.st Jun 2027 30th Nov 2027

01st Sep 2027 29th Feb 2027

1

7

UY-190- 70 Ton Bollard Pull ASD Tug

7.1.The above (UY-183 to 190) hull fabrication & erection schedule is indicative and for
planning the mobilization of resources. The frnal schedule and the monthly block
loading will be provided by planning department based on availability of drawings, and
materials, which shall be binding and will be considered for determination of delay, if
any.

7 .2.The construction of the vessels shall commence from Old February 2026 and, need to be
completed as per the schedule of completion indicated above.

7.3.The work is of urgent nature and hence the contractor should mobilize the team
immediately to start the work from the date of placement of work order/ Intimation.

7.4.As per the present schedule the entire workof a single vessel needs to be completed

//x
within a maximum period of 6 months

Sl No Start Date

01st Feb 2026

/\



ANNEXURE - I

UDUPI COCHIN SHIPYARD LIMITED
Tcndet for Hull Fabricatio[ & Etectloa ofTOToI BoUard Pult ASD Tu8 UYl83-UYl90

UCAL/CC/SB/T/ 183-L9Ol lt4l2O2S DT: l3i!JANUARY 2026

7.5. Contractor should adhere to UCSL-yard timings and the yard time of reporting for duty
at yard will be from (08:15Hrs to 17:30 Hrs), contractor can also work on additional
working hours/holidays based on the permission from concerned UCSL Oflicer-in
charge.

8. INSPECTION

8, 1. The vessel shall be built under the classification of IRS.

8.2.Work will be undertaken and inspected as per the quality standards provided by UCSL.
and approved by CL,{SS and Owner of the vessels.

8.3.The complete work must be carried out under the survey of UCSL, CLASS and Owners.
The works are to be inspected and approved by UCSL initially and thereafter presented to
CLASS and the Owner for their survey and approval.

8.4. All welding machines are to be calibrated.

8.5.All test and Inspections shall be carried out as per approved Quality Plan.

8.6.All test including NDT, Radiography tests, Tank testing as applicable

8.7.All works shall be as per strict compliance to weight control and approved UCSL
drawings.

8.8.All correspondence with the Shipyard to be in English language. All documents and
plans to be in English language and in metric units.

9. VALIDITY

9. 1. The offer shall be valid for a period of 2 Year and no escalation in rate shall be allowed by
UCSL on whatsoever reason.

10. RATE

10.1. Rates are to be quoted in the Price Bid Format at Annexure IV attached herewith.

11. PAYMENT TER}IS

1 1.1. Payment will be made 4 stages.

Stase - 1: Hull Fabrlcatlon :40 ok of total contract value
On completion of hull block fabrication and dry survey of each block to satisfactoril)'
complete work in accordance with UCSL, Classification society and owners'
requirements. Payment shall be released on a pro rata basis of individual block weight.

Stase-2: Hull Erection. Fit-uD & Drv Survev: -+0 'ro of total cor-triicted Viilue
On completion of erection & dry survey of individual block, necessary to satisfactorilv
complete work in accordance with UCSL, Classification society and owners'
requirements. Payment shall be released on a pro rata basis of individual block weight

Stage -3: Final Inspection:10 7o of total contracted value
On completion of final inspection

Stace -4: Delivery of vessel : 10 % of total contracted value
On delivery of vessel

SL officer in-charge.

5

1 1.2. Payment shall be made based on certihcation

ax



ANNEXURE - I 6

UDUPI COCIIIN EIIIFYARD LIMITED
Tetlder for Eull Fobtlc.tlo! & Er.ctlon of TOToa Bollard PUU AaD Tug IrYlt3-lryl9O

UC8L/CC/88/T/ 183-L9O I ll4 I 2O2S DT: 13.n JAIIUARY 2g16

1 1.4. All claims for payment for the work/additional work shall be submitted by the
contractor within one month of completion of work.

I 1.5. Payment will be made by RTGS/NEFT to the account of Agenry. The name of the bank,
branch, A/C No., IFSC code & other particulars shall be furnished by the Agency in the
proforma of UCSL.

12. TAXES & DUTIES

12.1. GST shall be applicable extra on the prescribed work. You are requested to furnish the
following details in the invoice/Bill.
. Applicable rate of GST/SAC Code
. Firms GST Reg. NO.
o Service accounting code (SAC) as prescribed by statutory authorities.
o GST Reg. No. of Udupi Cochin Shipyard Limited(29AAACTL2ALBIZOI.

13. PERIOD OF CONTRACT & COMMENCEMENT OF SERVICES

13. l. Period of contract will be one year from the date of work order. The rates quoted and all
other terms and conditions will remain unchanged for the entire period and aiso for the
extended period (if extended).

14. SECURITY DEPOSIT

14. l. The successful tenderer shall remit 5% of the value of the contract as security deposit
within 15 days of receipt of the work order. This amount may be remitted by way of
demand draft or bank guarantee (in approved proforma of UCSL) from any of the
nationalized banks, valid till the satisfactory completion of the entire work. In case the
contractor fails to submit the SD in time, deduction of SD amount will be made from
the running bills submitted. The Security Deposit will be released on certification of
satisfactory completion of the contract and no liability to UCSL by Officer-in charge. The
Security Deposit retained will not bear any interest.

15. PERFORMAICE GURANTEE

l5.1.The complete work carried out by the contractor shall be guaranteed against defective
on poor workmanship for a period of Three (03) months from the date of completion of
work or till delivery of that vessel, whichever is earlier. Any work found defective during
this period is to be repaired entirely at the contractor's cost at the vessel's location and
such repaired items shall be guaranteed for a further period of three months from the
date of repair.

15.2. Should any unsatisfactory performance and / or damage or failure occur due to poor
workmanship and poor-quality material used by the contractor, the contractor shall be
solely responsible for payment/reimbursement of expenditure incurred by Ship owner
for rectifying the defect.

15.3.Towards this, a performance guarantee- equivalent to 5olo of the value ofthe contract to
be furnished by the contractor on completion of the works by way of a bank guarantee
(in approved proforma of UCSL) from a nationalized bank va-lid till the expiry of the

I 1.3. The payment shall be made within 30 days from submission of invoice along with the
work completion certificate.
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guarantee period. In case the contract fails to submit the PG in time, SD mentioned at
Clause 13 will be retained till the expiry of guarantee period.

16. LIQUIDATED DAMAGES

l6.1.The progress of work will be monitored against the mutually agreed detailed schedule.
Liquidated damages for delays in execution of the work beyond the scheduled date of
completion, for any reason other than force majeure conditions, will be recovered at the
rate of half percent of the value of the contract per week or part thereof, subject to a
maximum of ten (10) percent of the value of the contract.

16.2. For better clarity, order values mentioned in LD clause are values excluding duties and
taxes (Basic value). Liquidated damages, if any, shall be decided and settled only after
the completion of the entire project but prior to the release of Final stage Payment.

16.3.If, for any reasons, supplier has a justification towards delay in supply / work execution
and would intend to consider applicability/ non applicability of LD, the same shall be
intimated to UCSL by way of a letter, failing which it will be deemed that delay is
attributable to the supplier.

16.4. Delay in supply/ Interruption of the work for reasons not attributable to supplier shall
entitle extension of the order execution period for proportionate period without an1
additional cost to UCSL.

17. POWER OF ATTORNEY

The tenderer(s) shall have to sign in each page of the tender documents with official
stamp as a token of his acceptance of the conditions stated therein.

The person signing the tender form on behalf of another or on behalf of a firm, shall
enclose to the tender, a Power of Attorney or the said deed duly executed in his favour
or the partnership deed giving him such power showing that, he has the authority to
bind such other persons or the firm in all matters pertaining to the contracts. If the
Person so signing the tender, fails to enclose the said Power of Attorney, his tender shall
be liable for being summarily rejected. The Power of Attorney shall be signed by all
partners in the case of partnership concem, by the Proprietor in the case of a
proprietary concem, and by the person who by his signature can bind the company in
the case of a Limited Company.

18. TERMINATION & LIMITATION OF LIABILITY

18.1. This contract may be terminated upon the occurrence of any of the following events

18.2. By agreement in writing of the parties hereto;

l8.3.By the non-defaulting party, upon default by the other party, of any clause of this
contract, if not remedied within fifteen (15) days, or such longer time as may be agreed
upon by the parties, after receipt of notice thereof in writing from the non-defaulting
party;

18.4. By the other party, upon either party;
i. Making the assignment for the benefit of creditors, being adjudged a bankrupt or

becoming insolvent; or
ii. Having a reasonable petition filed seeking its'dissolution or liquidation, not stayed or

dismissed within sixty (60) days; or _.:r:_,.,
iii. Ceasing to do business for any reason. 

,,,,i_.,_l 
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ANNE:IiURE - I
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18.5. For fraud and corruption or other unacceptable practices.

18.6. Upon expiry or termination of this Contract, neither party shall be discharged from any
antecedent obligations or liabilities to the other party under this Contract unless
otherwise agreed in writing.

18.7. UCSL may by notice in writing to Agency to terminate the order after issuing due notice
i.e., 30 days' notice period. UCSL shall be entitled to compensation for loss limited to
the order value.

18.8. Liability maximum that can be claimed by the Agency shall be limited to what is due to
be and has been paid by UCSL for work done as per the payment milestones and
limited to work order value.

19. ARBITRATION & JURISDICTION

19.l.Any disputes arising during the period of the contract shall, in the first instance be
settled by mutual discussions and negotiations. The results of such resolution of
dispute shall be incorporated as an amendment to the contract, failing which supplier
shall approach the UCSL Grievance Redressal Committee as per relevant clause of the
Con tract.

19.2

19.3

19.4

19.5

19.6

lf any dispute, disagreement, or question arising out of or relating to or in consequence
of the contract, or to its fulfillment, or the validity of enforcement thereof, cannot be
settled mutually or the settlement of which is not herein specifically provided for, then
the dispute shall within thirty days from the date either party informs the other in
writing that such disputes, disagreement exists, be referred to arbitration. The
arbitrators shall be appointed and the arbitration proceedings shall be conducted in
accordance with and subject to the Arbitration and Conciliation Act, 1996 (No. 26 of
1996) as amended from time to time and the decision of the Arbitrators shall be final
and binding on the parties hereto. The arbitration will be done by a Board comprising
one arbitrator nominated by each party, and a mutually agreed Umpire. Each party
shall bear its own cost of preparing and presenting its case. The cost of arbitration
shall be shared equally by the parties unless the award provides otherwise.
Performance under this Contract shall however, continue during arbitration
proceedings and no payment due or payable by the parties hereto shall be withheld
unless any such payment is or forms a part of the subject matter of arbitration
proceedings.

Seat & Venue of Arbitration: The seat & venue of arbitration shall be at Bangalore.

Language of Arbitration: The language of arbitration shall be English.

Governing [,aw: The contract shall be govemed by Indian l,aw

ln case of disputes, the same will be subjected to the jurisdiction of courts at Bangalore,
Karnataka.

20. SUB CONTRACTING AND ASSIGNMENT

20.1. Contractor shall not assign or transfer the Purchase Order/ Work Order or any share or
interest therein in any manner or degree to any third party without the prior written
consent of UCSL.

20.2. Contractor shall not contract with any subcontractor and/or vendor without the prior
written consent of UCSI,. Such consent shall not relieve the Contractor from any of his
responsibilities and liabilities under the Purchase Order/ Work Order. In addition,

//
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Contractor sha-ll ensure that the terms aJrd conditions of any such contract shall complr- \r'rth and
correspond to the terms and conditions of the Purchase Order/ Work Order.

21. SECR-ECY & RESTRICTION ON INFOR.II{ATION TO MEDIA

2l.1.The information contained in the enquiry as such shall NOT be communicated to any
third party without prior approval of UCSL.

21.2. Information in respect of contracts/olders shall NOT be released to the national or
international media or anyone not directly involved in its execution without the written
approval of UCSL.

22. CANCELLATION OF ORDER AND RISK CONTRACTING

22.r.

22.2.

ln the event the Agency fails to complete the work promptly and satisfactorily as per the
terms of the order, and if any work is delayed beyond thirty (30) days from the agrecd
schedule, UCSL, without prejudice, reserves the right to cancel the order and get thc
work done at Agency's cost and the expenditure so incurred including any damage or
loss will be recovered from him and the Security Deposit furnished by him is liable to be
forfeited either in whole or in part.

UCSL also reserves to right to impose penalties ranging from Rs. 100 to Rs.500 to the
employees of agencies and will be deducted from the bills, for any habitual offence on
the cleanliness of uniforms, lack of obedience, not attending the tasks etc., and will be
to the discretion of the Officer in charge for the work.

23. FORCE MAJEURE

23.1. Should failure in performance of any part of this contract arise from war, insurrection,
restraint imposed by Govemment act or legislation of other statutory authority, from
explosion, riot, legal lock-out, flood, fire, act of God or any inevitable or unforescen
event beyond human control which will be construed as a reasonable ground for
extension of time, UCSL may allow such additional time as is mutually agreed to be
justified by the circumstances of the case.

24. STORAGE OF MATERIAL AND EQUIPMENT

24.1.The Contractor shall arrange the storage of the materials/ equipment etc. if any. at a
suitable location assigned by UCSL and shall ensure the safe and secure possession
and handling of the items thus handed over to contractor. UCSL shall allot storage
space within UCSL premises, if available.

24.2. As regards the equipment/ materials stored by him as above as also in use by him,
UCSL will not be responsible for any damage, pilferage, accident that may take place
during the course of execution of the work. It will be entirely his responsibility to keep
all the equipment, materials etc., in safe custody as also hold them duly insured at his
expense.

25. IMS GUIDELINES

25. 1. UCSL implemented an Integrated Management System (lMS) and the Quality
Management System (QMS) within the yard. As part of IMS, subcontractors shall
comply with the following measures related to the Quality, Health, and Safety &
Environment (QHSE) policy of UCSL.

a) Meeting or exceeding customer requirements.
b) Assuring quality of the products andgryrsgi.

3fi?rl 4tT \
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Tender for Hull PebricatioE & Ercctlod of 7motr Bo[erd PUU AgD Tug IIYI83-IIY190
UCSL/CC/8B/T/ 183-tgol rt4l2025 DT: 136 JANUARY 2026

c) Preventing occupational ill health & injuries.
d) Ensuring safe work sites.
e) Conserving natural resources.
f) Preventing / minimizing air, water & land pollution.
g) Handling and disposal of Hazardous wastes safely.
h) Complying with statutory & regulatory and other requirements.
i) Developing skills and motivating employees.

25.2. Occupational Health, safety & Environmental requirements of UCSL shall also
include the following.

a) The contractor (or a sub-contractor performing work on behalf of the contractor) is
deemed to comply with the Occupational health, safety and environmental policy of
the company and also to all operational controls / standard operating procedures
and shall undertake the work in total compliance with the requirements of the
established Integrated Management System (IMS) of the company.

b) The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupational health, safety and
environment effective in the state of Kerala.

c) It is the sole responsibility of the contractor to assure that any sub-contractor/ s
who shall perform works in company lands/ facilities/worksites on behalf of the
contractor, is also following all requirements related to the Integrated Management
System of the company and the health/ safety/environmental Rules effective in the
state.

d) The contractor shall provide/ implement and operate/practice all occupational
health, safety and environmental management measures/facilities, for their period
of contract, in their activities/at their work sites, which shall be required according
to the IMS of the company or that required by the health/ safety/environmental
Rules established and effective in the state, at their own cost.

e) [f any contractor failed to comply with or violated any clauses/requirements of
occupational health, safety and environmental Rules effective in the state, in their
activities or at work sites and the same shall be exposed to the government or any
competent authorities upon inspections, the contractor shall be solely responsible
for all liabilities caused by his/her action and shall be responsible for paying the
penalty and taking stipulated corrective actions insisted by the authorities within
the specified time, at their own cost. Any liability to the company in this regard
needs to be compensated by the contractor.

f) Upon completion of the work, contractor shall clear the area and shall not leave any
Occupational health/ safety/environmental liabiiities to the company, from their
activities at the worksites.

g) Any clarification related to IMS requirements of the yard, may be obtained by the
contractor from the AGM (HSE) or the authorized representative of the contract,
prior to the commencement of work.

26. SAFETY OF PERSONNEL AND FIRST AID

26. 1. The contractor shall be entirely responsible for the safety of all the personnel employed
by him on the work. In this regard, he may adopt all the required safet5r measures and
strictly comply with the safety regulations in force. A copy of UCSL'S "Safety Rules for
Contractors (Revised)" is available with HSE department for reference.

@
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UDUPI COCIIIN SHIFYARD LIMITED
TeDder for Hull FabrlcatloE & Erectioo of TOTon Bollard PuU AgD Tug UYl83-UYl9O

UCSL/CCI8B/T/ 183-L9Ol1L4l2025 DT: 136 JANUARY 2026

26.2.The Agenry may arrErnge to suitably insure all his workmen/ other personnel in this
regard. UCSL will not be responsible for any injury or illness to the Agency s
workmen/other personnel during execution of the works due to whatsoever reasons.

26.3.In this regard, the Contractor will have to fully indemnii/ UCSL against any claims
made by his workmen/other personnel

26.4.The Agency shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he
employs contract labor for executing the works.

27. LABOUR LAWS AND REGULATIONS

27 .l.The firm should employee IIYDIAN IIATIONALS with valid citizenship only for works.

27.2.The Agency shall undertake and execute the work with contract Labor onll- alter
taking license from the appropriate authority under the Contract Labor (Regulation &
Abolition) Act 1970.

27.3.The Agency shall observe and comply with the provisions of all labour and industrial
laws and enactments and shall comply with and implement the provisions of the
Factories Act, 1948, Employees Provident Funds & Miscellaneous Provisions Act,
1952, Employees State Insurance Act, Payment of Gratuity Act, minimum Wages Act,
Payment of Bonus Act, Contract Labour (Regulation and Abolition) Act and all other
enactments as are applicable to him and his workmen employed by him. The Agcncy
shall inform UCSL his license number from the Central Labour Commissioner.

27,4.A11 Persons, except those exempted under the respective Acts, shall necessarily be
insured under the ESI scheme and be made members of the EPF Scheme from thc dar'
of their engagement as personnel in the Company. ln Case l, AII such insurcd
Persons should carry with them their ESI ldentity Card for verification by the
authorities. No Persons without a valid ESI Identity Card for verification b-r- the
authorities will be permitted to work in the company.

27.S.The Agency shall submit the Labour Reports/Returns as required by the Company
from time to time in respect of their workmen in standard format to the concerned
contracting officer so as to enable the same to reach Contract cell by the 5th of every
month. Delayed submission of the same shall attract penal interest /damages at the
rate as levied by the respective authorities under the relevant Acts.

27.6,The Agency shall maintain the records viz. Muster Roll, Acquittance Roll with full
details, Account books etc., in original. These are required for inspection by the
concemed authorities under each scheme.

27.7.\f the Agenry fails to pay any contributions, charges or other amounts payable under
any of the aforementioned provisions of law, UCSL shall deduct or adjust amounts
equivalent to such contribution, charges or amounts from amount payable to him by
UCSL, including any deposit or amounts payable against bills and make payments on
his account to the appropriate authority. He shall not be entitled to question or
challenge such deductions, adjustments or payment made by UCSL.

27.8.Any other amount payable under any law or in respect of any person employcd b! tltc
Agency, if not paid by him, shall be deducted or adjusted by UCSL out of any amount
payable to the Agency including any Security Receipt and paid ever or withheld for
payment by UCSL.

27.9.The Agency shall be fully responsible for the'eonduct and discipline of the workmen
employed by him in the Company premises; Jf such workmen commit any misconduct

ll
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or criminal act inside the Company, the Agency shall take appropriate action against such
workmen. The Agency shall abide by the instructions/ guidelines issued by the Compary for
maintenance of discipline and good conduct among the workmen employed by him.

27.10. All persons who are engaged for various works in UCSL either directly or through
Agency/ contractors, should produce the following documents prior to issuing their
entry passes:

27.1 1. Passport/Aadhaar attested copy of passport with photo and address particulars.
OR

Police clearance certificate with photo and address particulars. (Police clearance
certificate to the effect that the concerned person is staying in the area ofjurisdiction
of the certificate issuing Police Station and that the person is not involved in any
criminal offences as per the records available therein.)

27.12. Application and Declaration for enrolling under Employees Provident Fund and ESI
Scheme- 3 individual passport size photographs and two copies of family
photographs of the members.

27.13. Agency shall familiarize themselves with the labour rules & regulations.

28.1. The contractor shall adhere to the various rules in respect of electrical installation as
per the Indian Electricity Rules and Regulations and Electrical Inspectorate Standards
in order to make sure that men and materials are safe from hazards.

29. OVERWRITING & CORRECTIONS

29.l.Tenders shall be free from overwriting or erasures. Corrections and additions, if any,
shall be duly attested and a separate list of such corrections shall be attached with
the offer.

30.1. Quality of services shall conform to the specification/ standards laid down by UCSL

30.2. UCSL resenes the right to accept / reject any offer.

30.3. UCSL reserves the right to award the work to more than one contractor or to take
over partially or fully the work depending upon the schedule requirements.

30.4. During the evaluation of tender, officer-in-charge may seek clarifications from the
bidders. Clarification if any shall be given in writing/e-mail. Officer-in-charge's
decision will be final and binding on the bidder.

30.5 Compliance of all statutory safety requirements and other safety rules stipulated by
UCSL and other applicable statutory bodies shall be the responsibility of the Agency
while working at UCSL premises. The Agency should ensure that their workmen and
staff are adequately covered under Insurance.

30.6. Damages caused to the Shipyard properties/ tools/accessories should be rectified by
the Agency at his cost or proportional recoveries will be made from the Agency while
passing their bills for payment.

28. ELECTRICITY RULES AND REGULATION

30. OTHER TERMS & CONDITIONS

vx;,g
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30.7. The service provider shall have to engage men on round the clock basis and also on
Sundays and holidays. Service has to be completed to the satisfaction of Udupi
Cochin Shipyard Limited oIficer in-charge.

30.8. The service provider shall indemniff UCSL or its officers against any claims arising
out of accidents or injuries to workmen or other persons or damage to other property
which may arise during the execution of the contract or from breach of any Law or
Regulation prior to delivery and acceptance of the items at UCSL.

30.9. The service provider shall also be governed by the General Conditions of Contract of
UCSL, General Safety Rules and other relevant labour laws.

30.10. The upper age limit of all workers and supervisors employed by the Agency and those
Agency who do or supervise the job themselves shall be as per the prevailing rules o[
UCSL and shall comply to the requirements of this tender.

30.11.Assistant General Manager, or his authorized representative will be the Officer-in
charge of these contracts.

Ii corurprt
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SCOPE OF WORK

TENDER FOR HULL FABRICATION & ERECTION OF 70 TON BOLLARD PULL
ASD TUG (TIY183.19O

1.2.The Contractor shall execute the work as per the specifications / drawings issued and
to the satisfaction of UCSL.

I .3. Contractor shall maintain quality as per UCSL quality standards and yard quality
procedures. UCSL will conduct inspection during fabrication.

l.4.Hull block fabrication and erection works are to be carried out at Hangarkatta and
Malpe Yard of UCSL.

1.5. Arrange required consumables for fabrication and erection (including outlit activities)
such as welding electrodes, grinding wheel, cutting wheel, cutting nozzle eLc. for
fabrication and erection works.

1.6.Hull fabrication works include Main Engine, Gear box, Azimuth thruster base and
Diesel Generator foundations/ seats fabrication & erection works.

1.7. Hull fabrication is inclusive of Skeg & Bulwark fabrication and erection

1.8. Carry out air pressure test (APT) of all tanks (Approx. 26 Tanks) to meet classificatron
society requirements.

1.9. Carry out Vacuum test for weld seams & butts to meet class requirements

1.1O.Tank Hydro testing (except voids) shall be carried out as per class requirements

1.1 1 . Hose testing of doors, hatches, other shell side and deck openings shall be carried
out in according with Classihcation Society requirements.

1 . 14. Labour assistance for final box-up of tanks

1.15. Project Execution, supervision, management and reporting of all the tasks/ act ivitics
associated with the construction of the vessel as;rbove.

I . 16. Ensuring good housekeeping practices to keep t$€ workplace clean and tidy.

1. SCOPE OF CONTRACTOR:

l.l.Hull Block Fabrication and Erection - 314 Tons (Approx). Hull fabrication and
erection, including all hot work and dry survey necessary to satisfactorily complete
the work in accordance with UCSL, Classification Society and Owner's requirements.

1 . 12. Non-destructive test (Rl & UTG) for weld seams and butts to meet class requirements
and shall be arranged by UCSL. If the failure is more than 10%, RT additional penalty
clause will apply to the contractor.

1.13. Mobilization of all required labor (Skilled/ Semi-Skilled/ Unskilled) for hull
construction as per specifications and drawings provided by UCSL.UCSL will provide
Quality Assurance Plan (QAP) and applicable Welding Procedure Specification (WPS).

) >:)4
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1 17. Collection, Transportation/ unloading of materials / other equipment's from UCSL
shops/store to contractor's site/skid in UCSL premises.

18. Arrangement of required tools and tackles like steel rules, punches, hammers,
wa-rpage removingjacks, bottle screws, grinders, hydraulic jacks etc. Cutting tools,
gas cutting sets and hoses, welders flux chippers, painting brush, wire brush etc.
The required Welding sets including arc welding machine, CO2 welding sets, air arc
gouging sets, welding cables, gas heaters and regulators, welding holders, baking
ovens etc. required for fabrication and erection works.

1.19. Arrange local material handling facilities like pulley blocks, tripods etc.

I .20. Set-up and arrarge skid, supporting blocks, jigs and fixtures for fabrication works

1.21. Maintains the required dimensional accuracy arrd surface finish as per UCSL quality
standards.

1.22. Welding shall be done by qualified welders only.

1.23. Provide their employees with all Personal Protective Equipment (PPE) such as safety
helmets, gloves, welding shields, goggles, leg guards, safety belts, aprons and safety
shoes.

1.24. Conduct weekly quality and safety patrols with UCSL officer and terminate
obsen,ations within 7 days if any are found.

I .25. Ensuring best HSE practices at site during the construction ofvessel, which includes
mandatory work permits/ certifications/ approvals in accordance with the prevailing
guidelines in UCSL.

1.26.The Contractor shall execute the work in accordance with the speciflcations /
drawings issued and to the satisfaction of UCSL.

1.27. Contractor shall maintain quality as per UCSL quality standards and yard quality
procedures. UCSL will conduct inspection during fabrication.

1.28. Contractor should also mandatorily induct experienced Engineer-in-
Charge/ Supervisor and HSE Supervisor for entire monitoring and execution of the
turkey project as required by UCSL. UCSL also reserves the right to interview/ check
the technical caliber of the inducted site-in-charge.

2.1. Provides the necessary technical specifications and applicable drawings.

2.2.UCSL will provide necessa-ry work instructions, drawings etc. for the work.

2.3. Materials for Fabrication of blocks -The steel plates that are supplied shall be blasted
and applied with shop primer and shall be nested as per yard plan.

2.4. Quality assurance plan (QAP) and available welding procedure specification (WPS)
shall be provided. QAP & WPS are UCSL property & contractor should not use this for
any other purpose.

2. SCOPE OF UCSL:

Jg
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4.1. This is a turnkey job and any additional works up to 57o growth of work on the Hull
& in terms of total weight is to be envisaged and is to be undertaken without any
additional price impact.

4.2. Any minor modiiications, resulting from the change in statutory regulations prevailing
at the time of final inspection of work by Classification Society, to be carried out by
the Contlactor free of cost. In case of rework/ modification/ additional work, written
consent is to be obtained from the Officer-in-charge before commencement of the
work.

4.3. Contractor sha.ll carry out the complete work in accordance with Shipyard's approved
drawings. Any minor modihcations from drawing or any other work or supply of
material, which is not specified hereunder, but is considered incidental and essential
for the successful completion of the job shall be carried out by the Contractor without
any additional charge.

4.4. Contractor shall execute, during or after completion of the work, any minor job
connected with the work, that is considered necessary by Shipyard and/or
Classification Society.

4.5. The contractor shall be responsible for any damage caused to the material supplied
by UCSL. Compensation with penalty for damage or loss of the item will be recovered
from the Contractor, in the event of loss or damage.

2.5. Services of UCSL crane & forklift /other material handling facilities.

2.6. Supervision of construction process.

2.7. Supply Of electricity, water, cutting gas, CO2, and compressed air at free of cost.

2.8. Supply of welding consumables on chargeable basis.

3. WORKPROCEDURE

3.1. Necessary job instructions, drawings etc. for the work will be issued by UCSL.

3.2. Contractor is to carr5r out the work as per the specif-rcations / drawings supplied, and
to the satisfaction of UCSL.

3.3. Contractor should maintain the quality as per UCSL Quality Standards, yard quality
procedures. Inspection will be carried out during fabrication by UCSL

4. ADDITIONAL WORXS

\
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POWER OF ATTORNEY

(On Applicant's letter head)

(Date and Reference)

To
The Assistant General Manager (Contract Cell)
Udupi Cochin Shipyard Limited
Fishing Harbour complex, Malpe,
Udupi - 576 1O8.

SubJect: PowerofAttorney

Person(s)), domiciled at
(Address), acting as......... (Designation and name of the
company), and whose signature is attested below, is hereby appointed as the Authorized
Representative and authorized on behalf of
(Name of the company) to provide information and respond to enquiries etc. as may be required

(Project title) and is hereby further authorized to sign and file relevant documents in respect of
the above.

(Attested signature of Mr

(Company Seal)

documents in respect of the above.

(Attested signature of Mr. .... . ..... . .

CT

(Company Seal)

by the Employer for the project of

.)
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Tcader for Hull Fab.lcatloa & Erectlon ofTOTon Bollatd Pull Tug t Y183 -190
UCSL/CC/SB/T/ rt3-Lgol LL4I2O25 DTr 13.h January 2026

TENDER FOR HULL FABRICATION & ERECTION OF 7OT

PRICE BID

TOTAL

Signature:

Address of the contractor

Seal:

l

AMOUNT IN WOR"DS:

Note: L1 will be determined, based on the basic value only (excluding GST)

QTY UOM
UNIT RATE

(rNRl
SL
ilo

1

Hull Block Erection Dry Survey, Tank
Testing and Final UCSL/Owner's and
Class Survey.

314 TON

2 rGsT/GST........., %

GRAND TOTAL AMOUNT (INR)

UCSL/CCl SB/T/ 183- 19O/ 1 1412O25 DT: 13.O 1.2O26

BOLLARD PULL TUG IIry183-19OI

WORI( DESCRIPRTION

3



ANNEXURE - V

UDUPI COCHIN SHIFYARD LIMITED
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ANNEXURE-vII
TECHNO COMMERCIAL CHECK LIST [To be submitted bv the bidderl

lBidelers mav qoniqqaeqep]Lane e qf ender Conditions / deviations if anv to be

SL
No Tender Enqulry Requirements

1
Terms & Condition, Scope of work
(Annexure-l & ll)

2 Schedule

3 Unconditional Acceptance

Agreed as per tender/Do not
agree

Agreed as per tender/Do not
agree

4 Offer Validity 01 Year - Agreed as per
tender/Do not agree

Taxes & Duties

6 Payment terms - conhrm

a As per Clause 11 of Annexure - I Agreed as per tender/Do not
agree

7
Price shall remain firm and fixed and
No Escalation in prices after awarding
of contract

8 Security Deposit

9 Performance Guarantee

10 Force Majeure Agreed as per tender/Do not
agree

11
Liquidated damages and cancellation of
contract

l2 Arbitration & Jurisdiction clauses

Agreed as per tender/Do not

Agreed as per tender/Do not
agree

13
Conhrm all other terms and conditions
of our enquiry are acceptable.

Confirmed/Not conhrmed

14 Deviations from Tender conditions

specihed)

Confirmation from bidder
(Strike off w hever is not

applicablel

Agreed as per tender/Do not
agree

Agreed as per tender/Do not

Agreed as per tender/Do not
a ree

No Deviations

Specillc
comments
/Remarks

Signature:

Address of the Contractor:

Seal:

agree

Agreed as per tender / Do
not agree

5 Specihed/ included in Price



Annexure Vl

Tender No.: UCSL/CC I SB lT I 183- 190/ t 14 I 2o2s Date: 13.01.2026

UNDERTAKING BY CONTRACTOR

NAME OF SERVICE: . TENDER FOR HULL FABRICATION & ERECTION OF 70 TON
BOLLARD PI'LL TUG (IIY183 .T,IYl9O)

1. "I / WE COMPLY WITH ALL CONDITIONS OF TENDER BY UCSL AND CONFIRM THAT RATES

QUOTED IN THE PRICE BID ARE INCLUSVE OF ALL TAXES AND DUTIES INCLUDING
SERVICE TAX IF APPLICABLE. I / WE ALSO CONFIRM THAT PART , 2 (PRICE BID) DO NOT

CONTAIN ANY CONDITIONS".

2, "I I WE HAVE NOT MADE ANY PAYMENT OR ILLEGAL GRATIFICATION TO ANY

PERSON/AUTHORITY CONNECTED WITH THE BID PROCESS SO AS TO INFLUENCE THE
BID PROCESS AND HAVE NOT COMMIT"TED AI{Y OFFENCE UNDER THE PC ACT IN
CONNECTION WITH THE BID."

SIGNATURE:

SEAL:

NAME & ADDRESS OF THE CONTRACTOR:

/z

W
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Annexure-VII

(Unconditional acceptance to be glven by ln letter head)

ACCEFTANCE OF TENDER CONDITIONS

Tender Document no. UCSL/CC/ SB/T/ 183- 190/ I 14/2025 dated

13th January 2026 Tender for Hull Fabrication & Erection o[ 70 Ton Bollard

Pull T\rg (UY183-UY19O), has been received by me/us and I/We hereby

unconditionally accept the tender conditions of tender documents in its

entiret5r for the above work.

2. It is further noted that it is not permissible to put any remarks/ conditions in

the tender enclosed in "Part-2 (price bid)". I/We agree that the tender shall be

rejected and ACCEPTING AUTHORITY.

Yours faithfully,

(Signature of the tenderer) with rubber stamp

CuNTRACT
CELL

5hiP\

Date:
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