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Fr=1 faaare ferfies / COCHIN SHIPYARD LIMITED

19 fAHTr 7917 / SHIP BUILDING DIVISION

srsetaET 9/ OUTSOURCING DEPARTMENT

SB-OSD/ASW/952/2025

09t May 2025

fAafe=T g==1 / TENDER NOTICE

gferg fe=wor / BRIEF DETAILS:

Tender enquiry No. and date

SB-OSD/ASW/952/2025 Dtd 09-05-2025

FT FT ATH
Name of work

ELECTRICAL OUTFIT STRUCTURAL
WORKS (MS) IN ASW VESSEL BY 529

fAfee™ atg Fx9 #i sifaw [@f i q97

Last date & time of receipt of Tenders
(AT /Part I — TFAThI-ATOTSAF et 3T AT - 11

qea areit/ Techno-Commercial Bid & Part I1-
Price Bid)

30 May 2025 at 15:00 Hrs IST

R G LA ko A R R
Date of Pre bid meeting

20 May 2025 at 14:00 Hrs IST

aT 1 (TFrehr-ariorsas) aret g #i faf
IFT guT

Date & time of opening of Part I (Techno -
Commercial) Bid

30 May 2025 at 15:30 Hrs IST

GRETC2IRG

Contact Person

For Commercial queries:

Mr. Rajeev Kumar S, SM (Outsourcing)
Mob No: 9995804310
E mail : rajeevkumar.s@cochinshipyard.in

For Technical queries:
Mr. Sandeep N S,M (EOF-ASW),
Mob No: 8138917195

E mail : sandeep.ns@cochinshipyard.in
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Fie: == Afaar & faaTs 3gga F3d § 9, HATEd areiarar & Aqae g & o [iaer st g&amas (37
AAAF, ATS FIe BT) I T q4g T i qraem=1 ¥ 9g o [feer F [y v oaat § e sreatas
ZATCHTIRd [ohaT SITAT g1 THOY, et et off a9 sfiT oal, TEaqr ATes, SUAST STHT F3d 8 e &
oI T=rdT, SEATasHnoT/ITR T TaeTHharsti ATe & el § TISTH0T, T(a Fls gl, F g9 H IJcaeT

g ATl TRt oft Hag &l FATEd Sreiardr gIT adl ST 3 8 g Madrg &9 § I qrad
STFIT % GTea9 & f9ard =9 ¥ o9 3 o)

Note: Before quoting against this Tender, the prospective bidder is requested to go through the
Tender Enquiry document (& Annexes, if any) thoroughly & carefully. Deviations to the Terms
& Conditions of the Tender are highly discouraged. Therefore, any doubts arising in respect of
any of the Terms & Conditions stipulated, Qualification Criteria, Eligibility for exemption from
submission of EMD, clarification if any w.r.t. Documentation / Procedural requirements, etc.
shall get clarified by the prospective bidder through above noted contact persons invariably
before the submission of the Bid.

1. Fr=a RrEre i, v gqa 91 [ ST 9 990 0d ST S 3t 9 [ & /e 1
AeaTd, Tog®, Tisd, G9red §9« ST AT €7 § G99 HOaa1/S5Hhar<l Hl Thd 90 &l G

AT &l TEIT FA g AHT FLAT gl
Cochin shipyard Limited, a leading Ship Building & Ship Repair industry and also well
known player on the global ship building front, invites interested, reputed, resourceful
and financially solvent firms/contractors to submit single stage two part bids.

2. FgiRa Y95 § Jgas Taerdi Mg FEer s & aqous § Sfeataa B39 @i oadt &
AT ZIAT AT TN
The Sealed competitive tenders in the prescribed form should be as per the terms and

conditions as mentioned in the annexure to tender enquiry.

3. TAfaT & FAET & [E 9% 990 ®ed & (o0 [iaar 94 o5& faqi®  20.05.2025 FHf HUau &
AT T T § AR 11:00 7 7 AR £ s o S e & aw iy e
ShaTl I Aq T& AT w4 (T12 Al gr) &l &6 19.05.2025 TF THTcHE €7 § g T
FUTHT FLAT AT
The pre-bid meeting will be held on 20.05.2025 at Ship Building Conference Hall
(Prerana) - of CSL from 11.00 Hrs. to discuss the detailed scope of work of the tender. The

Contractors interested to participate in Pre-bid meeting should inform and forward their

Pre-bid queries (if any) by 19.05.2025 positively.
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4. 74 [fear a2F § 901 a0 F o gEer d) qear, 7w g ar etetad g et
sandeep.ns@cochinshipyard.in and rajeevkumar.s@cochinshipyard.in 9% &¥HT 9T 3fod ¥
A =
Information to participate in pre-bid meeting and queries, if any should be forwarded in
time to following mail ID: sandeep.ns@cochinshipyard.in and

rajeevkumar.s@cochinshipyard.in.

5. TATE=Td a7 et Tt § Toqa df ST 8, AT L Jahe el arrortsass sret e 9T [1: e HIdT &
& H g7 At ofiT et fafer sfiw a9 9 a7 399 95 Sdigearadl & 9 9g Sl AT g
The tenders are to be submitted in two bid system; Part I: Techno Commercial Bid and
Part II: Price Bid as Soft copy and should reach the undersigned on or before the date and

time as stipulated:

6. MODE OF SUBMISSION OF BIDS
a. RfasT Faw S99 F ATEAw § qive FidT § TE&T it AT AU Hrogue et v T i
fAfaer S 78 Ham
Tender should be submitted in soft copy via E-mail only. CSL will not accept any

other mode of tender.

b. =7 & Oux # =¥ =7 ¥ [EEr (@arg 96T Y 9T F3T & <F [ #7 oo gEm

AU JoF AT Hl ITEaE F GIerd (a7 ST AT A ST 6 AR T SITar ad a6
ITEEE ST Al (AT ST AT U

The subject of the E-mail should clearly state the tender enquiry number and due date

of submission. Price bids have to be password protected, and passwords are not to be
forwarded unless asked for.

c. TfeET TEamEay fiRIUE YT # Yoqq FhaT ST J1e0 3 TeiU® =T F e T s
HHAT gl ST T AITAT 7 Hle ATl TEATAT Tl 64T el AT o T TIE T TS T
o= sTom

Tender Documents should be submitted in PDF Format and directly openable from the

PDF format. Offers not complying with the above shall be summarily rejected without

further intimation.
d. PR, aathr - arforsas arel (ART-1) 3T g7 qret (ART-10) ST & S-He & JTeqH o
“SB-OSD/ASW/952/2025” far= = T2 W& =l SATUIT|

Tenders, Techno- commercial bid (Part-I) and Price bid( Part -II) shall be submitted
separately via email , with subject as “ SB-OSD/ASW/952/2025” to:




7.

10.

11.

12
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(i) rajeevkumar.s@cochinshipyard.in
(ii) adarsh.s@cochinshipyard.in

gfafertd / Copy to:
(i) madhu.pk@cochinshipyard.in
Frferat e 30 AT 2025 FT A9 15.00 57 AT IHH gl HIAA (Q9ATE I¥ee § 9a &
STTUAY 3T AT I aaheiient - ariorteass aret 397 27 sraereq 15.30 a7 @reit SITuaf|

The Bids shall be received at Cochin Shipyard Ltd on or before 15.00 Hrs on 30 May 2025
and Part I Techno-Commercial Bid will be opened at 15.30 Hrs on the same day.

T | Aoy fAfaeTi/erat aret fAfaeTd g 91 92 @rist F7 &7 AT
Late tenders / tenders with conditions will be summarily rejected.

Hroauer $-80er grer 9eit T AfEaret F e, =7 S 97 9T F g9 A e RAer 98t R

CSL takes no responsibility for delay, loss or non-receipt of tenders sent by e-mail.

oA FTAT G o o0 Fael et ®9 8§ T Frferat 92 E=e BT ST T agast s
Frforsa® erdt M1 & o SAferat &1 goaisT F3d & 98, deA - dd ® 9§ IR
areftaTarer 1 AT-11

Only technically qualified bids will be considered for price bid opening. After evaluating

the bids for both technical aspects and commercial terms, the techno-commercially
qualified bidders will be intimated regarding the date and time of opening of Part II - Price
Bid.

FAA TReAT0T - ATIOMSTH FTAT GIAT Bl Aqael & & (o7 TEqTd il TR & &7 | qgl 7T AT
qRdT Bl

Merely opening of Techno-Commercial Bid cannot be construed as acceptance of offer for

awarding of contract.

AT 1 (TART-aTiorfsas) arett & a1 Feferfaa sweqa e s

The following shall be submitted along with Part I (Techno-commercial) Bid:-
i. e LI I0L IV, V,VLVII S aRfarg — A, B, C & D ® ¥ U U=dTs & I i
9Tet, FHTET 9T, Tehelehl T Aaer 3fiT Eer aiga asft gsi 12 fAfeaq gearaia go [faar
TEATAW|

Original tender document duly signed on all pages - including Terms & conditions

of enquiry, general conditions, technical specification and drawings placed at
Annexure I, IT, I1I, IV, V,VLVII & Appendix- A, B, C & D




13.

14.

15.
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ii. w® IV § Tahelenl ariorods ST o1 T ag § AL g2 ¢ o fafeaa geareaia 2 |
fafeaa w1 g2 aatant ariorisasd Si= AT Teqd F Hed 9T el &l e w oo

ST
The Techno-Commercial Check List at Annexure IV filled up completely and duly

signed. The non submission of duly filled techno commercial checklist will lead to
the rejection of the bids.

iii. - AT TR it wiatert™ (Fraa/siEi S g are))|
Copy of un-priced bid format (price bid WITHOUT prices/numerals)
iv. TfEEr @are g s aat § FEem/agssor 6 =5 (3 #1220

List of deviations/exclusions from the tender enquiry terms and conditions (if any).

94 ey @=dr a1 / PRE-CONTRACT INTEGRITY PACT

AfaaT & AT &9 a1er Siiararst wf 99 dqad TESdT AT IT gEATeT HTAT g, T Tt 1

FUE TIT H ATAF 2 |
The bidders who are participating in the tender shall sign the pre contract integrity pact, in

case the bid is above Rs 1 crore.

THuguHas - i / MSME- PRIVILEGES
HUHUS FadEe (www.cochinshipyard.in) & ST THUHUHS, -7 (s § Fated A
LRI ol HIES [ G A1 T8 = HTaaT & forT AR 2R

Public procurement policy initiatives of Govt. of India, pertaining to MSME’s, Start-up etc.

as per CSL website (www.cochinshipyard.in) shall be applicable for this tender.

T fraTe ferfies (fuaue) 7 239 91ea 997q ARUaasud, TH1 TF=S i ead1aq A1
H IS0 0T 2 | F faondT gl o5 qiee H S0l FAT &, F ¢80 T & Fi0 I
FT HATIET el o [T HATeq [HOITET ATAFRTT il AT 6 qgd Harerd e § ATATT ATATS FT
qFd gl ATqIawdial & A g o 228 Ted | ATAT AIATE Feel F Tgel, St 9 AN g, J[orar
fteror feurfa & daer & Haterd Roamas sAfawrT & = #:7)

Cochin Shipyard Limited (CSL) has registered in the TReDS Portal viz., RXIL, M1xchange

and Invoice Mart. Those vendors who have registered in the TReDS portal may upload the

invoice in the respective portal under an intimation to concerned executing officer for

processing the payment through TReDS portal. Suppliers are requested to check with the




16.

17.
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concerned executing officer regarding the Quality inspection status, where ever applicable,

before uploading the invoices in TReDS portal.

HOHUA F 99 I ST I AT ST A JAEAT FT T QAT o AT FH & &7 AT & & ATeH
FHISUSRETl | faariora swe a1 et oft Afee & = a1 s #3/, 37 Afaer gee fi
TG F&M, 3% AT Fo1 AfaaT afhar i 78 7 i THT F AEA R FIA FT ATeHT LT 2|
Aqa T&TH FeA | T et | gwT Afae) duaue yarfed w69 9fa #re i T80 (%)
AT, TUETe Fit FEATS F AT % a1 H TATAT BHIET FHT AT Fis 113 qgl Bl g (FHT)
ZRIT| AT ETATal & TUd g T o Ale Y ST a1 Jreft @)

CSL reserves the right to place order whole or part of order quantity or split the work on
two or more firms/subcontractors or to accept or reject any tender, or extend the tender
opening date, and or to cancel the total tender process and reject all tenders at any time
prior to award of the contract. CSL will not incur any liability to the affected firm(s), any
obligation to inform the affected firm(s) of the grounds for CSL’s action. Bidders are

requested to note and quote accordingly.

T HEIYaes, q1q Haior aam, wEe fare fofies, [feer a1 5@ f5 it = #39 8q
ATeFT AR &, ST IATH (HTAGT &l TR FA g TaF H qT67 Agl HLAT § A< &A1 e HI0
FATT I et a7 it [MTEaTsl 7 TelehTT i F7 ATew gier wadr gl

General Manager, Ship Building Division, Cochin Shipyard Limited, is the authorized

person to accept the tender or part thereof, who does not bind himself to accept the lowest

tender and reserves the authority to reject any or all of the tenders received without

o

Y HgI9ey® / Deputy General Manager
ARAINT fa9WT / Outsourcing Department

assigning any reason.
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ANNEXURE I

Sti= it A9 X ad / TERMS & CONDITIONS OF ENQUIRY
ELECTRICAL OUTFIT STRUCTURAL WORKS (MS) IN ASW VESSEL

1. & #1_fa@<or / DESCRIPTION OF WORK

1.1. This tender enquiry pertains to the awarding of contract for Electrical outfit structural
works (MS) in ASW vessel BY 529 as per the following documents:

1.1.1. Cochin Shipyard Ltd - Terms and conditions (Annexure I)

1.1.2. Cochin Shipyard Ltd - General conditions (Annexure II)

1.1.3. Enquiry specification (Annexure III)

1.2. The work includes the Electrical Outfit Structural works (MS) in the vessel (BY 529) with
the available infrastructure facilities and Equipment/ materials/ consumables provided by
Cochin Shipyard Ltd (CSL) in accordance with the enclosed Specifications and drawings,
delivery schedule, CSL - Terms and conditions in all respects.

1.3. The work is to be carried out Insitu area (Onboard the ship) allotted to the contractor (s)
inside CSL premises

1.4. Bidders are requested to obtain clarifications, if any, and carefully study the documents

and the scope of work of Contractor and CSL, before submitting their offer.

2. TasarEtt % T =T #1es / QUALIFICATION CRITERIA FOR VENDORS

The Bidder should qualify the following PQ Criteria:

2.1. GENERAL

2.1.1. Bidder shall be a single firm.

2.1.2. Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State
govt./Public Sector Undertakings etc. The bidder shall not have been debarred / black
listed by CSL or by any of the Public Sector Undertaking or Government department
etc. The declaration of eligibility at Annexure VII shall be submitted in this regard.

2.1.3. All the qualifying documents indicated in the tender shall be strictly in the name of
bidding firm. Qualifying documents submitted in the name of any other than bidding

firm will not be considered for bidding firm’s qualification.
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2.2. TECHNICAL EXPERIENCE

Technical pre-qualification requirement is given below:

2.2.1. The Bidder should have experience in executing similar jobs in CSL or other
yards/projects. Necessary documents in proof of carrying out similar work in other
yards/projects shall be submitted along with the offer.

2.2.2. Minimum 20 no. of employees shall be employed by the contractor. An undertaking
which validates the above requirement has to be submitted by the contractor.

2.2.3. Sufficient number of supervisors for works to be provided by the contractor.
Document supporting the experience of the supervisors required to be provided.

2.2.4. Contractors shall not engage employees of other contractors registered in CSL and
recorded at Security Dept. The contractor can engage such employee if other
contractor gives No Objection Certificate for such engagement and the name of such
desirous employee should be cancelled from the other contractor’s roll and
accordingly convey to security department of CSL. The contractor employing such an
individual without authorization will be subject to penalties in accordance with CSL
procedures. Such penalty can also be imposed if it is observed that
supervisors/Workers deployed by contractor are not on their roll as per statement
submitted by him at Security.

2.2.5. The similar works experience of parent company / subsidiary / Sister Company of the
Bidder shall not be considered.

2.2.6. CSL reserves the right to demand hardcopies of any of the above documents and any

other related documents, if required. Bidders shall comply with the same.

2.3. FINANCIAL CAPABILITY

2.3.1. The bidder shall have an average annual financial turnover of Rs. 20 Lakhs during the

last three years ending on 31t March 2024. An undertaking which validates the above
requirement has to be submitted by the bidder.

2.3.2. The Bidder shall enclose with its Proposal, certificate issued by Chartered Accountant
with their seal and signature, stating its, turnover and profit during the past three

years. Certificate shall be as per the format placed at Appendix — B.

2.4. OTHER CONDITIONS

2.4.1. The bidding firm shall have key personnel having single point of contact with contract
details. He/she shall have adequate and specialized experience capable of discharging

their responsibilities.
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2.4.2. The bidding firm should have valid PAN and GSTIN and details of PAN / GST
Registration Number and current valid Tax Clearance Certificate shall be submitted
along with the offer.

2.4.3. Bidder should submit duly signed compliance matrix placed at Appendix — A for
technical deviation/queries if any along with the offer.

2.4.4. If required, the documents / certificates submitted by bidder will be verified with
source directly by CSL. Misleading or false representations in the forms, statements
and attachments submitted in proof of eligibility requirements will result in summarily
rejection / disqualification of the submitted offer at any point of time whatever may be
the status of the process. Also, the firm will not be considered for further tendering for
a period of three (3) years henceforth.

2.4.5. The Bidder should furnish the required work-specific information and satisfactory
documentary evidence such as copy of work order / agreement and a certificate from
the employer for satisfactory completion of work or any other relevant document
indicating completion of work shall be submitted to CSL in support of its claim of
experience.

2.4.6. RIGHT TO VERIFICATION: CSL has the right to verify the authenticity of bidder/
documents submitted by them and/or inspect the facilities if felt necessary. Based on
this CSL reserves the right to accept and reject any and all bids, which in its opinion,

appears to be most advantageous to CSL.

3. g&aTE it dgar / VALIDITY OF OFFER

3.1. The offer shall be valid for acceptance for a period of 90 days from the date of opening of
the Part-I Techno-Commercial Bid.

4, AqEY TS _FA H TOR / METHOD OF AWARDING CONTRACT

4.1. CSL intend to outsource the Electrical Outfit Structural works (MS) in ASW vessel BY
529.

4.2. Contract will be concluded with the Bidder qualifying to Techno-Commercial conditions
and emerging as L1 bidder.

4.3. CSL reserves the right to reduce/ increase the percentage work based on the performance
at site. The performance shall be assessed based on Appendix D which shall be evaluated

by Officer in-charge monthly. CSL reserves the right to reduce the work if the




4.4.

4.5.

4.6.

4.7.
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performance rating is less than 50 for a month. CSL reserves the right to re-allocate such
work to other parallel contractor found suitable by CSL.

In the event of resultant single bid, CSL reserves the right to place order in part/full,
depending upon project schedule, priorities, etc. and after assessing the bidder’s financial
capabilities, etc. CSL’s decision in this regard will be final and binding on the bidders.
CSL reserves the right to accept / reject any or all offers in part / full without assigning any
reasons whatsoever. In case of any dispute, our decision in this matter shall be final and
legally binding on the bidder/ subcontracted Inspection Agency/ Agencies.

CSL reserves the right to cancel the tender at any stage without assigning any reasons
whatsoever based on CSL requirement. The decision of CSL regarding the same shall be
final and conclusive.

CSL reserves right to cancel the work order partially or fully if the firm’s performance is

not satisfactory at site.

5. & A Wia 99T gHTId A g9 - 9ol / WORK PROGRESS AND SCHEDULE OF

5.1.

5.2.

5.3.

54.

COMPLETION

The scheduled time period for the completion of the work is 9 months after giving
clearance to start the work. CSL has the right to modify the work schedule if necessary.

The contractor in turn shall submit their detailed schedule of completion of the work, in
consultation with the officer In-charge. The progress of work shall be made in tandem with
the progress of completion of the vessel allowing sufficient time for other interface
activities/works.

Yard has the right to change the schedules of the project to the interests of the company
and the firm should be capable of adjusting the resources according to the instructions
from the Yard contact person.

Detailed working schedule (Weekly/monthly) etc. to be prepared and submitted to yard
personnel. However, a detailed overall schedule, in a reasonable manner should be

submitted prior to commencement of work.

6. & gEAT / WORK PROCEDURE

6.1.

6.2.

The work procedure detailed for each category of works are mentioned in the Annexure III
to the tender enquiry.

Necessary job instructions, drawings etc. for the work will be issued by CSL.
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6.3. Contractor is to carry out the work as per the specifications / drawings supplied, and to the
satisfaction of CSL.

6.4. Contractor should maintain the quality as per CSL Quality Standards, yard quality
procedures. Inspection will be carried out during fabrication by CSL.

6.5. Detailed work progress report based on the schedules issued by CSL as per mutually
agreed format (Weekly, monthly etc.) is to be prepared and submitted to yard personnel.

7. Aqag Y Fwar / VALIDITY OF CONTRACT

7.1. Once the contract is awarded, the price offered and mutually agreed shall remain firm
(Contract concluded price as per Annex-V) till completion of work.

7.2. Contract Validity: Contract completion date will be 9 months from the date of award of
contract. Exact date of commencement will depend upon award of contract. The contract
may be extended for a further period of 6 months on mutual agreement with the same
Terms & Condition if found necessary. Any work released till the completion of contract
shall be carried out by the contractor.

7.3. Contractor shall complete mobilization of his workforce, tools & equipment within one
week from advance intimation from Outfit Department (IAC&DP) to start the work.
During this mobilization period, contractor should complete QAP approval and required
to arrange entry passes for his employees and no excuse for delay in commencing work
on this account will be entertained. Final clearance of unit as per QAP shall be treated as

completion date.

8. fafteror / INSPECTION

8.1. The complete work is to be carried out with the highest degree of workmanship under the
inspection of CSL, Classification society (when specifically indicated in the technical
specifications), Ship owner, or any other agency nominated by Shipyard.

8.2. Survey presentation to Yard 1&QC, Owners and Class authorities as per QAP shall be
under the contractor’s scope of work. However, CSL will liaison with other agencies for

the survey.

9. et ST F1 & forw fRemfREer / GUIDELINES FOR SUBMISSION OF BIDS

9.1. Technical Bid (Part -I)
9.1.1. The following shall be submitted along with technical Bid, failing which the bid may

be summarily rejected :-
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9.1.1.1. The technical bid as specified in the scope of work (Annexure III) duly
signed shall be submitted along with the offer
9.1.1.2.Original tender document general Terms & conditions and technical
specifications placed at Annexure I, II & III duly signed on all pages.
9.1.1.3. The commercial Check List at Annexure IV filled up completely and duly
signed
9.1.1.4. Copy of un-priced bid format of each category of works at Annexure V.
9.1.1.5. The declaration of eligibility at Annexure VII
9.1.1.6. All other documents relevant to this tender.
9.1.2.The non-submission of duly filled commercial checklist will lead to the rejection of the
bids.
9.2. Price Bid (Part-II)
9.2.1.The bid shall be comprehensive of the nature of for Electrical Outfit structural works

in ASW vessel BY 529 shall be inclusive for all the applicable charges envisaged under
the scope of the contractor as specified in the technical specification Annexure III and
other terms & conditions of this tender.

9.2.2.The rates quoted by the contractor are deemed to include for all costs and expenses,
taxes, duties except GST in connection with the Electrical Outfit structural works in
ASW-SWC Vessels under contract. No additional payment whatsoever shall be paid by
CSL at any stage of this work. The payment of GST shall be paid as applicable.

9.2.3.Bidders shall quote total amount in figures and in words. Corrections and additions if
any must be attested/ duly signed by the bidder. In the case of error in
multiplication/addition in amount calculated, the rate quoted will be considered as
correct and the amount will be calculated accordingly. Conditional rebates & discounts,
incomplete/ ambiguous offer will be rejected.

9.2.4.The price bid shall be all inclusive of scope of contractor on lump sum basis and any
rates on variable basis will not be accepted within the price bid and thereafter
throughout the period of the contract. Any variable rates if deemed inevitable and
applicable only in special cases/situations (not in the normal course of execution of
contract) will only be considered for mutual agreement.

9.2.5.Price Bid Format: The price bids shall be prepared as per the format given in Annexure V
to the enquiry. The bidder must quote all line items as per price bid format any failure in
this regard will lead to the rejection of bid.

9.2.6.Rates of individual line items for the overall L1 is considered as L1 rate irrespective of

lower rates in case of the line items of other bidders.
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9.2.7.Currency: The price bids shall be prepared in Indian National Rupees (INR) for all
bidders. Any deviation in this regard will not be acceptable.
9.2.8.The bids which are not conforming above requirements shall be summarily rejected

without any further notice.

10. SFETHTRT €7 4 FH 359d 3¢ /ABNORMALLY LOW QUOTED RATES:

In case the price of L-1 Bidder is found to be unreasonably low and/ or bidder expresses

desire to withdraw from the tender after opening of price bid, then tender will be cancelled

and suitable penal action as per CSL procedure shall be taken against the firm.

11. %< / TAXES

11.1. GST shall be applicable extra on the prescribed work. Bidders should indicate the
applicable GST percentage and HSN code of the category in the offer. Bidders are also

requested to furnish the following details in the invoice/Bill.

11.1.1. Applicable rate of GST/SAC Code

11.1.2. Firms GST Reg. No.

11.1.3. Service accounting code (SAC) as prescribed by statutory authorities.

11.14.  GST Reg. No. of Cochin Shipyard Ltd (32AAACC6905B1ZD).

11.2. Any new tax/duty that may be made effective by the government for this work and paid

by the contractor shall be reimbursed on production of documentary evidence.

12. O @ 94 / PAYMENT TERMS

12.1. Payment will be released in 4 stages, for the following work completion stages and on

certification by the Officer-in-charge

Stage -1: 30 % shall be released post completion of 40% of works pertaining to scope of work.
Stage -2 : 20 % shall be released post completion of 60% of works pertaining to scope of work.
Stage -3 : 30 % shall be released post completion of 90% of works pertaining to scope of work.

Stage -4 : 20 % shall be released post completion of 100% of works pertaining to scope of work.

12.2. All claims for payment for the work/additional work shall be submitted by the
subcontractor within one month of completion of work. Quantum of work indicated at
Annexure is for estimation purpose only, actual quantum of work executed at site shall
be considered for the payment purpose. Downward or upward variation of quantity

shall be anticipated.
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12.3. An invoice upload facility by vendor is established through the Vendor Invoice
Management (VIM) Portal is currently available for supply as well as service vendors
including subcontractors so as to facilitate transparency and timely payment. The portal

can be accessed at: https://apps.cochinshipyard.in:446/vim/Home/.jsp

The same can also be accessed via Cochin Shipyard Website (https://cochinshipyard.in)

as below;
Path: Cochin Shipyard Website --> Related Links --> Vendor Payment Info

12.4. All invoices above 10 Lakhs (including GST) are required to be digitally signed by the
vendors and uploaded in VIM portal. The direct submission of invoices value above 10
Lakhs will not be accepted. Once the invoices are digitally sighed and uploaded, there is
no need to submit the hard copy for processing the payment.

12.5. Service Acknowledge Number (SAN) to be obtained from the Executing Officer at the
time of certification of Work Completion Certificate (WCC) for the above process.

12.6. The invoice can be tracked using the generated Invoice Tracking Number till the
payment.

12.7. Payment will be made by RTGS/NEFT to the account of contractor. The name of the
bank, branch, A/C No., IFSC code & other particulars shall be furnished by the contractor
in the proforma of CSL.

13. w9 S™T / SECURITY DEPOSIT

13.1. The successful tenderer shall remit 5% of the value of the contract (excluding applicable
taxes) as security deposit within 15 days of receipt of the work order. This amount has to
be remitted by way of demand draft or bank guarantee (in approved proforma of CSL)
from any of the nationalized banks/ Scheduled Indian Bank, valid till the satisfactory
completion of the entire work. The Security Deposit will be released after satisfactory

completion of the contract. The Security Deposit will not bear any interest.

14. fAaeT & / PERFORMANCE GUARANTEE

14.1. The complete work carried out by the contractor shall be guaranteed against

performance of work and/or poor workmanship for a period of one year from the date of
completion of work. Any damage or failure due to defects in execution of the work for a
period of 12 months from the date of completion of work, such damage or failure occur
within the guarantee period, the contractor shall rectify/rework the defect as applicable
without any extra expenditure to CSL and such repaired work shall be guaranteed for a

further period of one year from the date of repair.
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14.2. Should any unsatisfactory performance and / or damage or failure occur due to poor
workmanship and poor quality material used by the contractor, the contractor shall be
solely responsible for payment/reimbursement of expenditure incurred by Ship owner
for rectifying the defect.

14.3. Towards this, a performance guarantee equivalent to 5% of the value of the contract to be
furnished by the contractor along with submission of first bill in case of stage payment as
per payment terms, by way of a bank guarantee (in approved proforma of CSL) from a
nationalized bank / Scheduled Indian Bank valid till the expiry of the guarantee period.

14.4. PBG will be returned to the Contractor on completion of 01 year after successful
completion of work on certification of nil liability to CSL by Officer-in charge.

14.5. Performance Guarantee is applicable for all bidders irrespective of MSME/NSIC

registration for necessary coverage under the performance guarantee clause.

15. uf@wd efdqfd / LIQUIDATED DAMAGES
15.1. The progress of work will be monitored against the mutually agreed detailed schedule

referred in clause. Liquidated damages for delays in execution of the work envisaged as
per this order, for any reason other than force majeure conditions, will be recovered at
the rate of two percent (2%) of the total contract value per week or part thereof, subject to

a maximum of ten (10) percent of the basic value of the delayed.

16. MY & HET MK SR s\ e /| CANCELLATION OF ORDER AND RISK
CONTRACTING

16.1. In the event the contractor fails to complete the work promptly and satisfactorily as per

the terms of the order, and if the work is delayed beyond the agreed schedule, CSL,
without prejudice, reserves the right to cancel the order and get the work done at
contractor's cost and the expenditure so incurred including any damage or loss will be
recovered from him and the Security Deposit furnished by him is liable to be forfeited
either in whole or in part.

16.2. In addition to above tender holiday will be imposed against the firm as per discretion of

CSL.
17. =TiHet fit e s srafes REc/SAFETY OF PERSONNEL AND FIRST AID

17.1. The contractor shall be entirely responsible for the safety of all the personnel employed

by him on the work. In this regard, he may adopt all the required safety measures and
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strictly comply with the safety regulations in force. A copy of CSL's "Safety Rules for
Contractors (Revised)" is available with SB-Outsourcing department for reference.

17.2. The Contractor may arrange to suitably insure all his workmen/ other personnel in this
regard. CSL will not be responsible for any injury or illness to the Contractor's
workmen/other personnel during execution of the works due to whatsoever reasons.

17.3. In this regard, the Contractor will have to fully indemnify CSL against any claims made
by his workmen/other personnel.

17.4. The Contractor shall provide and maintain, so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he employs
contract labour for executing the works.

17.5. The entire work force under the contractor shall always follow all instructions from CSL
safety personal.

17.6. The contractor shall allocate safety officer / supervisor as per prevailing safety rules /
office orders of CSL.

18. waTAq w1 / FORCE MAJEURE

18.1. Should failure in performance of any part of this contract arise from war, insurrection,
restraint imposed by Government act or legislation of other statutory authority, from
explosion, riot, legal lock-out, flood, fire, act of Govt. or any inevitable or unforeseen
event beyond human control which will be construed as a reasonable ground for
extension of time, CSL may allow such additional time as is mutually agreed to be
justified by the circumstances of the case.

18.2. The occurrence / cessation of force majeure situation have to be informed with

documentary evidence within 15 days from the date of occurrence / cessation.

19. #zgeIdr / ARBITRATION

19.1. Any disputes arising during the period of the contract shall, in the first instance be
settled by mutual discussions and negotiations. The results of such resolution of dispute
shall be incorporated as an amendment to the contract, failing which the parties can
resort to arbitration.

19.2. If any dispute, disagreement or question arising out of or relating to or in consequence
of the contract, or to its fulfillment, or the validity of enforcement thereof, cannot be

settled mutually or the settlement of which is not herein
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Specifically provided for, then the dispute shall within thirty days from the date either
party informs the other in writing that such disputes, disagreement exists, be referred to
arbitration. The arbitrators shall be appointed and the arbitration proceedings shall be
conducted in accordance with and subject to the Arbitration and Conciliation Act, 1996
(No. 26 of 1996) as amended form time to time and the decision of the Arbitrators shall be
final and binding on the parties hereto. The arbitration will be done by a Board
comprising one officer nominated by each party, and a mutually agreed Umpire. Each
party shall bear its own cost of preparing and presenting its case. The cost of arbitration
shall be shared equally by the parties unless the award provides otherwise. The
enforcement of the award shall be governed by the rules and procedures in force in the
State in which it is to be executed. Performance under this Contract shall however,
continue during arbitration proceedings and no payment due or payable by the parties
hereto shall be withheld unless any such payment is or forms a part of the subject matter
of arbitration proceedings.

19.3. In case of disputes, the same will be subjected to the jurisdiction of courts at Ernakulum,

Kerala, India only.

20. g=fesR / JURISDICTION

20.1. All questions, disputes or differences arising under/out of or in connection with this

contract shall be subject to the jurisdiction of the Courts in Cochin.

21. 9% A i faffaw /LABOUR LAWS AND REGULATIONS

21.1. The Contractor shall undertake and execute the work with contract Labour only after

taking license from the appropriate authority under the Contract Labour (Regulation &
Abolition) Act 1970.

21.2. The Contractor shall observe and comply with the provisions of all labour and industrial
laws and enactments and shall comply with and implement the provisions of the
Factories Act, 1948, 'Employees Provident Funds & Miscellaneous Provisions Act, 1952,
Employees State Insurance Act, Payment of Gratuity Act, minimum Wages Act, Payment
of Bonus Act, Contract Labour (Regulation and Abolition) Act and all other enactments
as are applicable to him and his workmen employed by him. The Contractor shall
inform CSL his license number from the Central Labour Commissioner.

21.3. All contract workmen, except those exempted under the respective Acts, shall necessarily
be insured under the ESI scheme and be made members of the EPF Scheme from the day

of their engagement as contract workmen in the Company. All such insured contract
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workmen should carry with them their ESI Identity Card for verification by the
authorities. No contract workmen without a valid ESI Identity Card for verification by
the authorities will be permitted to work in the company.

21.4. The Contractor shall submit the Labour Reports/Returns as required by the Company
from time to time in respect of their workmen in standard format to the concerned
contracting officer so as to enable the same to reach Personnel Department by the 5th of
every month. Delayed submission of the same shall attract penal interest /damages at the
rate as levied by the respective authorities under the relevant Acts.

21.5. The Contractor shall maintain the records viz. Muster Roll, Acquaintance Roll with full
details, Account books etc., in original. These are required for inspection by the
concerned authorities under each scheme.

21.6. If the Contractor fails to pay any contributions, charges or other amounts payable under
any of the aforementioned provisions of law, CSL shall deduct or adjust amounts
equivalent to such contribution, charges or amounts from amount payable to him by
CSL, including any deposit or amounts payable against bills and make payments on his
account to the appropriate authority. He shall not be entitled to question or challenge
such deductions, adjustments or payment made by CSL.

21.7. Any other amount payable under any law or in respect of any person employed by the
Contractor, if not paid by him, shall be deducted or adjusted by CSL out of any amount
payable to the Contractor including any Security Receipt and paid ever or withheld for
payment by CSL.

21.8. The Contractor shall be fully responsible for the conduct and discipline of the workmen
employed by him in the Company premises. If such workmen commit any misconduct or
criminal act inside the Company, the Contractor shall take appropriate action against
such workmen. The contractor shall abide by the instructions/ guidelines issued by the
Company for maintenance of discipline and good conduct among the workmen
employed by him.

21.9. All person who are engaged for various works in CSL either directly or through
contractors, should produce the following documents prior to issuing their entry passes:

21.10. Passport/attested copy of passport with photo and address particulars. OR

21.11. Police clearance certificate with photo and address particulars. (Police clearance
certificate to the effect that the concerned person is staying in the area of jurisdiction of
the certificate issuing Police Station and that the person is not involved in any criminal

offences as per the records available therein.)
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21.12. Application and Declaration for enrolling under Employees Provident Fund and ESI
Scheme- 3 individual passport size photographs and two copies of family photographs of
the members.

21.13. Contractors are requested to familiarize themselves with the labour rules & regulations
prevailing in CSL including the labour wage pattern of contract labour as per the

settlement between the trade unions & contractors.

22. ATy feerfadear /IMS GUIDELINES
22.1. CSL has implemented an Integrated Management System (IMS) consisting of

Environmental Management system (EMS), Occupational Health and Safety
Management System (OHSMS) and the Quality Management System (QMS) within the
yard. As part of IMS, subcontractors shall comply with the following measures related to
the Quality, Health, and Safety & Environment (QHSE) policy of CSL.

22.1.1. Meeting or exceeding customer requirements.

22.1.2.  Assuring quality of the products and service.

22.1.3.  Preventing occupational ill health & injuries.

22.1.4. Ensuring safe work sites.

22.1.5. Conserving natural resources.

22.1.6. Preventing / minimizing air, water & land pollution.

22.1.7. Handling and disposal of Hazardous wastes safely.

22.1.8. Complying with statutory & regulatory and other requirements.

22.1.9. Developing skills and motivating employees.

22.2. Occupational Health, safety & Environmental requirements of CSL shall also include
the following.

22.3. The contractor (or a sub-contractor performing work on behalf of the contractor) is
deemed to comply with the Occupational health, safety and environmental policy of the
company and also to all operational controls/standard operating procedures and shall
undertake the work in total compliance with the requirements of the established
Integrated Management System (IMS) of the company.

22.4. The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupational health, safety and environment
effective in the state of Kerala.

22.5. It is the sole responsibility of the contractor to assure that any sub-contractor/s who shall

perform works in company lands/facilities/worksites on behalf of the contractor, is also
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following all requirements related to the Integrated Management System of the company
and the health/safety/environmental Rules effective in the state.

22.6. The contractor shall provide/implement and operate/practice all occupational health,
safety and environmental management measures/facilities, for their period of contract, in
their activities/at their work sites, which shall be required according to the IMS of the
company or that required by the health/safety/environmental Rules established and
effective in the state, at their own cost.

22.7. 1t any contractor failed to comply with or violated any clauses/requirements of
occupational health, safety and environmental Rules effective in the state, in their
activities or at work sites and the same shall be exposed to the government or any
competent authorities upon inspections, the contractor shall be solely responsible for all
liabilities caused by his/her action and shall be responsible for paying the penalty and
taking stipulated corrective actions insisted by the authorities within the specified time,
at their own cost. Any liability to the company in this regard needs to be compensated by
the contractor.

22.8. Upon completion of the work, contractor shall clear the area and shall not leave any
Occupational health/safety/environmental liabilities to the company, from their activities
at the worksites.

22.9. Any clarification related to IMS requirements of the yard, may be obtained by the
contractor from the DGM (EOF-IAC) or the authorized representative of the contract,

prior to the commencement of work.

23. Ta=rt 7= sfix ffff=s= / ELECTRICITY RULES AND REGULATION

23.1. The contractor shall adhere to the various rules in respect of electrical installation as per

the Indian Electricity Rules and Regulations and Electrical Inspectorate Standards in

order to make sure that men and materials are safe from hazards.

24. MU 1FaT @€ / SECRECY CLAUSE

24.1. The CONTRACTOR shall be responsible to ensure that all persons employed by them in
the execution of any work in connection with this contract are aware of the provisions of
the official secrets act 1923 and to comply with the same. The CONTRACTOR shall also

ensure secrecy of design, construction, equipment and completion of the vessel. Any

information provided to you under this contract is to be treated as strictly confidential
and is not to be disclosed to any person or persons not concerned therewith.

24.2. All documents under this Contract transferred between the parties shall be treated as




Cochin Shipyard Ltd | 23
TENDER ENQUIRY NOTICE - ELECTRICAL OUTFIT STRUCTURAL WORKS (MS) IN ASW VESSEL

UNCLASSIFIED unless explicitly marked.

24.3. The CONTRACTOR shall ensure that their organization, suppliers/ installation
agency/test and trials teams etc shall not communicate for use in advertising, publicity,
sales release or in any other medium, system details, photographs and reproduction of
equipment and their fitment on board.

24.4. SECRECY, Titles: Maps, layouts and photographs of the unit/plant including its
surrounding regions showing vital installation for national security of CSL country shall
not be published or disclosed to the third parties or taken out of the country without
prior written approval of the CSL and upon execution of confidentiality agreements

satisfactory to the CSL with such third parties prior to disclosure.

25. HEALTH, SAFETY & ENVIRONMENT CONTRACT GUIDELINES FOR OEMS
[TURNKEY JOBS / SUB CONTRACT WORKS INSIDE CSL
INTRODUCTION
25.1. CSL is the largest public sector shipyard in India in terms of dock capacity, and caters to

clients engaged in the defence sector in India and clients engaged in the commercial
sector worldwide.

25.2. CSL is committed to provide safe and healthy work environment for the prevention of
work- related injury and ill health by following the best practices in safety. CSL is
certified Occupational Health and Safety management System and Environmental
Management system under ISO standards/international standard.

25.3. Many of the works of CSL at various sites are executed by the sub-contractors. During
these works, sub-contractors personnel are likely to be exposed to different types of
hazards. Similarly unsafe acts of contractor’s personnel may create hazards for CSL staff
or workmen of other contractors working at the site. Such unsafe acts may also pose
danger to the existing installations and even to members of public.

25.4. CSL ensures that the requirements of its HSE Management System are convened by
contractors and their workers. This guide is prepared to facilitate safe working during
execution of contract works. The General guide lines and HSE requirements are given

below for compliance in CSL.

26. GENERAL GUIDELINES
26.1. OEMs/Turnkey jobs /Contractors are selected to work inside the CSL based on their track
record.
26.2. Along with the contract order/Registration, a copy of the HSE Safety Handbook (CSL/
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QMS/S&F/SOP 02 — Refer CSL Website) of CSL is given to all contractors. The details of
all HSE requirements to be followed in CSL for the various types of work are detailed in
the hand book. The OEMs/Turnkey jobs /Contractors shall go through all the details and
strictly follow the relevant HSE guidelines for their work. In case of any doubt the same
shall be clarified from Chief Safety Officer (CSO). Being ignorant of these HSE
requirements will not be treated as an excuse for any HSE violations during course of
work.

26.3. OEMs/Turnkey jobs/Contractors workmen are given a multilingual HSE induction and
Emergency Response training. The individual passes for contractors and their workers
are issued only after successful completion of this training. The passes are revalidated
every year after successful completion of refresher training. Training requirements of
other roles of the subcontractor’s staff shall be complied as per the CSL requirements
time to time.

26.4. Before start of any work, the CSL officer in charge explains the scope of work and the
safety precautions, hazards, PPE usage as per PPE matrix of CSL, Work Instructions,
SOPs, Emergency responses to the contractor and his workers. Only trained worker with
necessary skills are allowed to work as per the requirement. Necessary PPEs for the work
are to be arranged by the contractor.

26.5. Workmen shall have Cotton coverall with identifiable logo on the dress. Supervisors, fire
watch man if required, safety staff and other workforce shall be deployed as per CSL
guide lines.

26.6. The site work supervisor of the OEMs/Turnkey jobs /Contractors shall be ensured that
works are being carried out by CSL HSE requirements on daily basis and till the
completion of works. The safe start and safe end requirements shall be verified by the
site work supervisor on daily basis.

26.7. OEMs/Turnkey jobs /Contractors HSE performance will be evaluated on HSE matters as
per the CSL policies time to time.

26.8. During the course of work if any HSE violation is noticed the same is dealt as per the
Rewards and Reprimand (R&R) Policy of CSL.

26.9. HSE Plan to be submitted to S&F Dept while commencing the work in CSL and shall be

resubmitted in every year.

27. HSE REQUIREMENTS

27.1. The Contractor shall take all safety precautions during the execution of awarded work

and shall maintain and leave the site safe at all times. At the end of each working day
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and at all times when the work is temporarily suspended, he shall ensure that all
materials, equipment and facilities will not, cause damage to existing property, personal
injury or interfere with the other works of the project or Station.

27.2. The Contractor shall provide and maintain all type of lights, guards, fencing, warning
signs, caution boards and other safety measures for vigilance as and where necessary or
as required by the CSL officer-in-charge or Safety staff. The caution boards shall also
have appropriate symbols.

27.3. Where Permit to work (PTW) is required, the work has not started without obtaining the
necessary permit and the PTW requirements are followed strictly throughout the work.

27.4. For Project specific or non-routine work on the existing installations, separate Job Safety
Assessment (JSA) is to be prepared by the contractor, cleared by the Dept in charge and
approval obtained from CSO before start of work. The work shall be executed through
Notification Control Procedure (NCS).

27.5. A separate HSE plan will be required for the new projects in the yard or any turnkey
projects. It shall be in line with CSL HSE requirements and same shall be routed through
respective S&F dept and approved by respective HOD.

27.6. OEMs/Turnkey jobs /Contractors shall hold toolbox talks with his workers on daily basis
to convey matters regarding the Safety aspects of the work.

27.7. The OEMs/Turnkey jobs /Contractors shall plan his operations so as to avoid interference
with other Departmental works and other Sub-Contractors at the site. In case of any
interference, requires, coordination shall be sought by the contractor from the
Department for safe and smooth execution of work. This shall be done through CSL
executing officer.

27.8. The OEMs/Turnkey jobs/Contractors shall at all times keep their work spot, site office
and surroundings clean and tidy from rubbish, scrap, surplus materials and unwanted
tools and equipment. Welding cables, hoses and electrical cables shall be so routed as to
allow safe way to all concerned.

27.9. All waste generated in course of the work shall be segregated as per the yard
requirements and shall be disposed at the respective collection pallets / points of the
work areas as the case may be. Any kind of pollution made by the subcontractor shall
attract the reprimand proceedings.

27.10. All necessary precautions shall be taken to prevent outbreak of fires at the work site.
Adequate provisions shall be made to prevent the possibility of fires and ensure the
availability of fire extinguishers at site.

27.11. The OEMs/Turnkey jobs /Contractors shall be held responsible for non-compliance of
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any of the safety measures and delays, implications, injuries, fatalities and compensation

arising out of such situations of incidents including statutory obligations.

28. 9T 94/ GENERAL CONDITIONS

28.1. Quality of workmanship shall conform to the specification/ standards laid down by CSL

28.2. CSL reserves the right to award the work to more than one contractor or to take over
partially or fully the work depending upon the scheduled requirements.

28.3. Compliance of all statutory safety requirements and other safety rules stipulated by CSL
and other applicable statutory bodies shall be the responsibility of the Contractor while
working at CSL premises. The Contractor should ensure that their workmen and staff are
adequately covered under Insurance.

28.4. Damages caused to the Shipyard properties/tools/accessories should be rectified by the
Contractor at his cost or proportional recoveries will be made from the contractor while
passing their bills for payment.

28.5. Cochin Shipyard Limited reserves the right to terminate the Contract at short notice
in case the Contractor’s performance is found not satisfactory with regard to progress of
work, quality, time factor, labour dispute with their workers, poor safety records etc.,
and other contractual obligations. No claim whatsoever will be entertained by Cochin
Shipyard Limited on this account.

28.6. The Contractor shall have to engage men on round the clock basis and also on Sundays
and holidays, if required. Work has to be completed to the satisfaction of Cochin
Shipyard representative deputed for the job. The job should be completed at the time
specified by the representative deputed for the job for each stage of work.

28.7. The Contractor shall indemnify CSL and CSL’s personnel against any claims arising out
of accidents or injuries to workmen or other persons or damage to other property which
may arise during the execution of the contract or from breach of any Law or Regulation
prior to delivery and acceptance of the items at CSL.

28.8. It is also to be understood by the Contractor that Cochin Shipyard Limited does not bind
itself to give the Contractor any regular or specific quantity or area of work and it shall
be done at the sole discretion of CSL depending on the prevailing site conditions and
other limiting factors and no claim on this account from the contractor shall be
entertained.

28.9. The Contractor shall also be governed by the General Conditions of Contract of CSL,
General Safety Rules and other relevant labour laws.

28.10. The contractor shall arrange to collect and clean up every day all waste, scraps; debris,
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etc. generated by the work men while working onboard the vessel and other locations
and dispose the same suitably at his cost to the full satisfaction of CSL. In case any failure
on his part to comply with this requirement, CSL will arrange the required cleaning
entirely at the contractors cost.

28.11. The upper age limit of all workers and supervisors employed by the contractor and
those contractors who do or supervise the job themselves shall be as per the prevailing
rules of CSL.

28.12. General Manager (SB) or his authorized representative will be the Officer-in-charge of
this Contract.

28.13. Withdrawal of the quotation after it is accepted or failure to make contract execution
within the stipulated completion period will entail cancellation of the order and
forfeiture of EMD/ Security Deposit, if any/ and or risk purchase.

28.14. Subcontracting to other vendors shall be only after written intimation and approval of
competent CSL authorities. Vendor shall not delegate or subcontract any of its
obligations under the agreement without CSL's written consent. Vendor will remain
liable for all subcontracted obligations and all acts or omissions of its subcontractors.

28.15. The procedures of work, standard operating procedures of work including documents
like welding procedure specifications developed by CSL are intellectual property of CSL.
Vendors shall not use or copy the procedure in any format without the written consent of
competent authorities of CSL.

28.16. Vendor shall return the CSL resources to CSL immediately after provision of all
deliverables and services or any termination of the agreement.

28.17. Conditional discounts, if any, will not be reckoned for tender evaluation/comparison
purposes. However the same will be considered at the time of placement of purchase

order if the firm turns out to be lowest bidder.

29. fdrEs i g8 / OVERWRITING & CORRECTIONS

29.1. Tenders shall be free from overwriting or erasures. Corrections and additions, if any,
shall be duly attested and a separate list of such corrections shall be attached with the
offer.)

29.2. All terms and conditions, other than those mentioned above, contained in the = Enquiry
specification and drawings (Annexure I), Cochin Shipyard Ltd - General Terms and
conditions (Annexure II) and other annexure pertaining to this tender shall also be

attested by the bidder as a token of acceptance.
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29.3. CSL reserves the right to reject any or all bids without assigning any reasons whatsoever
and or based on the past unsatisfactory performance by the bidders at CSL/other
PSE’s/Government Departments. After issuing the work order, CSL reserves the right to
terminate the contractor if the performance of the contractor is not found satisfactory.

The decision of CSL regarding the same shall be final and conclusive.

ST #grya g / Depu eneral Manager
AT a9 T / Outsourcing Department
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ANNEXURE-II

Fr=iq forae ’ifee / COCHIN SHIPYARD LIMITED
Frdt / KOCHI-682015

A=A AT / OUTSOURCING DEPARTMENT
I 99 / GENERAL CONDITIONS

The complete work to be carried out with the highest degree of workmanship under the
inspection of CSL, Classification Society (when specifically indicated in the technical
specifications), Ship owner, or any other agency nominated by the Shipyard.

Any minor modifications, resulting from the change in statutory regulations prevailing at
the time of final inspection of work by Classification Society, to be carried out by the
Contractor free of cost. In case of rework/modification/additional work, written consent is
to be obtained from the Officer-in-charge before commencement of the work.

Contractor shall carry out the complete work in accordance with Shipyard's approved
drawings. Any minor modifications from drawing or any other work or supply of
material, which is not specified hereunder, but is considered incidental and essential for
the successful completion of the job shall be carried out by the Contractor without any
additional charge.

Contractor shall execute, during or after completion of the work, any minor job connected
with the work, should it be considered necessary by Shipyard and/or Classification Society
The contractor shall be responsible for any damage caused to the material supplied by
CSL. Compensation with penalty for damage or loss of the item will be recovered from
the Contractor, in the event of loss or damage.

Contractors are required to work round the clock / Sundays/ holidays as per the
requirement of concerned department in order to complete the work in time.

Any particulars/literature/information/certificates required by the Shipyard in connection
with the work is to be forwarded free of cost.

All correspondence with the Shipyard to be in English language. All documents and plans
to be in English language and in metric units.

Fd ST AgaH® / Depiity General Manager
AT a9 T / Outsourcing Department
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ANNEXURE III

I &= /| SCOPE OF WORK

ELECTRICAL OUTFIT STRUCTURAL WORKS IN ASW VESSEL BY.529

1 INTRODUCTION

CSL intends to outsource the Electrical Outfit Structural Works (MS) of 01 No. ASW

vessel BY 529 as detailed below to competent contractors.

2 VESSEL PARTICULARS

Length O.A. 78.00 M

Breadth MLD. 11.36 M

Depth MLD. 5.80 M

Max. Speed 25 knots

Design Draft MLD. 270 M
Displacement 900 Tonnes (approx.)

3. SCOPE OF WORK

3.1. CSL invites a detailed offer to carry out Electrical Outfit Structural Works (MS) which
includes Installation of Electrical Cable Ways, Cable Coamings and Equipment Seats in
the vessel, up to the entire satisfaction of CSL, Owner, and Class Surveyors as per
relevant clauses of Technical Specification.
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LIST OF CABLE TRAYS/ FLATBARS/COAMINGS

SL. Approx.
No. Particulars Type Quantity/ Vessel.
(No’s)
1 | CABLE RACK “LS”TYPE LSG(10-30) 214
2 | CABLE RACK “LS”TYPE LSG(40-50) 28
3 | CABLE RACK "LS”TYPE LSG60 14
4 | CABLE RACK ”SLS”TYPE SLS(10-30) 1051
5 CABLE HANGER “SLS”TYPE SLS(40-50) 52
6 CABLE RACK ”SLS” TYPE SLS 60 18
7 | CABLE RACK “ZS”TYPE ZSG(10-30) 55
8 | CABLE RACK “ZS”TYPE ZSG(40-50) 29
9 CABLE HANGER “SZS”TYPE SZS(10-30) 96
10 | CABLE HANGER “SZS”TYPE SZS(40-50) 61
11 | CABLE SADDLE "FB" TYPE FB2-(50-350H) 987
12 | CABLE SADDLE "FB" TYPE FB5-(50-350H) 947
13 | CABLE SADDLE "SFG TYPE SFG2-(50-350H) 3633
14 | CABLE SADDLE "SFG TYPE SFG5-(50-350H) 2791
15 | CABLE COAMINGS ; (I))l(élz Elclg/ E)nglc()'éﬁog%) 46

31
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16 | CABLE COAMINGS ECA/DCA/EC/DC(UPTO 100 185
mm OD)

ECA/DCA/EC/DC-(Above
17 | CABLE COAMINGS 100 mm UPTO 3010 mm OD) 130

ECA/DCA/DC/EC- (above
18 | CABLE COAMINGS 5040 mm OD) 8

ECA/DCA/DC/EC-(Above
19 | CABLE COAMINGS 4010 mm UPTO 5040 mm 20

OD)

20 | CABLE INSTALLATION MATERIALS FB-02-(10-30H) 43
21 | CABLE INSTALLATION MATERIALS SFG-01-(50-350H) 362
22 | MCT FRAME S2X1 MILD STEEL 61
23 | MCT FRAME 2X1 MILD STEEL 12
24 | GOOSENECK UPTO 100mm 10
25 | EQUIPMENT SEAT 4545 Kg 2761 Nos.

4. SCOPE OF CONTRACTOR

4.1. The work shall be carried out based on the CSL mentioned standards and Design
drawings. The latest revisions of the specifications and drawings should be followed
during the work.

4.2. All material regards to installation of cable ways, coamings, equipment seats etc. will be
provided by CSL.

4.3. Collection of material from CSL stores, transportation of the material to painting
shops/blasting shops as required and finally up to on-board lies within the scope of the
contractor.

4.4. Safe custody of all materials issued to the firm by CSL is sole responsibility of the

contractor.
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4.5. The contractor shall provide assistance, facilities, Tools, Instruments, Machines, labour
and materials for carrying out examination, measurement, testing and inspection of
work.

4.6. Installation of Cable ways (cable coamings, flat bars, cable trays/saddles, cable conduit
pipes, gland pipes, Goose necks etc.) including welding of pads on saddles and Electrical
Equipment Seats up to the entire satisfaction of CSL / Owner / Class surveyor as per the
relevant drawings issued by CSL. Any deviations from the issued drawings observed
shall be corrected by the vendor at his own cost.

4.7. Cable routes to various sensors, valves, dampers etc. lays in the scope of the vendor and
these routes are to be carried out as per site conditions/specific instructions from the
executing Officer.

4.8. Weight monitoring is of prime importance and contractor shall strictly follow the
drawings issued by the contractor. Proper compartment wise records to be maintained
for monitoring the components installed onboard. Material movement & accounting of
the items are in the scope of work of contractor.

4.9. Contractor shall note down the variations in the quantity of items in MLFs after
comparison with the Installation Drawings, record in prescribed formats and submit to
CSL Officer in Charge. The contractor, on receipt of any material, is requested to verify
the quality and quantity of the material with respect to the requirement and inform the
executing officer any shortage/discrepancy noted immediately so that CSL can take
corrective action in time.

4.10. The main cable trays are of 2.5 mtr length. These trays are to be suitably cut at site to the
required length of cable trays as per the CSL drawings and will be under contractor’s
scope.

4.11. The Grinding wheel and Cutting wheel to be used are under contractor’s scope.

4.12. Gas safety valves will have to be brought by the contractors for each OXY acetylene hose
used by the contractor.

4.13. Gas Cylinders if required to meet the schedule has to be arranged by the contractor based
on the requirement.

4.14. Qualified welders with suitable WPS certification by CSL shall only be deployed for
corresponding Hot-works. Cost of Certification Test shall be borne by the contractor.

4.15. As the bulkhead thicknesses are minimal, contractor has to take special precaution to
avoid fairing of bulkheads while welding. Necessary strong backs have to be provided

by the vendor as required. These strong backs are to be removed by cutting and smooth
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grinding further. Any fairing observed above permissible limit is to be rectified by the
vendor at his expenses.

4.16. Welding of earth bolts where ever required is under the scope of the contractor as per
CSL standards and drawing,.

4.17. Contractor has to remove the cable ways for compartment painting (Including painting
of cable ways) once if required and fit them back after painting.

4.18. Contractor has to undertake the primer touch up (after grinding) in the weld/cut area as
per the vessel paint scheme. Paint will be provided by CSL.

4.19. Welding of Overboard penetrations like flanges for echo sounders, EM log, ICCP are
included in the scope of contract.

4.20. Survey presentation to CSL 1&QC, Owners and Class authorities as per QAP shall be
under the contractor’s scope of work. However, CSL will liaison with other agencies for
the survey.

4.21. Rectification of defects as per the comments from CSL 1&QC, Owners & Class authorities
are included in the scope of work.

4.22. All tools and tackles required for the work are under the scope of the contractor.

4.23. Minor staging up to 3m height shall be erected by the contractor for the work using CSL
material without any separate payment. Any requirement over and above this shall be
arranged by CSL separately.

4.24. Minor re-works/modification/additional works up to 10% of total contract is expected in
the outfitting of items and the changes has to be carried out as per the drawings issued
by design department from time to time or specific instructions from the Executing
Officer without any extra cost.

4.25. However, major rectification / modification works shall be treated as an additional work
and will be paid as per actual. Major & minor work shall be decided on a case-by-case
basis and the same shall be intimated to the contractor before commencement of the
work.

4.26. Total estimated quantity of items per vessel is indicated in the Price Format. Quantity of
items indicated is approximate only. After the completion of work, payment will be
made based on stage payment T&C basis as per the actual quantity installed against each
type of item.

4.27. The transportation, storage, preservation and protection of the materials etc, intended for

installation on the ship, will be under the responsibility of the Contractor.
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4.28. CSL has the right to change the schedules of the project to the interests of the company
and the contractor should be capable of adjusting the resources according to the
instructions from the CSL contact person.

4.29. General lighting and Ventilation shall be arranged by CSL. However Localized lighting,
DBs/ ventilation etc. for the smooth conduct of work is to be arranged by the contractor.
Required lights/DBs etc. shall be arranged by CSL based on availability.

4.30. Mobilizing own equipment, necessary working tools and tackles, safety and protective
gear for their personnel inside CSL for carrying out the work as per Safety/Statutory
rules/CSL rules is the responsibility of the contractor.

4.31. Contractor shall be responsible for safety and welfare of all its employees employed for
construction, and shall be responsible for payment of all salaries to their employees and
other statutory dues and for all provisions of statues governing them.

4.32. Separate team shall be dedicated for the following:
e Production,

e QC, and
e Safety.

4.33. Detailed working schedule Weekly & Monthly is to be prepared and submitted to yard
personnel. However, a detailed overall schedule, in a reasonable manner should be
submitted prior to commencement of work.

4.34. Duly signed Log books covering material issue register, consumable issue register,
Instruction Register & Hindrance register shall be maintained. Instruction given to the

contractor shall be recorded in the Instruction Register.

5. SCOPE OF CSL

5.1. The design & supply of materials for Electrical Installation for the mentioned scope of
work

5.2. Estimated quantities of Welding Electrodes.

5.3. Estimated quantities of paints, thinner and primer.

5.4. Power supply, Water, compressed air (at available pressure) and cutting gases at
centralized points.

5.5. Services of CSL cranes and forklifts will be provided subject to availability.

5.6. Required space for fabrication & working inside the CSL (as on available area).

5.7. Power and water supply to office space / container / room, at free of cost.

5.8. Staging above 3m height.
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5.9. Necessary items like fire cloth, polythene/silpaulin sheets, Bubble sheets etc. required for
protection of equipment.
5.10. Equipment seats which require machining of foundations are excluded from the scope of

the contract.

6. METHODOLOGY OF WORKING

6.1. The contractor shall deploy/nominate a person who will be in charge of the work for the
entire period of project execution. He shall keep close liaison with CSL
officers/supervisors concerned and ensure smooth and satisfactory progress of the work
from time to time and shall be available for the entire duration of the project.

6.2. Necessary competent supervisors for the work, to be deployed. Contractor has to
nominate a Project Manager who will be the single point of contact pertaining to matters
related to the contract. The contractor should have a dedicated Project Manager for each
vessel.

6.3. Contractor should have a separate QC team to ensure the Quality Assurance and the
name of person in charge of the team is to be intimated to CSL prior to commencement of
work. The contractor has to appoint sufficient number of Safety officer/ supervisor as
specified in the prevailing CSL normes.

6.4. Employees of the firm shall work under close coordination with CSL personnel,
structural contractors and Piping/Painting contractors with a conciliatory approach and
team spirit to achieve the project completion in time.

6.5. The Contractor is expected to have full knowledge and understanding of the Labour
rates, conditions, practices etc. prevalent in the CSL and premises. The contractor shall be
entirely responsible for all matters related to manpower and labour engagement for the
subject contract.

6.6. Issues related to availability and utilization of manpower shall be dealt by the
Contractor. Availability of competent labour with requisite skills for the specified jobs
shall be ensured by the contractor.

6.7. The complete work is to be carried out with the highest degree of workmanship under
the inspection of CSL, Classification society (when specifically indicated in the technical
specifications), Ship owner, or any other agency nominated by Shipyard as per QAP.

6.8. The contractor shall execute the work in every area under instruction/intimation to CSL
personnel at site. Clearance from CSL in terms of permits/internal regulations etc. as

applicable from time to time shall be obtained. The contractor shall obtain necessary hot
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work sanctions, permission to work in confined areas, safety clearance for scaffolding
done by the contractor, electrical related provisions etc. as per CSL safety rules.

6.9. The contractor shall be responsible for any damage caused to the material supplied by
CSL. Compensation with penalty for damage or loss of the item will be recovered from
the Contractor, in the event of loss or damage. The responsibility is limited only with
respect to the damages caused due to any mistake or negligence of contractor.

6.10. Contractors are required to work round the clock/ Sundays/ holidays as per the
requirement of concerned department in order to complete the work in time.

6.11. The upper age limit of all workers and supervisors employed by the contractor /
contractor and those contractors who do or supervise the job themselves shall be as per
the prevailing rules of CSL.

6.12. Any particulars/literature/information/certificates required by the Shipyard m connection
with the work is to be forwarded free of cost.

6.13. The Contractor is to ensure proper cleanliness all around his work area while working on
board ship. The contractor shall arrange to collect and clean up every day all the waste,
scrap, debris etc. generated by their workmen while working on board the ship and other
locations and deposits the same suitably at specified location at his cost to the complete
satisfaction of CSL. In case of any failure on his part to comply with the requirement, CSL
will arrange the required cleaning entirely at the contractor's cost.

6.14. Daily cleaning and housekeeping in work areas to be ensured by the contractor. In case
of any failure to do so, CSL reserves the right to make alternate arrangement for cleaning
at the risk and cost of the contractor. In addition to this, one quarter in every week shall
be exclusively dedicated for cleaning and housekeeping activities. 10% of the manpower
subject to a minimum of 2 persons is to be deployed for this purpose.

6.15. Segregation of waste at source and deposit into the respective pallets is the sole
responsibility of the contractor. In case of any mixing of waste, CSL will segregate the
waste at the expenses of the contractor.

6.16. Any material/ fitting/ equipment fitted onboard the vessel is CSL property. Removal of
any such item shall be done only with the written approval of officer concerned. 'Permit
for Removal and Refitting' has to be meticulously followed to this effect.

6.17. Contractor has to ensure proper diligence while laying hoses and cables onboard vessel.
Separate route to be used for fuel hoses and electric cables. Clear space/ passage for
movement of personnel are to be maintained throughout the construction period. CSL
reserves the right to confiscate the hoses/ cables those are laid in a haphazard/

inconvenient way or to impose suitable penalty on the contractor.
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6.18. All cables and hoses used by the contractor should have name on every 5 m for easy
identification.

6.19. Half yearly inspection of portable electrical tools and leak testing of cutting hoses are
mandatory. Electric tools/ cutting hoses without valid inspection certificate will not be
permitted onboard vessel.

6.20. Hot works are to be carried out as per the existing CSL norms. Timely closing of hot
work permits is the responsibility of the Contractor. This is to be done in a regular
manner in consultation with the Executing Officer.

6.21. The contractor has to handle the CSL properties and materials issued to the contractor
with due care. CSL reserves the right to recover any losses due to damage/ loss occurred
in this regards.

6.22. All equipment/ portable electric tools, plug boards etc. used by the contractor should
have tally plated/ tags for easy identification.

7. BT B I / SCHEDULE OF WORK

7.1. CSL shall indicate the master construction schedule of completion of the work of the
vessels. The contractor in turn shall submit their detailed schedule of completion of the
work to the officer In-charge. The progress of work shall be made in tandem with the
progress of completion of the vessel allowing sufficient time for other interface
activities/works.

7.2. CSL has the right to change the schedules to the interests of the company and the
contractor should be capable of adjusting the resources according to the instructions from
the CSL contact person.

7.3. Detailed working schedule (Weekly, Monthly etc.) to be prepared and submitted to yard
personnel. However, a detailed overall schedule, in a reasonable manner should be
submitted prior to commencement of work.

74. WORKING ON CSL HOLIDAYS: Intimation for working on Saturday / Sunday /
holidays if required, should be submitted 2 working days prior to the date of holiday
indicating names of personnel to Personnel Department and Security through concerned
Department.

7.5. Performance of Work done shall be evaluated and rated in accordance with the form

available in Appendix A.

8. T Yol 9 T THIUT U7 / WORK COMPLETION CERTIFICATE
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8.1. The contractor shall prepare and submit Work Completion Certificate (WCC) after
completion of each stage of work. Stage payment shall be made based on duly signed
WCC.

9. & / Hifaftre R / SAFETY/STATUTORY RESPONSIBILITY

9.1. The contractor shall be entirely responsible for the safety of all the personnel employed
by him on the work. In this regard, he should adopt all the required safety measure and
strictly comply with the safety regulations in force. A copy of CSL’s “Safety Rules for
Contractors (Revised)" is available with SBOC Department for reference.

9.2. The Contractor should arrange to suitably insure all his workmen/other personnel in this
regard. CSL will not be responsible for any injury or illness to the Contractor's
workmen/other personnel during execution of the works due to whatsoever reasons.

9.3. In this regard, the Contractor will have to fully indemnify CSL against any claims made
by his workmen/other personnel.

9.4. The Contractor shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he employs

contract labour for executing the works.

Fd ST AEee® / Deputy General Manager
ST AT {9 / Outsourcing Department
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ANNEXURE- IV

TRl arforsas S g= / TECHNO COMMERCIAL CHECK LIST

(To be submitted by the bidder)
TENDER NO. SB-OSD/ASW/952/2025 Dtd: 09-05-2025

(Bidders mav confirm acceptance of the Tender Conditions/deviations if any to be specified)

SL COIIflI'II.latIOII from Specific
No Tender Enquiry Requirements bidder comments
quiry Beq (_strike off whichever
/Remarks

is not applicable)

Scope of work as per Technical

1 | Specification/Drawings/ General Terms &
conditions (Annexure III)

Whether technical bid & two price bids are

Agreed as per tender
/Do not agree

2 Y
submitted in separate PDFs? es/No
Schedule of work as specified in technical
3 e L : : Yes/ No
specification/ price bid of this tender is acceptable
4 | Submission of Information/Documents with offer Subm1tt.ed/Not
submitted
5 Submission of MSME and NSIC registration Submitted/Not
document with offer submitted
a | Specify the current position of the firm MSME/MSE/Startup
90 days - Agreed as
6 | Offer Validity (date) per tender/Do not
agree
7 Complet.lon period as mentioned in the tender Yes/ No
enquiry is acceptable
8 | Taxes & Duties Spec1f1ed/1'ncluded in
Price
9 | Payment terms - confirm
Agreed as per

a | Stage Payment tender/Do not agree

b | Any others (Specify details)

10 Price shall remain firm and fixed and No Agreed as per

Escalation in prices after awarding of contract tender/Do not agree
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Agreed
11 | Security Deposit & Performance Guarantee Clause greed as per
tender/Do not agree
Termination of contract/risk purchase as per
12 | relevant clause in the terms & conditions of tender Yes / No
enquiry is acceptable
A
13 | Force Majeure greed as per
tender/Do not agree
A
14 | Liquidated damages and cancellation of contract greed as per
tender/Do not agree
A
15 | Arbitration & Jurisdiction clauses greed as per
tender/Do not agree
16 Confirm all other terms and conditions of our Confirmed/Not
enquiry are acceptable. confirmed
Confirm, un-priced price bid (price bid without Confirmed/Not
17 N . . . ~
price) is submitted with Part — I bid confirmed
Bidder shall not be under a declaration of
ineligibility issued by (?ovt. of India/ State govt./ Self declaration
18 Public Sector Undertakings etc. The bidder shall submitted/Not
not have been debarred / black listed by CSL or by .
, : submitted
any of the DPublic Sector Undertaking or
Government department etc.
Fully aware about the safety, general rules,
19 | regulations, standards, validity of offers and price, Yes / No
entry pass eligibilities.
20 | Is your firm registered under TReDS Yes/No
Is your firm registered as vendor in CSL if Yes
21 Y
Provide Vendor Number. es/No
22 Annual turnover requirement, during last 3 years, Agreed as per
ending 31 March of the previous financial year tender/Do not agree
Do your firm have valid registration under
23 Yes/N
statutory schemes such as ESI / EPF es/No
No Deviations
24 | Deviations from Tender conditions /Deviations are

specified

gearel / Signature:

FFSTT FT 9aT / Address of the Contractor

HET / Seal:
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ANNEXURE-V

T it 99 / PRICE BID FORMAT

TENDER NO. SB-OSD/ASW/952/2025 Dtd: 09-05-2025

ELECTRICAL OUTFIT STRUCTURAL WORKS (MS)
IN ASW VESSEL BY 529

SL.
Description of Work Total amount (INR)

Lump Sum Rate for the Electrical outfit (MS) structural works
(Cable racks, hangers, saddles, coamings, cable installation

! materials, MCT frames, goosenecks, equipment seats etc. as per the
scope of work)
2 |GST......... % HSN CODE ..........

3 TOTAL AMOUNT (SL.No. 1+ SL.No.2)

Grand Total amount (in words)

NOTE:

A. L1 will be determined based on the lump sum amount excluding GST.

B. GST as per the prevailing rate will be paid.
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C. L1 declaration will be based on the price bid verification by CSL finance dept as per the
calculation specified.

D. The rates quoted shall be inclusive of labor costs, cost of tools & tackles other than in
CSL’s scope and the cost of all other activities for the satisfactory completion of works.

E. Tender shall be processed with this quantity and evaluation of L1 will be done based on
the above figure. After the completion of hot-work, payment will be made as per WCC
and Payment Terms and Condition.

F. Minor re-works/modification/additional works up to 10% of total contract shall be under
contractor’s scope. For re-works more than 10%, the following shall be applicable

G. In case of removal and refit work, 30% installation rates are applicable.

(i) In case of relocation work due to amendment in CSL drawings, 40% of line-item
rate for removal and dry-survey and installation rate as per actuals for installation
in new location.

H. Unit rate quoted per Nos/Kg. should include labour charge, handling charge,
Equipments, Tools & tackles, consumable charges and any other cost included for the
satisfactory completion of all works as per drawings and scope of work mentioned at
Annex-III.

Signature of Contractor/authorized signature
of firm or agency:

Name of contractor or authorized signatory of
firm/agency:

Designation:

Address:

Contact No:
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ANNEXURE-VI
PRE CONTRACT INTEGRITY PACT

COCHIN SHIPYARD LIMITED

OUTSOURCING DEPARTMENT

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on
............... day of the month of .........................., between Cochin Shipyard Ltd (CSL), A
Government of India Enterprise under the Ministry of Ports, Shipping & Water Ways having
its registered office at Cochin, Kerala, India (hereinafter called the “PRINCIPAL") of the First
partand M/s...........ooooii (hereinafter called the “BIDDER/Seller”) of
the second part.

WHEREAS the PRINCIPAL proposes t0 ProCUre ............cccoeuiiiiniuiiiiininiiiiiiiieieieneann.
and the BIDDER/Seller is willing to offer/has offered the stores and

WHEREAS the BIDDER is a private company / public company / Government undertaking /
partnership/registered export agency, constituted in accordance with the relevant law in the
matter and the PRINCIPAL is a Government of India Enterprise.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from
any influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to:-

Enabling the PRINCIPAL to obtain the desired said stores/equipment/item at a competition
price in conformity with the defined specifications by avoiding the high cost and the
distortionary impact of corruption on public procurement, and

Enabling BIDDERSs to abstain from bribing or indulging in any corrupt practice in order to
secure the contract by providing assurance to them that their competitors will also abstain
from bribing and other corrupt practices and the PRINCIPAL will commit to prevent
corruption, in any form, by its officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:-
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1. Commitments of the PRINCIPAL

1.1 The PRINCIPAL undertakes that no official of the PRINCIPAL, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or through
intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial
benefit or any other advantage from the BIDDER, either for themselves or for any person,
organization or third party related to the contract in exchange for an advantage in the bidding
process, bid evaluation, contracting on implementation process related to the contract.

1.2 The PRINCIPAL will, during the pre-contract stage, treat all BIDDERs alike and will
provide to all BIDDERs the same information and will not provide any such information to
any particular BIDDER which could afford an advantage to that particular BIDDER in
comparison to other BIDDERs.

1.3 The officials of the PRINCIPAL will report to the appropriate Government office any
attempted or completed breaches of the above commitments as well as any substantial
suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the PRINCIPAL with full and verifiable facts and the same is prima facie found to
be correct by the PRINCIPAL, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings may be initiated by the PRINCIPAL and such a
person shall be debarred from further dealings related to the contract process. In such a case
while an enquiry is being conducted by the PRINCIPAL the proceedings under the contract
would not be stalled.

2. Commitments of BIDDERs

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular
commit itself to the following:-

The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the PRINCIPAL, connected directly or indirectly
with the bidding process, or to any person, organization or third party related to the contract
in exchange for any advantage in the bidding, evaluation, contracting and implementation of
the contract.




Cochin Shipyard Ltd | 46
<~ TENDER ENQUIRY NOTICE - ELECTRICAL OUTFIT STRUCTURAL WORKS (MS) IN ASW VESSEL

The BIDDER further undertakes that it has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the PRINCIPAL
or otherwise in procuring the Contract or forbearing to do or having done any act in relation
to the obtaining or execution of the contract of any other contract with the government for
showing or forbearing to show favour or disfavor to any person in relation to the contract of
any other contract with the Government.

BIDDERS of foreign origin shall disclose the name and address of their Indian agents and
representatives, if any and Indian BIDDERs shall disclose their foreign principals or associates,
if any, in the bid.

BIDDERSs shall disclose the payments to be made by them to their Indian agents/brokers or
any other intermediary, in connection with this bid/contract in the bid and the payments have
to be in Indian Rupees only.

The BIDDER further confirms and declares to the PRINCIPAL that the BIDDER is the original
manufacturer/ integrator/authorized agent of the stores/equipment/items and has not engaged
any individual or firm or company whether Indian or foreign to intercede, facilitate or in any
way to recommend to the PRINCIPAL or any of its functionaries, whether officially or
unofficially to the award of the contract to the BIDDER, nor has any amount been paid,
promised or intended to be paid to any such individual, firm or company in respect of any
such intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make to officials of the PRINCIPAL or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for such
payments.

The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.

The BIDDER shall not use improperly, for purposes of competition or personal gain, pass on
to others, any information provided by the PRINCIPAL as part of the business relationship,
regarding plans, technical proposals and business details, including information contained in
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any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care
lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER,
either directly or indirectly, is a relative of any of the officers of the PRINCIPAL, or
alternatively, if any relative of an officer of the PRINCIPAL has financial interest/stake in the
BIDDER'’s firm, the same shall be disclosed by the BIDDER at the time of filing of tender. The
term ‘relative’ for this purpose would be as defined in section 6 of the Companies Act 1956.

The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings
or transactions, directly or indirectly, with any employee or the PRINCIPAL.

3. Previous Transgression

3.1 The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact, with any other company in any country in
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in
India or any Government Department in India that could justify; BIDDER’s exclusion from the
tender process.

3.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be
disqualified from the tender process or the contract, if already awarded, can be terminated for
such reason.

4. Earnest Money (Security Deposit)

4.1 While submitting commercial bid, the BIDDER shall deposit an amount NIL (to be
specified in RFP) as Earnest Money as applicable/Security Deposit, with the PRINCIPAL
through any of the following instruments:

(i) Bank Draft of Pay Order in favor of CSL.

(i) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the
guaranteed sum to the PRINCIPAL on demand within three working days without any demur
whatsoever and without seeking any reasons whatsoever. The demand for payment by the
PRINCIPAL shall be treated as conclusive proof of payment.
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(iii)Any other mode or through any other instrument (to be specified in the RFP).

4.2 The Earnest Money if applicable/Security Deposit shall be valid upto the complete
conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and
the PRINCIPAL, including warranty period.

4.3 In case of the successful BIDDER a clause would also be incorporated in the Article
pertaining to Performance Bond in the Purchase Contract that the provisions of sanctions for
Violation shall be applicable for forfeiture of Performance Bond in case of a decision by the
PRINCIPAL to forfeit the same without assigning any reason for imposing sanction for
violation of this Pact.

4.4 No interest shall be payable by the PRINCIPAL to the BIDDER on Earnest
Money/Security Deposit for the period of its currency.

5 Sanctions for Violations

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting
on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the
PRINCIPAL to take all or any one of the following actions, wherever required:-

(i) To immediately call off the pre contract negotiations without assigning any reason or
giving any; compensation to the BIDDER. However, the proceedings with the other
BIDDER(s) would continue.

(i) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/ Performance
Bond (after the contract is signed) shall stand forfeited either fully or partially, as decided by
the PRINCIPAL and the PRINCIPAL shall not be required to assign any reason therefore.

(iii) To immediately cancel the contract, if already signed, without giving any compensation
to the BIDDER.

(iv) To recover all sums already paid by the PRINCIPAL, and in the case of an Indian
BIDDER with interest thereon at 2% above the prevailing Prime Lending Rate of State Bank of
India, while in case of a BIDDER from a country other than India with interest thereon at 2%

above the LIBOR (London Inter Bank Offer Rate). If any outstanding payment is due to the
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BIDDER from the PRINCIPAL in connection with any other contract for any other stores, such

outstanding payment could also be utilized to recover the aforesaid sum and interest.

(v) To encash the advance bank guarantee and performance bond/warranty bond, if
furnished by the BIDDER, in order to recover the payments, already made by the PRINCIPAL,

along with interest.

(vi) To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable to pay
compensation for any loss or damage to the PRINCIPAL resulting from such

cancellation/recession and the PRINCIPAL shall be entitled to deduct the amount so payable
from the money(s) due to the BIDDER.

(vii) To debar the BIDDER from participating in the future bidding processes of CSL for a
minimum period as deemed appropriate, which any be further extended at the discretion of
the PRINCIPAL.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or

agent or broker with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract
signed by the PRINCIPAL with the BIDDER, the same shall not be opened.

(x) Forfeiture of Performance Bond in case of a decision by the PRINCIPAL to forfeit the

same without assigning any reason for imposing sanction for violation of this pact.

5.1 The PRINCIPAL will be entitled to take all or any of the actions mentioned at para 6.1(i) to
(x) of this pact also on the Commission by the BIDDER or any one employed by it or acting on
its behalf (whether with or without the knowledge of the BIDDER), of an offence as defined in
chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other
statute enacted for prevention of corruption.

5.2 The decision of the PRINCIPAL to the effect that a breach of the provisions of this pact has
been committed by the BIDDER shall be binding on the BIDDER. However, the BIDDER
can approach the Independent Monitor(s) appointed for the purposes this Pact.
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6 Fall Clause

6.1 The BIDDER undertakes that it has not supplied/is not supplying similar
product/systems/items or subsystems at a price lower than that offered in the present bid in
respect of any other Ministry/Department of the Government of India or PSU and if it is found
at any stage that similar product/systems or sub systems/items was supplied by the BIDDER
to any other Ministry/Department of the Government of India or PSU at a lower price, then
that very price, with due allowance for elapsed time, will be applicable to the present case and
the difference in the cost would be refunded by the BIDDER to the PRINCIPAL, if the contract
has already been concluded.

7 Independent Monitor

7.1 The PRINCIPAL has appointed Independent Monitor (hereinafter referred to as Monitor)
for this Pact in consultation with the Central Vigilance Commission.

(1) Dr. Rajan S Katoch, IAS (Retd) A-91,
Alkapuri, Bhopal (MP) - 462022.

Mobile: 8800919222
Email: rkatoch@nic.in

(2) Dr. Vinod Bihari Mathur, IFoS (Retd.)
D302, Arborea Luxury Homes,

Tarla Nagal, Near Doon Helidrome,
Dehradun, Uttarakhand - 248001
Mobile: 9412054648

Email: vbm.ddn@gmail.com

7.2 The task of the Monitor shall be to review independently and objectively, whether and to
what extend the parties comply with the obligations under this Pact.

7.3 The Monitor shall not be subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.

7.4 Both the parties accept that the Monitor has the right to access all the documents relating to
the project/procurement, including minutes of meetings.

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so
inform the Authority designated by the PRINCIPAL.
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7.6 The PRINCIPAL accepts that the Monitor has the right to access without restriction to all
Project documentation of the BUYER including that provided by the BIDDER. The BIDDER
will also grant the Monitor, upon his request and demonstration of a valid interest, unlimited
access to his project documentation. The same is applicable to Subcontractors. The Monitor
shall be under contractual obligation to treat the information and documents of the
BIDDER/Subcontractor(s) with confidentiality.

7.7 The PRINCIPAL will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact on the
contractual relations between the parties. The parties will offer to the Monitor the option to
participate in such meetings.

7.8 The Monitors will submit a written report to the designated Authority of PRINCIPAL
/Secretary in the Department/ within 8 to 10 weeks from the date of reference or intimation to
him by the PRINCIPAL /BIDDER and, should the occasion arise, submit proposals for
correcting problematic situations.

8 Facilitation of Investigation

In case of any allegation of violation of any provisions of this pact or payment of commission,
the PRINCIPAL or its agencies shall be entitled to examine all the documents including the
Books of Accounts of the BIDDER. The BIDDER shall provide necessary information and
documents in English and shall extend all possible help of the purpose of such
examination/inspection.

9 Law and Place of Jurisdiction

9.1 This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of
the PRINCIPAL.

9.2 A person signing Integrity Pact shall not approach the Courts while representing the
matters to Independent External Monitor and shall await their decision in the matter.

10 Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that
may follow in accordance with the provisions of the extent law in force relating to any civil or
criminal proceedings.
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11 Validity

11.1 The validity of this Integrity Pact shall be from date of its signing and extend upto

5 years or the complete execution of the contract to the satisfaction of both the PRINCIPAL
and the BIDDER/Seller, including warranty period, whichever is later. In case BIDDER is
unsuccessful, this Integrity Pact shall expire after six months from the date of the signing of
the contract.

11.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of this
pact shall remain valid. In this case, the parties will strive to come to an agreement to their
original intentions.

The parties hereby sign this Integrity Pactat ...................... 0] ¢
For & on behalf of PRINCIPAL For & on behalf of BIDDER
Cochin Shipyard Limited (Office Seal)
(Office Seal)
Witness Witness
| TR 1 PR
e e

* Provisions of these clauses would need to be amended/deleted in line with the policy of the

BUYER in regard to involvement of Indian agents of foreign suppliers.
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ANNEXURE-VII

DECLARATION

I hereby declare that the details furnished in this tender proposal are true and correct to the

best of my knowledge and belief. In case any of the information is found to be false or untrue

or misleading or misrepresenting, I am aware that I will be held liable for it and CSL is free to

take any legal / commercial action not limited to barring / blacklisting.

We hereby declare that we are not under a declaration of ineligibility / blacklisting /debarring/

tender holiday from doing business issued by Govt. of India / State govt. / Public Sector

Undertakings etc.

Yours faithfully,

(Signature & Seal of Authorised Signatory)
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APPENDIX- A

COMPLIANCE MATRIX

Clause No. Compliance/ Deviation

Notes:
1. If offer is not fully conforming to the requirements given in any clause of this

specification, the deviation shall be stated in detail against the particular clause in the

Compliance matrix.
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APPENDIX - B
FORMAT FOR FINANCIAL CAPABILITY
Last three ]
S1. No. Financial Year Annual Turnover Profit after Tax (PAT)
1 Year 2021-22
2 Year 2022-23
3 Year 2023-24

To be signed by the Authorized Signatory of the Applicant with Name, Designation, seal
and date.

Certificate from Chartered Accountant:

This is to certify that (name of the Applicant) has received the

payments shown above against the respective years is as computed.
Name of the Authorized Signatory representing Auditing firm:
Designation:

Name of firm (Chartered Accountant):

Signature of the Authorized Signatory:

Seal of Audit firm
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APPENDIX -C

LIST OF DRAWINGS TO BE ISSUED BY CSL
Sl. No | Drawing to be issued Remarks
1 Electrical Outfitting Practice and Standards
’ Fitting arrangement of electrical equipment seat and cable

way
3 Fabrication Drawing of electrical equipment seat and cable

way Supports
4 Material List of Fittings — F Items
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APPENDIX-D

Evaluation Grade Points Awarded (Grade Points X

Weightage)
Crade Excelle Cood Avera Bad Very
nt ge Poor
Parameters Weiehta
& 5 4 3 2 1
ge
Timely Completion as per Project
10
schedule
Work Planning & Coordination 2
House Keeping and HSE 2
Responsiveness to critical and ’
complex works
Overall Quality Management 2
Integrity and Professionalism 2
Total Grade Points (sum of points in 20

each grade)

Grand total of grade points
awarded (Max 100)

Points to be considered during evaluation

Timely Completion as
per Project schedule

Completion of work within stipulated time, including class surveys &
till submission of proper quotation. (No Reworks/Survey failures)

Work Planning & Co-
ordination

Planning of (material, labour & machinery) for smooth execution of
work, coordination with multiple agencies/stakeholders, Pro-active
approach in avoiding hindrance of work, Supervisory skills,
communication etc.

Responsiveness to
critical and complex
works

round the clock in critical tasks.

Willingness to execute complex works understanding the importance
of the work for CSL, deployment of adequate workers in time &

Overall Quality
Management

Quality of Work, No of QC/Class survey points, Re-works, RT/Survey
Failures, quality of manpower, supervisors etc. to be considered
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Adherence to CSL HSE policies and instructions, use of PPEs,

House Keeping and ) .. ] . .
FISE ping commitment & continuing practises for good housekeeping at site,
daily tool box meetings at site.
. Responsiveness & commitment to work, uniforms to workers,
Integrity and appropriate & polite behaviour at site, ethics in preparation of
Professionalism PpTop p ’ prep

quotations, corrections in quotation, proper documentation.

Signature
(CSL Officer in-Charge)

Name & Design




