



**COCHIN SHIPYARD LIMITED
COCHIN - 682 015**

SB-OSD/MPV/885/2024

31 - August – 2024

CORRIGENDUM NO.1

Sub: Corrigendum No.1 Dated: 31/08/2024 for `HULL BLOCK FABRICATION, OUTSIDE CSL FOR TWO MULTIPURPOSE VESSELS (MPV) (SH.035 & SH.036)`

Ref: 1) Tender No. SB-OSD/MPV/885/2024 Dtd 14-08-2024

1. Subsequent to the above, CSL here by amending the clauses of tender enquiry as followings (*changes are highlighted in Blue and Bold-Italics*) :

CLAUSE NO	AMENDMENT
Clause No. 2.1.1 of Annexure I	<i>Eligible bidder can enter into lease/rental/joint venture agreement with third party for sharing waterfront land/building/workshop facilities on inland waterways within 50km from CSL berth on mutual agreement. However undertaking to be submitted that DNV approval for the welding workshop will be obtained within 35 days from the date of intimation from CSL after confirming the order. In the case of JV, Joint venture Company should meet all PQ criteria as per this tender. Technical/Commercial capacity of each firms who are in JV will not be considered separately. Techno-commercial capacity of JV firm from its date of incorporation only will be considered for determining eligibility.</i>

2. *Last date & time of receipt of tenders (Part – I Techno commercial bid and Part – II Price bid) is extended to 10 September 2024 at 15.00 Hrs. and bid will be opened at 15.30 Hrs. on the same day.*
3. Except the above, all other terms and conditions of the tender enquiry will remain unchanged


**For Deputy General Manager
Outsourcing Department**

