Fr g frfes /COCHIN SHIPYARD LIMITED
®Igdl/ COCHIN - 682 015

uid fAwtor gurT/SHIP BUILDING DIVISION
m3cruRiT fQum
OUTSOURCING DEPARTMENT

fAfaer T=aE@s/TENDER DOCUMENT

TENDER NO. SB-OSD/ASW/770/2023 Dtd. 18-05-2023

EQUIPMENT ERECTION & INSTALLATION ONBOARD
ASW SWC VESSELS BY.524 & BY.525

2@

2023 INDIA
RO 2023

MAY - 2023

@I l g {
ONE EARTH + ONE FAMILY + ONE FUTURE




Cochin Shipyard Ltd

Tender Enquiry Notice — Equipment Erection & Installation onboard ASW SWC Vessels BY.524 & BY.525

fawa - =t / CONTENTS

%.9. faazor e
S1. No. DESCRIPTION REFERENCE
1 | TENDER NOTICE
W & a9 3R <
2 | TERMS & CONDITIONS OF ENQUIRY S ANNEXURE I
=g Td
3 | GENERAL CONDITIONS 3{Jddd ANNEXUREII
S} 1 fawy &7/ g f[AfFgw

SCOPE OF WORKS / TECHNICAL
SPECIFICATION

3HJddd» ANNEXURE III

bt aTfoIfcs Siid il

5 | TECHNO COMMERCIAL CHECK LIST S ANNEXUREIV
Oed didil IRy

6 | PRICE BID FORMAT 3JdUh ANNEXURE V
Ud-3ifder ISt &1 Il

7 | PRE CONTRACT INTEGRITY PACT (i ANNEXURE VI
U&= Heidh U .

8 PERFORMANCE EVALUATION FORM 3JdY APPENDIX A
o 3HM .

3dY¥ APPENDIX B

WEIGHT ESTIMATION




Cochin Shipyard Ltd
Tender Enquiry Notice — Equipment Erection & Installation onboard ASW SWC Vessels BY.524 & BY.525

fAfeer g==1/ TENDER NOTICE
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fafee 99 9= 3R dRkE SB-OSD/ASW/770/2023 Dtd: 18-05-2023
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E1|7—|'33€[ D[ AH EQUIPMENT ERECTION & INSTALLATION
Name of work ONBOARD ASW SWC (BY 524 & BY 525)

Rfders urd s &1 sifow fafy ok wwg
Last date & time of receipt of Tenders

(YT Part I — de-ib]-aTOIfI® SIell 3R YTT | 31 MAY 2023 at 15.00 Hrs IST
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Part II-Price Bid)

Ud Siell 9% &I ARG
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fafy ok wwg

Date & time of opening of Part I (Techno -
Commercial) Bid

31t MAY 2023 at 15.30 Hrs IST

For Commercial queries:
Mr. Vidhu Sebastian, Mob No0:99958 06136,

Jud Afad g SM (outsourcing)
Contact Person & s i \\ For Technical queries:
uﬁ o ‘E Mr. Unnikrishnan K,
Ship lun‘dln' 3

Lo\ ouring Gl & Mob. No: 99958 06161, SM (IAC)

s /’ct‘n c“, 4
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Cochin shipyard Limited, a leading Ship Building & ship repair industry and also well
known player on the global ship building front, invites interested, reputed, resourceful and

financially solvent firms/contractors to submit two part bids.

The pre-bid meeting will be held on 23.05.2023 at IAC & DP Conference Hall of CSL
from 14.00 Hrs. to discuss the detail scope of work of the tender. The Contractors
interested to participate in Pre-bid meeting should inform and forward their Pre-bid
queries (if any) by 22.05.2023 positively.

Information to participate in pre-bid meeting and queries, if any should be forwarded in

time to following mail ID: unnikrishnan.k@cochinshipyard.in with a copy to
vidhu.s@cochinshipyard.in

The tenders are to be submitted in two bid system; Part I : Techno Commercial Bid and
Part II : Price Bid as Soft copy and should reach the undersigned on or before the date and
time as stipulated:

MODE OF SUBMISSION OF BIDS
e Tender should be submitted in soft copy via E-mail only. CSL will not accept any
other mode of tender considering prevailing COVID-19 SOP of CSL.

e The subject of the E-mail should clearly state the tender enquiry number and due

date of submission. Price Bids (Part A to Part E) are to be password protected and
passwords shall not to be forwarded unless asked for.

e Tender Documents should be submitted in PDF Format and Directly openable from
the PDF format. Offers not complying with the above shall be summarily rejected
without further intimation.

e Tenders, Techno- commercial bid (Part-I) and Price bid( Part -II) shall be submitted

separately via e mail to:

(i) vidhu.s@cochinshipyard.in

Copy to:
(i) madhu.pk@cochinshipyard.in
(iii) ajithkumar.n@cochinshipyard.in



mailto:unnikrishnan.k@cochinshipyard.in
mailto:vidhu.s@cochinshipyard.in
mailto:vidhu.s@cochinshipyard.in
mailto:madhu.pk@cochinshipyard.in
mailto:ajithkumar.n@cochinshipyard.in
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6. The Bids shall be received at Cochin Shipyard Ltd on or before 15.00 Hrs on 31 May
2023 and Part I Techno-Commercial Bid will be opened at 15.30 Hrs on the same day.

7. Late tenders / tenders with conditions will be summarily rejected.

8. CSL takes no responsibility for delay, loss or non-receipt of tenders sent by e-mail.

9. Only technically qualified bids will be considered for price bid opening. After evaluating
the bids for both technical aspects and commercial terms, the techno-commercially
qualified bidders will be intimated regarding the date and time of opening of Part II - Price
Bid. Intimation will be as per prevailing SOP with respect to the COVID-19 situation, until
such time COVID-19 protocol is applicable in CSL.

10. Merely opening of Techno-Commercial Bid cannot be construed as acceptance of offer for

awarding of contract.

11. All rules & regulations specified by the Govt of Kerala and CSL, pertaining to the present
COVID-19 pandemic situation should be adhered by the bidder.

12. The following shall be submitted along with Part I (Techno-commercial) Bid:-

i. Original tender document duly signed on all pages - including Terms & conditions
of enquiry, general conditions, technical specification, scope of work placed at
Annexure I, II, III, Appendix A & B

ii. The Techno Commercial Check List at Annexure IV filled up completely and duly
signed. The non submission of duly filled Techno Commercial checklist will lead
to the rejection of the bids.

iii. Copy of un-priced bid format at Annexure V (price bid WITHOUT prices/numerals)

iv. List of deviations/exclusions from the tender enquiry terms and conditions (if any).

13. PRE CONTRACT INTEGRITY PACT
The bidders who are participating in the tender shall sign the pre contract integrity pact

(Annexure VI), in case the bid is above Rs 1 crore. e

Ship Building )g
Utsourding Cell /3
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14. MSME- PRIVILEGES

Public procurement policy initiatives of Govt. of India, pertaining to MSME’s, Start- ~ up

etc. as per CSL website (www.cochinshipyard.in) shall be applicable for this  tender.

15. Cochin Shipyard Limited (CSL) has registered in the TReDS Portal viz., RXIL, M1xchange
and Invoice Mart. Those vendors who have registered in the TReDS portal may upload the
invoice in the respective portal under an intimation to concerned executing Officer for
processing the payment through TReDS portal. Suppliers are requested to check with the
concerned executing Officer regarding the Quality inspection status, where ever applicable,
before uploading the invoices in TReDS portal

16. General Manager, Ship Building Division, Cochin Shipyard Limited, is the authorized
person to accept the tender or part thereof, who does not bind himself to accept the lowest
tender and reserves the authority to reject any or all of the tenders received without

assigning any reason.

ﬁ 3U HEUdYP / For Deputy General Manager
TSR fqumT / Outsourcing Department

&

»
\
\

a
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ANNEXURE-1

wig & 9 3R A / TERMS & CONDITIONS OF ENQUIRY

EQUIPMENT ERECTION & INSTALLATION ONBOARD
ASW SWC VESSELS BY 524 & BY 525

1. ™ P fa4@RU / DESCRIPTION OF WORK

1.1. This tender enquiry pertains to the awarding of contract for Equipment Erection &
Installation works onboard ASW SWC (BY 524 & BY 525) as per the following

documents:

1.1.1.  Cochin Shipyard Ltd - Terms and conditions (Annexure I)
1.1.2.  Cochin Shipyard Ltd - General conditions (Annexure II)
1.1.3.  Scope of work / Technical Specification (Annexure III)

1.2. The scope of work includes machinery erection, installation & survey and comment
closing up to the entire satisfaction of CSL / Owner / Class surveyor, with the available
infrastructure facilities and Equipments / materials / provided by Cochin Shipyard Ltd
(CSL) in accordance with the enclosed Specifications and drawings, delivery schedule,
CSL - Terms and conditions in all respects.

1.3. All equipment, tools and tackles required for the work are under the scope of the
contractor and these should be calibrated / tested as per CSL standards.

1.4. The work is to be carried out In-Situ area (Block/Onboard the ship) allotted to the
contractor inside CSL premises.

1.5. Outfitting in Block & Onboard (including during sea trials) for any defect rectification
due to improper installation / torque tightening/ welding or fabrication defects are to be
undertaken by the firm.

1.6. Bidders are requested to study the scope of work before submitting their offer. Technical

Clarification, if any, required may be obtained from Unnikrishnan K, SM (IAC) before
Vs “’3‘“ Y/ ”’n

quoting. S o M

S"‘l lmldmg
'm‘""‘""i (n”

2. faskdrstt % forg ar=rar #rAEs / QUALIFICATION CRITERIA FOR BIDDERS \
The contractor should qualify the following PQ Criteria.

2.1. The contractor should have the experience in similar works (i.e. Equipment Erection and
Installation works in onboard ships /floating marine structures, and should be conversant

with Ship Building / Ship Construction procedures or paramilitary ships or submarines or

‘Q

D

/ /
/
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offshore structure in CSL or other yards/Marine projects. Necessary documents in proof of
carrying out similar works shall be submitted with the offer (Work Order & work
completion certificates).

2.2. Average turnover shall be 30 Lakhs in last 3 consecutive financial years ending 31st
March of last financial year out of which at least 10 Lakhs shall be from the subject job.

2.3. Documents to prove credentials of the firm to undertake the subject work. eg: Details of
available equipments & facilities, Skilled Manpower, Work experience of similar job, etc.
to be submitted with the offer. Purchase order for material supply will not be considered.

2.4. Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State
govt./ Public Sector Undertakings etc. The bidder shall not have been debarred / black
listed by CSL or by any of the Public Sector Undertaking or Government department etc.
A self declaration from the firm with this effect shall be provided at the time of submission of
Techno commercial offer.

2.5. For order value above one Crore, CSL registered executing contractors with HSE rating of
4 stars or above only will be considered and for new vendors, these vendors to submit

their HSE plan for approval of CSL with the tender document. .

3. UdTd @) dYdT / VALIDITY OF OFFER

3.1. The offer shall be valid for acceptance for a period of 90 days from the date of opening of
the Part-I Techno-Commercial Bid.

4. 3JEY YGH $IA PI d¥Pl / METHOD OF AWARDING CONTRACT
4.1. Equipment Erection and Installation works of Total 02 No’s of ASW SWC vessels (BY 524
& BY 525) are covered under this contract. The Work is divided into 3 Zones per vessel

viz , Zone I , Zone 2 & Zone 3. However, the contract is extendable to more vessels in the
series with same rate and terms & condition on mutual agreement.

4.2. The scope of work is defined as Zone I , Zone 2 & Zone 3 per vessel

4.3. Since it has been decided to float out BY 524 & 525 in parallel, there arises a requirement
to progress the work simultaneously with different contractors. Considering the
requirement, contract will be concluded with the Bidder qualifying to techno-
Commercial conditions and emerging as L1 for each Zone / bidder willing to match with
L1 rate as per split order methodology noted below.

4.4. Each Zone (1 to 3), as per para 4.2 above will be awarded to different 03 successful

bidders who are identified as L1 in each case. In the case L1 rate matching scenario arises
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the selection of these bidders will be in the sequence of ascending order of lowest rate
quoted (L1, L2, L3.....).

4.5. In case one bidder is becoming L1 for more than one category (Zone -1 to 3);

4.6. Category with higher value will be considered for placement of order on that Bidder
subject to negotiation by CSL.

4.7. 1If no other bidder is willing to match the L1 rate, the contract will be concluded on the
same L1 bidder subject to negotiation by CSL

4.8. Various options for considering work allocation based on the quotes from bidders is

tabulated below :
Descrioti
Zicxgrifn Option-1 Option-2 Option-3 Option-4
If only few fi
Part-A In case one bidder is only few Hrms
at L1- Firm-1 : . (Less than
Zone-1) becoming L1 for If no other bidder ,
( s requirement) are
more than one is willing to s
willing to match L1

category (Part -A to | match the L1 rate,
C); Category with | the contract will
Part-B I1- Firm-2 | higher value will be | be concluded on

rate, work allocation
preference will be

i to the fi i

(Zone -2) considered for the same L1 BIVen 1o .e s i
, , the ascending order

placement of order | bidder subject to of lowest quote

on that Bidder negotiation by (In the or(fller of

Part-C : subject to CSL

(Zone-3) L1- Firm-3 nevotiation by CSL Lowest of total sum

& y ' of part A to C).

49. Once work order is placed, successful contractors shall be able to start the works
immediately.

4.10. CSL reserves the right to cancel the tender at any stage of tender process, if required.

4.11. In the event of no other firms are willing to match L1 rate, CSL reserves the right to place
order in part/ full on L1 firm, depending upon project schedule, priorities, capacity to
mobilize manpower, previous performance etc. and after assessing the financial
capabilities, etc.

4.12. The performance will be assessed by CSL on a bi weekly/ monthly basis as desired
necessary by the Execution Officer as per format indicated at Appendix A.
CSL reserves the right to take over / allocate to another suitable contractor if the work

performance rating is below “Average”. —

/ Qg\“ ‘ln/7

& SR
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5. B4 H WIfd dYT FHIYH DI J99 - IRV / WORK PROGRESS AND
SCHEDULE OF COMPLETION

5.1. CSL shall indicate the master construction schedule of completion of the work of vessel.

The contractor/s in turn shall submit their detailed scheduled of completion of the work,
in consultation with the Officer-in-Charge. The progress of work shall be made in tandem
with the progress of completion of the vessels allowing sufficient time for other interface
activities/works.

5.2. The contractor/s should be in a position to complete the mobilization and start the work
within 7 days from the date of intimation.

5.3. All works listed in Appendix-B to be completed within 3 months from the date of
intimation by the Officer in charge.

5.4. CSL has the right to change the schedules of the project to the interests of the company
and the contractor/s should be capable of adjusting the resources according to the
instructions from the CSL contact person.

5.5. Detailed working schedule (Weekly/monthly) etc. to be prepared and submitted to CSL
personnel. However, a detailed overall schedule, in a reasonable manner should be

submitted prior to commencement of work

6. T4 Ufehdl / WORK PROCEDURE

6.1. Detailed scope for each category of work is mentioned in the Annexure III to the tender

enquiry.

6.2. Necessary job instructions, drawings etc. for the work will be issued by CSL.

6.3. Contractor required carrying out the work as per the specifications / drawings supplied,
and to the satisfaction of CSL QC/Ship Owner/ Class Surveyor.

6.4. Contractor should maintain the quality as per CSL Quality Standards and yard quality
procedures.

6.5. The survey requests should be submitted to CSL by the Contractor.

6.6. Contractor should depute a single point coordinator for ASW SWCs who will act as a
nodal point for the firm who will liaise with CSL at all times. He will be responsible for
forwarding the;

6.6.1. Detailed schedule of work along with resource allocation
6.6.2. Weekly progress status of equipment erection.
6.6.3. Submission of planned work for the upcoming 2 weeks

6.6.4. Balance equipments yet to be received from CSL for work which is planned for the ___{

next 2 weeks
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6.6.5. Any other issues hindering the work progress

6.7. Contractor shall submit the weekly /monthly progress reports to CSL.

6.8. Since the ASW SWC vessels are being built for Indian Navy the Equipment erection has to
be meeting the quality standards of Naval vessels (IAC or similar) and the responsibility
of meeting the requisite standards will be of the Contractor.

6.9. Contractor shall quote separately for individual work and payment will be done as per the

actual quantity.

7. @Y Bt AUl / VALIDITY OF CONTRACT

7.1. Once the contract is awarded, the price offered and mutually agreed shall remain firm

(Contract concluded price as per Annex-V) till completion of work and no escalation in
rate shall be allowed by CSL on whatsoever reason thereafter.

7.2. Contractor shall complete mobilization of his workforce, tools & equipment within one
week from advance intimation from Outfit Department (IAC & DP) to start the work.
During this mobilization period, contractor should arrange entry passes for his employees

and no excuse for delay in commencing work on this account will be entertained.

8. fAteor / INSPECTION

8.1. The complete work has to be carried out under the survey of CSL as well as inspectors

from DNV class as well as Indian Navy. The works are to be inspected and approved by
CSL initially and will be presented to inspectors from DNV class as well as Indian Navy if
required.

8.2. After loading survey (survey for measurement of shock mount height after 24 Hrs of
equipment erection) to be offered to CSL QC.

8.3. Torque tightening of fasteners of foundation bolts / shock mounts to be done as per
standard chart / OEM recommendation

8.4. All activities must be offered to QC to their best satisfaction. Any comments arising during

the survey to be liquidated immediately with additional support/modification works

9. diferal 9HT B3 & forw fe=nfAds / GUIDELINES FOR SUBMISSION OF BIDS

9.1. Technical Bid (Part-I)
9.1.1. The technical bid as specified in the scope of work (Annexure III) shall be submitted

by e-mail mentioning the subject as the bid No, tender No. and date.
9.1.2. The following shall be submitted along with technical Bid, failing which the bid ——-

may be summarily rejected :- & A




9.1.3.
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9.1.2.1. Tender document general Terms & conditions and technical specifications

placed at Annexure I, II & III duly signed on all pages.

9.1.2.2. The Techno commercial Check List at Annexure IV filled up completely and

duly signed

9.1.2.3. Copy of un-priced bid format of each category of works at Annexure V.
9.1.2.4. As per Govt. of India guidelines, Integrity pact (IP) at Annexure VI should be

signed for all contracts above Rs. One Crore. Accordingly IP should be signed

and forwarded along with the offer.

9.1.2.5. Supporting documents with relevant work experience, job executed in

Shipyards as per clause 2 of Annexure I and Clause B category of work in
Annexure III. Evaluation of this document forms one of the essential criteria
The non submission of duly filled Techno commercial checklist will lead to the

rejection of the bids.

9.2. Price Bid (Part-I1)

9.2.1.

9.2.2.

9.2.3.

9.24.

9.2.5.

The bid shall be comprehensive of the nature of machinery erection &installation
onboard to be executed and shall be inclusive for all the applicable charges
envisaged under the scope of the contractor as specified in the technical specification
Annexure III

Bidders shall quote total amount in figures and in words. Corrections and additions
if any must be attested/ duly signed by the bidder. In the case of error in
multiplication/addition in amount calculated, the rate quoted will be considered as
correct and the amount will be calculated accordingly. Conditional rebates &
discounts, incomplete/ ambiguous offer will be rejected.

The price bid shall be all inclusive of scope of contractor on unit rate basis and any
rates on variable basis will not be accepted within the price bid and thereafter
throughout the period of the contract. Any variable rates if deemed inevitable and
applicable only in special cases/situations (not in the normal course of execution of
contract) will only be considered for mutual agreement.

Price Bid Format: The price bids shall be prepared as per the format given in
Annexure V to the enquiry. The bidder must quote all line items as per price bid
format any failure in this regard will lead to the rejection of bid.

Rates of individual line items for the overall L1 is considered as L1 rate for each part
(Zone 1, Zone 2 & Zone 3) of Price bid irrespective of lower rates in case of the line

items within the zone of other bidders.

. Currency: The price bids shall be prepared in Indian National Rupees for all bidders.

12
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9.2.7. The bids which are not conforming above requirements shall be summarily rejected

without any further notice.

10. ST Y9 8 HH 3¢Yd §¥ / ABNORMALLY LOW QUOTED RATES

10.1. In case the price of L-1 Bidder is found to be unreasonably low and/ or bidder expresses

desire to withdraw from the tender after opening of price bid, then tender will be

cancelled and suitable penal action as per CSL procedure shall be taken against the firm.

11. @Y / TAXES
11.1. GST shall be applicable extra on the prescribed work. Bidders should indicate the

applicable GST percentage and HSN code of the category in the offer. Bidders are also
requested to furnish the following details in the invoice/Bill.

11.1.1. Applicable rate of GST/SAC Code
11.1.2. Firms GST Reg. NO
11.1.3. Service accounting code (SAC) as prescribed by statutory authorities.
11.1.4. GST Reg. No. of Cochin Shipyard Ltd (32AAACC6905B1ZD).
11.2. Any new tax/duty that may be made effective by the government for this work and paid

by the contractor shall be reimbursed on production of documentary evidence.

12. Y $t Id / PAYMENT TERMS

12.1. The payment terms are as follows

12.2. Payment will be released in 8 stages, i.e. at 25%, for each stage of completion of erection
of machinery and installation of machinery as indicated in below table

12.3. For Machinery erection & installation, contractor can claim for the payment after
completion of machinery erection (50% of quoted amount) and machinery installation
(50% of quoted amount).

12.4. Payment will be made on actual quantity of work done as per the rate mentioned in
Annexure V

12.5. All claims for payment for the work/additional work shall be submitted by the
subcontractor within one month of completion of work.

12.6. Statutory levies such as I.T, Contribution towards PF, ESI etc., shall be deducted from the
bill as applicable.

12.7. Payment will be made by RTGS/NEFT to the account of contractor. The name of the bank,
branch, A/C No., IFSC code & other particulars shall be furnished by the contractor in the
proforma of CSL. ’
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TABLE- STAGE PAYMENT SCHEDULE
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Stafge. Work Description Amount claimable
Description
1 Completion of erection of 25 % (by Weight of 50 % of Quoted amount for each
machinery in each Zone) machinery for the completed work
5 Completion of erection of 50 % (by Weight of 50 % of Quoted amount for each
machinery in each Zone) machinery for the completed work
3 Completion of erection of 75 % (by Weight of 50 % of Quoted amount for each
machinery in each Zone) machinery for the completed work
4 Completion of erection of 100 % (by Weight of 50 % of Quoted amount for each
machinery in each Zone) machinery for the completed work
letion of installation (After loadi
Comp ethn 0 1r}sta ation (After oa‘dmg & 50 % of Quoted amount for each
5 Torque Tightening) of 25 % (by Weight of .
. . machinery for the completed work
machinery in each Zone)
Completlo.n of HTstallatlon (After loa‘dmg & 50 % of Quoted amount for each
6 Torque Tightening) of 50 % (by Weight of .
. . machinery for the completed work
machinery in each Zone)
leti : lati :
Comp etlo.n of 1rTstal ation (After loa‘dmg & 50 % of Quoted amount for each
7 Torque Tightening) of 75 % (by Weight of .
. . machinery for the completed work
machinery in each Zone)
loti : lati :
Comp et19n of 1flstal ation (After loac.img & 50 % of Quoted amount for each
8 Torque Tightening) of 100 % (by Weight of .
. . machinery for the completed work
machinery in each Zone)

13. ufayfd S{T / SECURITY DEPOSIT

13.1. The successful tenderer shall remit 5 % of the value of the contract as security deposit

within 15 days of receipt of the work order. This amount has to be remitted by way of

demand draft or bank guarantee (in approved proforma of CSL) from any of the

nationalized banks, valid till the satisfactory completion of the entire work. The Security

Deposit will be released after satisfactory completion of the contract/ guarantee period (if

separate Performance Guarantee as per clause 14 is not furnished) and on certification of

‘nil liability to CSL’ by Officer-in-Charge. The Security Deposit retained will not bear any

interest.
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14.3.

14.4.

15.
15.1

16.

16.1.
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fAroare TRt / PERFORMANCE GUARANTEE

. The complete work carried out by the contractor shall be guaranteed against performance

of work and/or poor workmanship for a period of one year from the date of completion
of work. Any damage or failure due to defects in execution of the work for a period of 12
months from the date of completion of work, should such damage or failure occur within
the guarantee period, the contractor shall rectify/rework the defect as applicable without
any extra expenditure to CSL and such repaired work shall be guaranteed for a further
period of one year from the date of repair.

Should any unsatisfactory performance and / or damage or failure occur due to poor
workmanship and poor quality material used by the contractor, the contractor shall be
solely responsible for payment/reimbursement of expenditure incurred by Ship owner for
rectifying the defect.

Towards this, a performance guarantee equivalent to 5 % of the value of the contract to be
furnished by the contractor along with submission of first bill in case of pro rata payment
or completion of entire work in other cases, as per payment terms, by way of a bank
guarantee (in approved proforma of CSL) from a nationalized bank valid till the expiry of
the guarantee period.

Performance Guarantee is applicable for all bidders irrespective of MSME/NSIC

registration for necessary coverage under the performance guarantee clause.

gRHTT &rﬁrqﬁ-f / LIQUIDATED DAMAGES

. The progress of work will be monitored against the mutually agreed detailed schedule

referred in this tender. Liquidated damages for delays in execution of the work envisaged
as per this order, for any reason other than force majeure conditions, will be recovered at
the rate of two and half percent (2.5%) of the basic value of the delayed work per week or
part thereof, subject to a maximum of ten (10) percent of the basic value of the delayed

work.

MW IE_HIAT MR _WIfH Y / CANCELLATION OF ORDER AND RISK
CONTRACTING

In the event the contractor fails to complete the work promptly and satisfactorily as per

the terms of the order, and if the work is delayed beyond the agreed schedule, CSL,
without prejudice, reserves the right to cancel the order and get the work done at

s

contractor's cost and the expenditure so incurred including any damage or loss will be
N\
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recovered from the firm and the Security Deposit furnished by the firm is liable to be
forfeited either in whole or in part.

In addition to above tender holiday will be imposed against the firm as per discretion of
CSL.

SIAB Pl JRem R Wy RIfSET /SAFETY OF PERSONNEL AND FIRST
AID

The contractor shall be entirely responsible for the safety of all the personnel employed

by him on the work. In this regard, he may adopt all the required safety measures and
strictly comply with the safety regulations in force. A copy of CSL's "Safety Rules for
Contractors (Revised)" is available with SB-Outsourcing department for reference.

The Contractor may arrange to suitably insure all his workmen/ other personnel in this
regard. CSL will not be responsible for any injury or illness to the Contractor's
workmen/other personnel during execution of the works due to whatsoever reasons.

In this regard, the Contractor will have to fully indemnify CSL against any claims made
by his workmen/other personnel.

The Contractor shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where the firm

employs contract labour for executing the works.

YTRAId 9e-T / FORCE MAJEURE

Should failure in performance of any part of this contract arise from war, insurrection,

restraint imposed by Government act or legislation of other statutory authority, from
explosion, riot, legal lock-out, flood, fire, act of Govt. or any inevitable or unforeseen
event beyond human control which will be construed as a reasonable ground for
extension of time, CSL may allow such additional time as is mutually agreed to be
justified by the circumstances of the case.

The occurrence / cessation of force majeure situation have to be informed with

documentary evidence within 15 days from the date of occurrence / cessation.

HYRIAT / ARBITRATION

Any disputes arising during the currency of the contract shall, in the first instance be

settled by mutual discussions and negotiations. The results of such resolution of dispute
shall be incorporated as an amendment to the contract, failing which the parties can

resort to arbitration.

16
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19.2. If any dispute, disagreement or question arising out of or relating to or in consequence of
the contract, or to its fulfillment, or the validity of enforcement thereof, cannot be settled
mutually or the settlement of which is not herein specifically provided for, then the
dispute shall within thirty days from the date either party informs the other in writing
that such disputes, disagreement exists, be referred to arbitration. The arbitrators shall be
appointed and the arbitration proceedings shall be conducted in accordance with and
subject to the Arbitration and Conciliation Act, 1996 (No. 26 of 1996) as amended form
time to time and the decision of the Arbitrators shall be final and binding on the parties
hereto. The arbitration will be done by a Board comprising one Officer nominated by
each party, and a mutually agreed Umpire. Each party shall bear its own cost of
preparing and presenting its case. The cost of arbitration shall be shared equally by the
parties unless the award provides otherwise. The enforcement of the award shall be
governed by the rules and procedures in force in the State in which it is to be executed.
Performance under this Contract shall however, continue during arbitration proceedings
and no payment due or payable by the parties hereto shall be withheld unless any such
payment is or forms a part of the subject matter of arbitration proceedings.

19.3. In case of disputes, the same will be subjected to the jurisdiction of courts at Ernakulum,

Kerala, India only.

20. &FfI$R / JURISDICTION

20.1. All questions, disputes or differences arising under/out of or in connection with this

contract shall be subject to the jurisdiction of the Courts in Cochin.

21. HH DI 3R frram / LABOUR LAWS AND REGULATIONS

21.1. The Contractor shall undertake and execute the work with contract Labour only aftéi‘@_c

taking license from the appropriate authority under the Contract Labour (Regulation
& Abolition) Act 1970.

21.2. The Contractor shall observe and comply with the provisions of all Labour and Industrial
laws and enactments and shall comply with and implement the provisions of the
Factories Act, 1948, Employees Provident Funds & Miscellaneous Provisions Act, 1952,
Employees State Insurance Act, Payment of Gratuity Act, minimum Wages Act, Payment
of Bonus Act. Contract Labour (Regulation and Abolition) Act and all other enactments as
are applicable to him and his workmen employed by him. The Contractor shall inform
CSL his license number from the Central Labour Commissioner.

21.3. All contract workmen, except those exempted under the respective Acts, shall necessarily

be insured under the ESI scheme and be made members of the EPF Scheme from the day
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of their engagement as contract workmen in the company. All such insured contract
workmen should carry with them their ES Identity Card for verification by the
authorities. No contract workmen without a valid ESI Identity Card for verification by
the authorities will be permitted to work in the company.

21.4. The Contractor shall submit the Labour Reports/Returns as required by the Company
from time to time- in respect of their workmen in standard format to the concerned
contracting Officer so as to enable the same to reach Personnel Department by the 5th of
every month. Delayed submission of the same shall attract penal interest /damages at the
rate as levied by the respective authorities under the relevant Acts.

21.5. The Contractor shall maintain the records viz. Muster Roll, Acquaintance Roll with full
details, Account books etc., in original. These are required for inspection by the
concerned authorities under each scheme.

21.6. If the Contractor fails to pay any contributions, charges or other amounts payable under
any of the aforementioned provisions of law, CSL shall deduct or adjust amounts
equivalent to such contribution, charges or amounts from amount payable to him by CSL,
including any deposit or amounts payable against bills and make payments on his
account to the appropriate authority. He shall not be entitled to question or challenge
such deductions, adjustments or payment made by CSL.

21.7. Any other amount payable under any law or in respect of any person employed by the
Contractor, if not paid by him, shall be deducted or adjusted by CSL out of any amount
payable to the Contractor including any Security Receipt and paid ever or withheld for
payment by CSL.

21.8. The Contractor shall be fully responsible for the conduct and discipline of the workmen
employed by him in the Company premises. If such workmen commit any misconduct or
criminal act inside the Company, the Contractor hall take appropriate action against such
workmen. The contractor shall abide by the instructions/ guidelines issued by the
Company for maintenance of discipline and good conduct among the workmen
employed by him.

21.9. All people who are engaged for various works in CSL either directly or through
contractors, should produce the following documents prior to issuing their entry passes:

i. Passport/attested copy of passport with photo and address particulars. OR
ii. Police clearance certificate with photo and address particulars. (Police clearance
certificate to the effect that the concerned person is staying in the area of jurisdiction

of the certificate issuing Police Station and that the person is not involved in any ___

s

criminal offences as per the records available therein.) S sh 22\
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21.10. Application and Declaration for enrolling under Employees Provident Fund and ESI
Scheme 3 individual passport size photographs and two copies of family photographs of
the members.

21.11. Contractors are requested to familiarize themselves with the labor rules & regulations
prevailing in CSL Including the labour wage pattern of contract labour as per the

settlement between the trade unions & contractors.

22. AN ¥ / GENERAL CONDITIONS
22.1. Quality of workmanship shall conform to the specification/ standards laid down by CSL

22.2. CSL reserves the right to award the work to more than one contractor or to take over
partially or fully the work depending upon the scheduled requirements.

22.3. Compliance of all statutory safety requirements and other safety rules stipulated by
CSL and other applicable statutory bodies shall be the responsibility of the Contractor
while working at CSL premises. The Contractor should ensure that their workmen and
staff are adequately covered under Insurance.

22.4. Damages caused to the Shipyard properties/tools/accessories should be rectified by the
Contractor at his cost or proportional recoveries will be made from the contractor while
passing their bills for payment.

22.5. CSL reserves the right to terminate the Contract at short notice in case the Contractor’s
performance is found not satisfactory with regard to progress of work, quality, time
factor, labour dispute with their workers, poor safety records etc., and other contractual
obligations. No claim whatsoever will be entertained by CSL on this account.

22.6. The Contractor shall have to engage men on round the clock basis and also on Sundays
and holidays, if required. Work has to be completed to the satisfaction of Cochin
Shipyard representative deputed for the job. The job should be completed at the time
specified by the representative deputed for the job for each stage of work.

22.7. The Contractor shall indemnify CSL and CSL’s personnel against any claims arising out
of accidents or injuries to workmen or other persons or damage to other property which
may arise during the execution of the contract or from breach of any Law or Regulation
prior to delivery and acceptance of the items at CSL.

22.8. It is also to be understood by the Contractor that CSL does not bind itself to give the
Contractor any regular or specific quantity or area of work and it shall be done at the

sole discretion of CSL depending on the prevailing site conditions and other limiting

. \.3}«_& . .. factors and no claim on this account from the contractor shall be entertained.

»
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22.9. The Contractor shall also be governed by the General Conditions of Contract of CSL,
General Safety Rules and other relevant labour laws.

22.10.The contractor shall arrange to collect and clean up every day all waste, scraps; debris,
etc. generated by the work men while working onboard the vessel and other locations
and dispose the same suitably at his cost to the full satisfaction of CSL. In case any
failure on his part to comply with this requirement, CSL will arrange the required
cleaning entirely at the contractors cost.

22.11.The upper age limit of all workers and supervisors employed by the contractor and
those contractors who do or supervise the job themselves shall be as per the prevailing
rules of CSL.

22.12.General Manager (SB) or his authorized representative will be the Officer-in-Charge of
this Contract.

22.13. Withdrawal of the quotation after it is accepted or failure to make contract execution
within the stipulated completion period will entail cancellation of the order and
forfeiture of EMD/ Security Deposit, if any/ and or risk purchase.

22.14.Subcontracting to other vendors shall be only after written intimation and approval of
competent CSL authorities. Vendor shall not delegate or subcontract any of its
obligations under the agreement without CSL's written consent. Vendor will remain
liable for all subcontracted obligations and all acts or omissions of its subcontractors.

22.15.The procedures of work, standard operating procedures of work including documents
like welding procedure specifications developed by CSL are intellectual property of
CSL. Vendors shall not use or copy the procedure in any format without the written
consent of competent authorities of CSL.

22.16.Vendor shall return the CSL resources to CSL immediately after provision of all
deliverables and services or any termination of the agreement.

22.17.Conditional discounts, if any, will not be reckoned for tender evaluation/comparison
purposes. However the same will be considered at the time of placement of purchase

order if the firm turns out to be lowest bidder.

23. 3T T QW Renfageli / IMS GUIDELINES
23.1.CSL has implemented an Integrated Management System (IMS) consisting of

Environmental Management system (EMS), Occupational Health and Safety Management
System (OHSMS) and the Quality Management System (QMS) within the yard. As part of
IMS, subcontractors shall comply with the following measures related to the Quality,
Health, and Safety & Environment (QHSE) policy of CSL. ‘

23.1.1. Meeting or exceeding customer requirements.
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23.1.2. Assuring quality of the products and service.

23.1.3. Preventing occupational ill health & injuries.

23.1.4. Ensuring safe work sites.

23.1.5. Conserving natural resources.

23.1.6. Preventing/ minimizing air, water & land pollution.

23.1.7. Handling and disposal Hazardous wastes safely.

23.1.8. Complying with statutory & regulatory and other requirements.

23.1.9. Developing skills and motivating employees.

23.2. Occupational Health, safety & Environmental requirements of CSL shall also include the
following.

23.2.1. The contractor ( or a sub-contractor performing work on behalf of the contractor) is
deemed to comply with the Occupational health, safety and environmental policy
of the company and also to all operational controls/standard operating procedures
and shall undertake the work in total compliance with the requirements of the
established Integrated Management System (IMS) of the company.

23.2.2. The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupational health, safety and
environment effective in the state of Kerala.

23.2.3. It is the sole responsibility of the contractor to assure that any sub-contractor, who
shall perform works in company lands/facilities/worksites on behalf of the
contractor, is also following all requirements related to the Integrated Management
System of the company and the health/safety/environmental Rules effective in the
state.

23.2.4. The contractor shall provide/implement and operate/practice all occupational
health, safety and environmental management measures/facilities, for their period
of contract, in their activities/at their work sites, which shall be required according
to the IMS of the company or that required by the health/safety/environmental
Rules established and effective in the state, at their own cost.

23.2.5. If any contractor failed to comply with or violated any clauses/requirements of
occupational health, safety and environmental Rules effective in the state, in their
activities or at work sites and the same shall be exposed to the government or any
competent authorities upon inspections, the contractor shall be solely responsible
for all liabilities caused by his/her action and shall be responsible for paying the

7 £\ penalty and taking stipulated corrective actions insisted by the authorities within

s;..-,..,,-,,,i,:")? the specified time, at their own cost. Any liability to the company in this regard

3

Utsourding Cel) /3,




Cochin Shipyard Ltd | 22
Tender Enquiry Notice — Equipment Erection & Installation onboard ASW SWC Vessels BY.524 & BY.525

needs to be compensated by the contractor.

23.2.6. Upon completion of the work, contractor shall clear the area and shall not leave
any Occupational health/safety/environmental liabilities to the company, from
their activities at the worksites.

23.2.7. Any clarification related to IMS requirements of CSL, may be obtained by the

contractor from the DGM (IAC) or the authorized representative of the contract,

prior to the commencement of work. A
/8
/ &/ W Prafy
i‘ ﬁ' Ship luildin:
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24, fas<ft % fA=H X FEF / ELECTRICITY RULES AND REGULATION N\

24.1. The contractor shall adhere to the various rules in respect of electrical installation as per
the Indian Electricity Rules and Regulations and Electrical Inspectorate Standards in

order to make sure that men and materials are safe from hazards.

25. M9YAEEr @€ / SECRECY CLAUSE

25.1. The CONTRACTOR shall be responsible to ensure that all persons employed by them in
the execution of any work in connection with this contract are aware of the provisions of
the official secrets act 1923 and to comply with the same. The CONTRACTOR shall also

ensure secrecy of design, construction, equipment and completion of the vessel. Any

information provided to you under this contract is to be treated as strictly confidential
and is not to be disclosed to any person or persons not concerned therewith.

25.2. All documents under this Contract transferred when the parties shall be treated as
UNCLASSIFIED unless explicitly marked.

25.3.The CONTRACTOR shall ensure that their organization, suppliers/ installation
agency/test and trials teams etc. shall not communicate for use in advertising, publicity,
sales release or in any other medium, system details, photographs and reproduction of
equipment and their fitment on board Navy vessels except without or security clearance
from the Indian Navy.

25.4. Since this is a project of national importance, proper, procedure has to be followed by the
vendor in documentation; in this regard a Non-Disclosure Agreement has to be signed
between CSL and the vendor.

26. AfUAWT 3R YR / OVERWRITING & CORRECTIONS

26.1. Tenders shall be free from overwriting or erasures. Corrections and additions, if any,

shall be duly attested and a separate list of such corrections shall be attached with the
offer.)
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26.2. All terms and conditions, other than those mentioned above, contained in the Enquiry
specification and drawings (Annexure I), Cochin Shipyard Ltd - General Terms and
conditions (Annexure II) and other annexure pertaining to this tender shall also be
attested by the bidder as a token of acceptance.

26.3. CSL reserves the right to reject any or all bids without assigning any reasons whatsoever
and or based on the past unsatisfactory performance by the bidders at CSL/other
PSE’s/Government Departments. After issuing the work order, CSL reserves the right to
terminate the contractor if the performance of the contractor is not found satisfactory. The

decision of CSL regarding the same shall be final and conclusive.

o
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ANNEXURE-II

S RIS faffiee /7 COCHIN SHIPYARD LIMITED
FHt / KOCHI-682015

AT d / GENERAL CONDITIONS

b.  The complete work to be carried out with the highest degree of workmanship under the
inspection of CSL, Classification Society (when specifically indicated in the technical
specifications), Ship owner, or any other agency nominated by the Shipyard.

1.

c.  Any minor modifications, resulting from the change in statutory regulations prevailing at
the time of final inspection of work by Classification Society, to be carried out by the
Contractor free of cost. In case of rework/modification/additional work, written consent
is to be obtained from the Officer-in-Charge before commencement of the work.

d. Contractor shall carry out the complete work in accordance with Shipyard's approved
drawings. Any minor modifications from drawing or any other work or supply of
material, which is not specified hereunder, but is considered incidental and essential for
the successful completion of the job, shall be carried out by the Contractor without any
additional charge.

e. Contractor shall execute, during or after completion of the work, any minor job
connected with the work, should it be considered necessary by Shipyard and/or
Classification Society

f.  The contractor shall be responsible for any damage caused to the material supplied by
CSL. Compensation with penalty for damage or loss of the item will be recovered from
the Contractor, in the event of loss or damage.

g.  Material supplied by CSL may not be in the required size and shape. These may be cut
and prepared after proper nesting by the Contractor. Special care to be taken to reduce
wastages. Shortage of any material (supplied by CSL) arising out of excess wastages due
to improper planning shall have to be made up by Contractor free of cost.

h.  Since weight of the vessel is of paramount importance hence contractor should strictly
comply with the welding specification as mentioned in the drawing.

i.  Contractors are required to work round the clock / Sundays/ holidays as per the
requirement of concerned department in order to complete the work in time.
j-  Any particulars/literature/information/certificates required by the Shipyard in connection

with the work is to be forwarded free of cost.
k.  All correspondence with the Shipyard to be in English language. All documents and
plans to be in English and in metric units.
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ANNEXURE- 111

ST &4 / SCOPE OF WORK

EQUIPMENT ERECTION & INSTALLATION ONBOARD ASW SWC VESSELS
BY524 & BY 525

Cochin Shipyard Ltd (CSL) is constructing 08 numbers of ASW SWC vessels for Indian
Navy, Ministry of Defense, Govt. of India. As per current requirement, CSL intends to
outsource the Equipment Erection & Installation works for 02 no’s ASW SWC (BY 524 & BY
525) vessels as per the vessel particulate detailed given below to competent contractors
who arrives L1 for the tendered works. The Tender has been split into three zones (Zone 1,
Zone 2 and Zone 3).

A. g @9/ VESSEL DETAILS

Length Overall 78.00 M
Breadth molded 11.360 M
Depth main deck (Deck 1) 5.80 M
Height up to 03 deck 13.40 AB. BL
Design Draught 270 M
Displacement 900 Ton (approx)

General schematic of Vessel
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B. %™ FT Al f=a<or / TECHNICAL DETAILS OF WORK:

e  Weight details of equipment per vessel — Appendix-B
e  Drawing of equipment seats — Can be referred from IAC Project office

e  CSL Quality control standards - Can be referred from IAC Project office

C. ¥ Hi [EEA-353X / SCOPE OF WORK-CONTRACTOR

The work shall be carried out based on the contract specification, general arrangement
drawing, CSL mentioned standards and Design drawings. The scope of contractor
involves machinery erection & installation up to the entire satisfaction of CSL Owner /
Class surveyor, and up to the delivery of the vessel.Entire scope of work mentioned in
Appendix B is divided into three zones (Zone 1, Zone 2 and Zone 3). Scope of work

includes the following;:

1. MACHINERY ERECTION & INSTALLATION
Scope of work for one equipment includes the following activities (the same will be

applicable for all):

i Collection and transportation of equipment from CSL store to on-board vessel (SIV
for collecting the item will be issued by CSL Officer-in-Charge)

ii. Shifting of the equipment to designated compartments onboard the ship as per
general arrangement drawing & equipment installation plan.

iii. Any major cut openings required for shifting the equipments will be arranged by
CSL.

iv. Temporary Lifting hooks required for equipment shifting needs to be welded by the
contractor.

V. Equipment shall be preserved properly with grease (as suggested by CSL reporting
Officer) and covered with sheets (Supply sheet — CSL scope) to avoid damage of
equipments.

Vi. For the equipments having shock mount, mount free height survey (survey for
measurement of shock mount height prior to loading) to be offered to CSL QC prior

to commencement of equipment erection.

vii. Equipment to be erected on foundation with shock mounts (if applicable), position
for drilling holes for foundation bolts to be marked. The same to be drilled after the

P S equipment has been removed from the foundation.
mhj\iﬁl\\ After loading survey (survey for measurement of shock mount height after 24 Hrs

£l
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ix. Torque tightening of fasteners of foundation bolts / shock mounts to be done as per
standard chart/OEM recommendations.

X. All activities must be offered to QC to their best satisfaction. Any comments arising
during the survey to be liquidated immediately with additional

support/modification works.

2. GENERAL GUIDELINES
i All equipment, tools and tackles required for the work are under the scope of the

contractor and these should be calibrated/tested as per CSL standards.

ii. Contractor should work according to CSL planning schedule and number of
manpower should increase in order to meet the planning schedule as suggested by
reporting Officer.

iii. Deployment of manpower in 3 shifts (As suggested by the reporting Officer) for

working at multiple locations in different ships simultaneously.

iv. All works listed in Appendix-B to be completed within 3 months from the date of
intimation by the Officer in charge.

v. Arrangement of necessary work permits, ventilation and lighting, etc. required for
the execution of the job will be under the scope of contractor.

Vi. Minor staging up to 3m height shall be erected by the contractor for the work using
CSL material without any separate payment as per the SOP of CSL. Any
requirement over and above this shall be arranged by CSL separately.

vii. There should be a guarantee of 1 year for the workmanship.

viii. The working area should be cleaned by the contractor after completion of work and
also contractor shall deploy their manpower for general clean ship in each vessels

(weekly 2 Hrs as suggested by the reporting Officer)

ix. Gas safety valves will have to be brought by the contractors for each OXY acetylene
hose used by the contractor.
X. Gas Cylinders if required to meet the schedule has to be arranged by the
contractor based on the requirement.
Xi. Cutting & grinding wheels are under the scope of contractor.
D. diuaue &1 e / SCOPE OF CSL RN
a)  Supply of Equipments/Machineries at stores |'/( &/ e ae

LA
s"‘lluilding )

b)  Cut opening for equipment erection AN e Gl aF,
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c¢) Power supply, Water, compressed air (at available pressure) and cutting gases at
centralized points (Contractors has to cater cylinders as per CSL safety norms if
required based on site condition).

d) Welding Electrodes for foundation seat welding/ support welding if required.

e) Services of CSL cranes, Trailers and forklifts will be provided for equipment shifting
subject to availability.

f)  Covering sheets for preservation of equipments.

g) Staging above 3m height.

h)  Arranging QC/ Owner for inspection and survey.

E. &M & fi 9gfd / METHODOLOGY OF WORKING

a) A detailed project report to be submitted prior to commencement of works.

b)  The contractor shall deploy/nominate a person who will be in charge of the work for
the entire period of project execution. He shall keep close liaison with CSL
Officers/supervisors concerned and ensure smooth and satisfactory progress of the
work from time to time and shall be available for the entire duration of the project.

c)  Necessary competent supervisors for the work, to be deployed as specified in the
prevailing CSL norms..

d) Employees of the firm shall work under close coordination with CSL personnel
structural contractors and Piping/Painting contractors with a conciliatory approach
and team spirit to achieve the project completion in time.

e) The Contractor is expected to have full knowledge and understanding of the Labour
rates, conditions, practices etc. prevalent in the CSL and premises. The contractor shall
be entirely responsible for all matters related to manpower and labour engagement for
the subject contract.

f)  Issues related to availability and utilization of manpower shall be dealt by the
Contractor. Availability of competent labour with requisite skills for the specified jobs
shall be ensured by the contractor.

g) Subcontracting the work without the written intimation to CSL is treated as
violation of the contract.

h)  The complete work is to be carried out with the highest degree of workmanship under
the inspection of CSL, Classification society (when specifically indicated in the
technical specifications), Ship owner, or any other agency nominated by Shipyard.

i) The contractor shall execute the work in every area under instruction/intimation to

g 7 AQf\\\ CSL personnel at site. Clearance from CSL in terms of permits/internal regulations etc.
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as applicable from time to time shall be obtained. The contractor shall obtain necessary
hot work sanctions, permission to work in confined areas, safety clearance for
scaffolding done by the contractor, electrical related provisions etc. as per CSL safety
rules.

j)  The Contractor is to ensure proper cleanliness all around his work area while working
on board ship. The contractor shall arrange to collect and clean up every day all the
waste, scrap, debris etc. generated by their workmen while working on board the ship
and other locations and deposits the same suitably at specified location at his cost to
the complete satisfaction of CSL. In case of any failure on his part to comply with the
requirement, CSL will arrange the required cleaning entirely at the contractor's cost.

k) Daily cleaning and housekeeping in work areas to be ensured by the contractor. In
case of any failure to do so, CSL reserves the right to make alternate arrangement for
cleaning at the risk and cost of the contractor. In addition to this, one quarter in every
week shall be exclusively dedicated for cleaning and housekeeping activities. 10% of
the manpower subject to a minimum of 2 persons is to be deployed for this purpose.

l)  Segregation of waste at source and deposit into the respective pallets is the sole
responsibility of the contractor. In case of any mixing of waste, CSL will segregate the
waste at the expenses of the contractor.

m) The contractor shall be responsible for any damage caused to the material supplied by
CSL. Compensation with penalty for damage or loss of the item will be recovered from
the Contractor, in the event of loss or damage. The responsibility is limited only with
respect to the damages caused due to any mistake or negligence of contractor.

n) Any material/ fitting/ equipment fitted onboard the vessel is CSL property. Removal of
any such item shall be done only with the written approval of officer concerned.
'Permit for Removal and Refitting' has to be meticulously followed to this effect.

0) Hot works are to be carried out as per the existing CSL norms. Timely closing of hot
work permits is the responsibility of the Contractor. This is to be done in a regular
manner in consultation with the Executing Officer.

p) Contractors are required to work round the clock/ Sundays/ holidays as per the
requirement of concerned department in order to complete the work in time.

q) The contractor has to handle the CSL properties and materials issued to the contractor
with due care. CSL reserves the right to recover any losses due to damage/ loss

occurred in this regards. S /\\f\
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r)  The upper age limit of all workers and supervisors employed by the contractor /
contractor and those contractors who do or supervise the job themselves shall be as
per the prevailing rules of CSL.

s)  Any particulars/literature/information/certificates required by the Shipyard in

connection with the work is to be provided free of cost.

F. qzar/ aifafas st / SAFETY/STATUTORY RESPONSIBILITY

a) The contractor shall be entirely responsible for the safety of all the personnel
employed by him on the work. In this regard, he should adopt all the required safety
measure and strictly comply with the safety regulations in force. A copy of CSL’s
“Safety Rules for Contractors (Revised)" is available with SBOC Department for
reference.

b)  The Contractor should arrange to suitably insure all his workmen/other personnel in
this regard. CSL will not be responsible for any injury or illness to the Contractor's
workmen/other personnel during execution of the works due to whatsoever reasons.

c¢) In this regard, the Contractor will have to fully indemnify CSL against any claims
made by his workmen/other personnel.

d) The Contractor shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he

employs contract labour for executing the works.

Fq ST AgT9se / For Deputy General Manager
ASHITEIT fANTT / Outsourcing Department

Ship Iuilding )5
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ANNEXURE- IV
de+le! afifsye s 9= / TECHNO COMMERCIAL CHECK LIST

(To be submitted by the bidder)

TENDER NO. SB-OSD/ASW/770/2023 Dtd. 18-05-2023

(Bidders may confirm acceptance of the Tender Conditions/deviations if any to be specified)

Confirmation from

i
SL Tender Enquiry Requirements bidder C(?Il;;clle:lcts
No. quity Req (_strike off whichever is
. /Remarks
not applicable)
Scope ‘of work as per Technical Spec1f1c‘a.t1on Agreed as per tender
1 | /Drawings/ General Terms & conditions /Do not agree
(Annexure III) &
) Whether technicaill bid & price bid are submitted Yes / No
in separate E-mails ?
Schedule of work as specified in technical
3 | specification/ price bid of this tender is Yes/ No
acceptable
4 Submission of Information/Documents relevant Submitted/Not
as per clause 2 of Annexure I submitted
5 Submission of MSME and NSIC registration Submitted/Not
document with offer submitted
90 days - Agreed
6 | Offer Validity (date) ays - Apreed as per
tender/Do not agree
7 Com}‘)let.lon period as mentioned in the tender Yes/ No
enquiry is acceptable
8 | Taxes & Duties Spec1f1ed/1'ncluded in
Price
9 | Payment terms - confirm
a | Payment terms as per Annexure I clause 12. Agreed as per tender/Do
not agree
b | Any others (Specity details)
10 Price shall remain firm and fixed and No | Agreed as per tender/Do
Escalation in prices after awarding of contract not agree
1 Security Deposit & Performance Guarantee | Agreed as per tender/Do

Clause

not agree
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Termination of contract/risk purchase as per

12 | relevant clause in the terms & conditions of Yes /No
tender enquiry is acceptable
Agreed tend
13 | Force Majeure greed as per tender/Do
not agree
14 Liquidated damages and cancellation of | Agreed as per tender/Do
contract not agree
Agreed tend
15 | Arbitration & Jurisdiction clauses greed as per tender/Do
not agree
16 Confirm all other terms and conditions of our Confirmed/Not
enquiry are acceptable. confirmed
Confirm, un-priced price bid (price bid without Confirmed/Not
17 N . . . .
price) is submitted with Part — I bid confirmed
Full h f 1 rul
18 ully éware about the safety, ge.n?r:?l. .ru es, Yes / No
regulations, standards, entry pass eligibilities.
Bidder shall not be under a declaration of
ineligibility .1ssued by Govt. o.f India/ State Self declaration
19 govt./ Public Sector Undertakings etc. The submitted/Not
bidder shall not have been debarred / black submitted
listed by CSL or by any of the Public Sector
Undertaking or Government department etc.
20 | Is your firm registered under TReDS Yes/No
21 | Is your firm registered as vendor in CSL Yes/No
Annual turnover requirement, during last 3
Agreed tend
22 |years, ending 31st March of the previous greed as per tender/Do
. . not agree
financial year
Does your firm have valid registration under
2 Yes/N
X statutory schemes such as ESI / EPF? es/No
No Deviati
24 | Deviations from Tender conditions o eviations

/Deviations are specified

/8 2\ BHdI&R / Signature:
(& g a2,
! Wi o
|\l£' Ship Building ")k

HeY / Seal:

Utsoureing Cell /&,
/
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33’33R DI Ydl / Address of the Contractor
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ANNEXURE-V

TENDER NO. SB-OSD/ASW/770/2023 Dtd. 18-05-2023

EQUIPMENT ERECTION & INSTALLATION ONBOARD ASW SWC VESSELS

BY524 & BY 525

PART A (ZONE 1)

Rate for Rate for equipment
Equipmen equipment erection and
ioh . cnstallati

SL Machinery Items t Weight . erectlo? and installation per

No. (Kg) installation per vessel
(A) Kgin INR (INR)
(B) (C=A*B)

1 | ME Silencer 2075

2 | ME Silencer 2075

3 | DG Silencer 200

4 | DG Silencer 200

5 | BILGE/SALVAGE PUMP 2 749

6 | BALLAST PUMP 2 95

7 | Sea water/ Fire Pump 3 953

8 | FO TRANSFER PUMP 1 118

9 | FO TRANSFER PUMP 2 118

10 | LO TRANSFER PUMP 1 70

11 | LO TRANSFER PUMP 2 70

12 | HP COMPRESSORS 1 2325.75

13 | HP RESERVOIR 1 300

14 | HP RESERVOIR 2 300

15 | LP RESERVOIR - 50

,/&‘;—‘\‘ /;/')J‘.\
16 | FUEL OIL PURIFIERS,lg/ o ffr N2\ 550
(o | ety gy

E  ship Buitdin
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17 | EMERGENCY DG 750
18 | BALLAST PUMP 1 95
19 | Sea water/ Fire Pump 2 953
20 | F.W.Transtfer Pump 74
21 | F.W.Transfer Pump 74
22 | Seawater pump for RO Plant 25
23 | Seawater pump for RO Plant 25
24 | SLUDGE OIL PUMP 360
25 | BASCCA Charging Compressor 185
FRESH WATER
26 | GENERATOR-RO PLANT 1 1050
WITH SAND FILTER
FRESH WATER
27 | GENERATOR-RO PLANT 2 1050
WITH SAND FILTER
28 | HOT WATER CALORIFIER 1 40
29 | HOT WATER CALORIFIER 2 40
30 | AIR CONDITIONING PLANT 1 3740
31 FWD ENGINE RM. FORCED 405
EXHAUST
FWD ENGINE RM. FORCED
32 SUPPLY 405
33 AUXILLARY EQUIPMENT 80
ROOM 1 SUPPLY FAN
34 AUXILLARY EQUIPMENT 115
ROOM 1 EXHAUST FAN
35 | FWD Engine Room Cooler No.1 340
36 | FWD Engine Room Cooler No.2 340
37 Auxiliary Equipment room 1 SW 913
Cooler
FIRE FIGHTING SYSTEM 1=
W[/ lnﬁ 4
38 (NOVEC 1230) 8 S 39 0
l WW"! L7
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39 | Sea water pump for ER coolers 212
40 | AC CHILLED WATER PUMP 1 289

WORK SHOP EQUIPMENTS

Bench drilling machine Grinding
41 | Machine Work bench with vice 400

Tools and measuring

instruments
42 | IRSS for ME 1 360
43 | IRSS for ME 2 360
44 | IRSS for GE 1 60
45 | IRSS for GE 2 60
46 Sub Total for 1 vessel Excluding GST(Sum SI No 1 to 45)

GST .ot HSN
47
Code...cvuviiininiiiiiiniiiiiiiniiiii
48 Total for 1 vessel including GST (S1 No 46 + 47)
Grand Total for 2 vessels including GST (S1 No 48*2)

........................................................................................................................

........................................................................................................................

A. Price basis: For Destination (at CSL).
L1 will be determined based on Sub total Amount SI. No. (1 to 45) excluding GST.

B.
C.
D.

GST as per the prevailing rate will be paid.

L1 declaration will be based on the price bid verification by CSL finance dept as per the

calculation specified.

The LI bidders will be awarded the Part A of the Equipment Erection & Installation
works onboard ASW SWC (BY 524 & BY 525) Zone 1.

There may be variation in the weight of equipments mentioned in Appendix B. The

contractor shall absorb +/- 10% variation in the weight of the equipment without any

additional charges. However any changes over and above the mentioned variation, then

the rate will be calculated as per actual.
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G. Unit rate quoted should include labour charge, handling charge, Equipments, Tools &
tackles, consumable charges and any other cost included for the satisfactory completion

of all works as per drawings and scope of work mentioned at Annex-III.

Signature of Contractor/authorized signature
of firm or agency:

Name of contractor or authorized signatory
of firm/agency:

Designation:

Address:

Contact No:

Ve » » 3\
8 40
AN
{ wE |
‘\'g' Ship Building ) 13
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Y& didt YReY / PRICE BID FORMAT
PART-B (ZONE 2)

Rate for Rate for equipment
Equipment equipment erection and
SL Machinery Ttems Weight . erectlofl and installation per
No. (Kg) installation per vessel
(A) Kgin INR (INR)
(B) (C=A*B)
1 | ME Silencer 2075
2 | DG Silencer 200
3 | DG Silencer 200
4 | BILGE/SALVAGE PUMP 3 749
5 | SEA WATER/ FIRE PUMP 4 953
6 | Oily Bilge pump 260
7 | Seawater pump for STP 22
8 | HP COMPRESSORS 2 2325.75
9 EMERGENCY HP AIR 1009
COMPRESSOR (Diesel Driven)
10 | HP RESERVOIR 3 300
11 | HP RESERVOIR 4 300
12 | HP RESERVOIR 5 300
13 | FUEL OIL PURIFIERS 2 550
14 | OILY WATER SEPARATOR 310
SEWAGE TREATMENT
15 PLANT 1820
16 | VACCUM UNIT 390.9
AC SEA WATER COOLING
17 PUMP 3 200
18 AFT ENGINE RM. FORCED _ | _ 418
EXHAUST 2N

/§ 'ﬁﬁ"’fvv\‘

l ! ﬁ Ship lmldmg 3
, Outsourcing cel /&

A \Qf:!\i—ﬁ‘j/f?/
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AFT ENGINE RM. FORCED
19 SUPPLY 418
20 AUXILLARY EQUIPMENT 418
ROOM 2 SUPPLY FAN
” AUXILLARY EQUIPMENT 418
ROOM 2 EXHAUST FAN
22 | STP ROOM SUPPLY FAN 45
23 | STP ROOM EXHAUST FAN 46
24 | AFT Engine Room Cooler No.1 225
25 | AFT Engine Room Cooler No.2 225
Auxiliary Equipment room 2
26 SW Cooler 913
o7 HOT WATER CIRCULATING &
PUMP 1
28 | FW HYDROPHORE PUMP 1 158
29 | FW HYDROPHORE PUMP 2 158
30 | SHOWER BILGE PUMP 1 137.5
31 | Sea water pump for ER coolers 212
32 | HOT WATER CALORIFIER 3 40
33 | HOT WATER CALORIFIER 4 40
34 2AIR CONDITIONING PLANT 3740
35 AIR CONDITIONING PLANT 3740
3
36 | AC CHILLED WATER PUMP 2 289
37 | AC CHILLED WATER PUMP 3 289
38 Sub Total for 1 vessel Excluding GST(Sum S1 No 1 to 37)
GST.cuiniiiiiiiii HSN
39 Code....coviiiiiiiiiiiiiiiiiiiiii
40 Total for 1 vessel including GST (SI No 38 + 39)
Grand Total for 2 vessels including GST (S1 No 40*2)

A
» \”_ﬂrhvlfa??l
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NOTE:

A. Price basis: For Destination (at CSL).

B.
C.
D.

L1 will be determined based on Sub total Amount Sl. No. (1 to 37) excluding GST.

GST as per the prevailing rate will be paid.

L1 declaration will be based on the price bid verification by CSL finance dept as per the
calculation specified.

The LI bidders will be awarded the Part B of Equipment Erection & Installation works
onboard ASW SWC (BY 524 & BY 525) Zone 2.

There may be variation in the weight of equipments mentioned in Appendix B. The
contractor shall absorb +/- 10% variation in the weight of the equipment without any
additional charges. However any changes over and above the mentioned variation, then
the rate will be calculated as per actual.

Unit rate quoted should include labour charge, handling charge, Equipments, Tools &
tackles, consumable charges and any other cost included for the satisfactory completion

of all works as per drawings and scope of work mentioned at Annex-III.

Signature of Contractor/authorized signature
of firm or agency:
Name of contractor or authorized signatory of

tirm/agency:
Designation:
Address:
Contact No:
,5\?.\“‘"/tnﬁ N
il"g bl %1\\
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Rate for Rate for equipment
Equipment equipment erection and
Weich . installati
SL Machinery Items eight . erectlofl and installation per
No. (Kg) installation per vessel
(A) Kg in INR (INR)
(B) (C=A*B)
1 REFRIGERATION PLANT 20
ROOM SUPPLY FAN
5 REFRIGERATION PLANT 115
ROOM EXHAUST FAN
3 SEA WATER COOLER FOR 25
WATER JET COMPARTMENT
Refrigeration Plant Room SW
4 92
Cooler
5 | BILGE/SALVAGE PUMP 1 749
6 | SEA WATER/ FIRE PUMP 1 953
SEA WATER PUMP FOR
7 | PROVISION REFRIGERATION 45
PLANT ROOM 1
SEA WATER PUMP FOR
8 | PROVISION REFRIGERATION 45
PLANT ROOM 2
9 PROVISION REFRIGERATING 900
PLANT 1
10 PROVISION REFRIGERATING 900
PLANT 2
1 AC SEA WATER COOLING 200
PUMP 1
AC SEA WATER COOLING
12 PUMP 2 200
13 | IRSS for ME 3 360
14 | IRSS for GE 3 60
: /"/*;‘m‘;l"\n‘o 3
15 | BASCCA Charging Panel 2 \,< :\,\\564

N & ‘Iv"
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16 Sub Total for 1 vessel Excluding GST(Sum SI No 1 to 15)
17 GST............. HSN Code..................
18 Total for 1 vessel including GST (S1 No 16 +17)

Grand Total for 2 vessels including GST (S1 No 18*2)

NOTE:

A.
B.
C.
D.

Price basis: For Destination (at CSL).

L1 will be determined based on Sub total Amount Sl. No. (1 to 15) excluding GST.

GST as per the prevailing rate will be paid.

L1 declaration will be based on the price bid verification by CSL finance dept as per the

calculation specified.

The LI bidders will be awarded the Part C of Equipment Erection & Installation works

onboard ASW SWC (BY 524 & BY 525) Zone 3.

There may be variation in the weight of equipments mentioned in Appendix B. The

contractor shall absorb +/- 10% variation in the weight of the equipment without any

additional charges. However any changes over and above the mentioned variation, then

the rate will be calculated as per actual.

Unit rate quoted should include labour charge, handling charge, Equipments, Tools &

tackles, consumable charges and any other cost included for the satisfactory completion

of all works as per drawings and scope of work mentioned at Annex-IIL

Signature of Contractor/authorized signature
of firm or agency:

Name of contractor or authorized signatory of
tirm/agency:

Designation:

Address:

Contact No:

{ % 'm?ﬁmwtn =
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ANNEXURE-VI

PRE CONTRACT INTEGRITY PACT

COCHIN SHIIPY ARD LIMITED
SBOC DEPARTMENT

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on day of
the monthof ......................... , between, on one hand, the President of India acting through
Deputy General Manager, Cochin Shipyard Ltd (CSL) having its registered office at Cochin,
Kerala India (hereinafter called the "PRINCIPAL", which expression shall mean and include,
unless the context otherwise requires, his successors in office an assigns) of the First part and

R represented by
STt Chief Executive Officer (hereinafter
called the "BIDDER/Seller" which expression shall mean and include, unless the context
otherwise requires, his successors and permitted assigns) of the second part.

WHEREAS the PRINCIPAL proposes to procure...................... and the BIDDER/Seller is
Willing to offer/has offered the stores and

WHEREAS the BIDDER is a private company I public company / Government undertaking /
Partnership / registered export agency, constituted in accordance with the relevant law in the
matter And the PRINCIPAL is a Government of India PSU performing its functions on behalf

,/\ § 23/
of the President of India. o o

NOW, THEREFORE, RAN

any Influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be Entered into with a view to:-

Enabling the PRINCIPAL to obtain the desired said stores/equipment/item at a competition
price in Conformity with the defined specifications b avoiding the high cost and the
distortionary impact of Corruption on public procurement, and Enabling BIDDERs to abstain
from bribing or indulging in any corrupt practice in order to secure the Contract by providing




Cochin Shipyard Ltd | 43
Tender Enquiry Notice — Equipment Erection & Installation onboard ASW SWC Vessels BY.524 & BY.525

assurance to them that their competitors will also abstain from bribing d Other corrupt
practices and the PRINCIPAL will commit to prevent corruption, in any form, b its Officials by
following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:-
1. COMMITMENTS OF THE PRINCIPAL

1.1 The PRINCIPAL undertakes that no official of the PRINCIPAL, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any material or
immaterial benefit or any other advantage from the BIDDER, either for themselves or for
any person, organization or third party related to the contract in exchange for an
advantage in the bidding process, bid evaluation, contracting on implementation process
related to the contract.

1.2 The PRINCIPAL will, during the pre-contract stage, treat all BIDDERs alike and will
provide to all BIDDERs the same information and will not provide any such information
to any particular BIDDER which could afford an advantage to that particular BIDDER in
comparison to other BIDDERSs.

1.3 The officials of the PRINCIPAL will report to the appropriate Government office any
attempted or completed breaches of the above commitments as well as any substantial
suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the PRINCIPAL with full and verifiable facts and the same is prima facie found to
be correct by the PRINCIPAL, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings may be initiated by the PRINCIPAL and such a
person shall be debarred from further dealings related to the contract process. In such a case

would not be stalled. T, N

2. COMMITMENTS OF BIDDERS \

] /’01911-8

The BIDDER commits itself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of its bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commit itself to the following:-

2.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the PRINCIPAL, connected
directly or indirectly with the bidding process, or to any person, organization or third
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party related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

2.2 The BIDDER further undertakes that it has not given, offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or inducement to any
official of the PRINCIPAL or otherwise in procuring the Contract or forbearing to do or
having done any act in relation to the obtaining or execution of the contract of any other
contract with the government for_showing or forbearing to show favour or disfavor to
any person in relation to the contract of any other contract with the Government.

2.3 BIDDERs of foreign origin shall disclose the name and address of their Indian agents and
representatives, if any and Indian BIDDERs shall disclose their foreign principals or
associates, if any. B

2.4 BIDDERs shall disclose the payments to be made by them to their Indian agents/brokers
or any other intermediaries, in connection with this bid/contract and the payments have
to be in Indian Rupees only.

2.5 The BIDDER further confirms and declares to the PRINCIPAL that the BIDDER is the
original manufacturer/ integrator/authorized agent of the stores/equipment/items and has
not engaged any individual or firm or company whether Indian or foreign to intercede,
facilitate or in any way to recommend to the PRINCIPAL or any of its functionaries,
whether officially or unofficially to the award of the contract to the BIDDER, nor has any
amount been paid, promised or intended to be paid to any such individual, firm or
company in respect of any such intercession, facilitation or recommendation.

2.6 The BIDDER, either while presenting the bid or during pre-contract negotiations or
before signing the contract, shall disclose any payments he has made, is committed to or
intends to make to officials of the PRINCIPAL or their family members, agents, brokers
or any other intermediaries in connection with the contract and the details of services
agreed upon for such payments.

2.7 The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting
and implementation of the contract.

2.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

2.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, pass
on to others, any information provided by the PRINCIPAL as part of the business
relationship, regarding plans, technical proposals and business details, including
information contained in any electronic data carrier. The BIDDER also undertakes to
exercise due and adequate care lest any such information is divulged.

2.10 The BIDDER commits to refrain from giving any complaint directly or thmugh any other
manner without supporting it with full and verifiable facts. g /-\\4 \

I
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2.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of
the actions mentioned above.

2.12 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the
BIDDER, either directly or indirectly, is a relative of any of the Officers of the
PRINCIPAL, or alternatively, if any relative of an Officer of the PRINCIPAL has financial
interest/stake in the BIDDER's firm, the same shall be disclosed by the BIDDER at the
time of filing of tender. The term 'relative’ for this purpose would be as defined in section
6 of the Companies Act 1956.

2.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee or the PRINCIPAL.

3. PREVIOUS TRANSGRESSION

3.1 The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact, with any other company in any country
in respect of any corrupt practices envisaged hereunder or with any Public Sector
Enterprise in India or any Government Department in India that could justify; BIDDER's
exclusion from the tender process.

3.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be
disqualified from the tender process or the contract, if already awarded, can be
terminated for such reason.

4. EARNEST MONEY (SECURITY DEPOSIT)

41 While submitting commercial bid, the BIDDER shall deposit an amount NIL (to be
specified in RFP) as Earnest Money as applicable/Security Deposit, with the PRINCIPAL(@*; 05 s
8

N
through any of the following instruments: &/ \%;,_\\
i\lﬁ' oshipluil n:" i:
i.Bank Draft of Pay Order in favor of CSL. \Q\‘%mw" s
Sy
ii.A confirmed guarantee by an Indian Nationalized Bank, promising payment of theZfa{#>~

guaranteed sum to the PRINCIPAL on demand within three working days without

any demur whatsoever and without seeking any reasons whatsoever. The demand

for payment by the PRINCIPAL shall be treated as conclusive proof of payment.
iii.Any other mode or through any other instrument (to be specified in the RFP).

42 The Earnest Money if applicable/Security Deposit shall be valid upto the complete
conclusion of the contractual obligations to the complete satisfaction of both the BIDDER
and the PRINCIPAL, including warranty period.

43 In case of the successful BIDDER a clause would also be incorporated in the Article
pertaining to Performance Bond in the Purchase Contract that the provisions of sanctions
for Violation shall be applicable for forfeiture of Performance Bond in case of a decision
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by the PRINCIPAL to forfeit the same without assigning any reason for imposing
sanction for violation of this Pact.

44 No interest shall be payable by the PRINCIPAL to the BIDDER on Earnest
Money/Security Deposit for the period of its currency.

5.  SANCTIONS FOR VIOLATIONS

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or
acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle
the PRINCIPAL to take all or any one of the following actions, wherever required:-

(i) To immediately call off the pre contract negotiations without assigning any reason
or giving any; compensation to the BIDDER. However, the proceedings with the other
BIDDER(s) would continue.

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/
Performance Bond (after the contract is signed) shall stand forfeited either fully or
partially, as decided by the PRINCIPAL and the PRINCIPAL shall not be required to
assign any reason therefore.

(iii) To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER.

(iv) To recover all sums already paid by the PRINCIPAL, and in the case of an Indian
BIDDER with interest thereon at 2% above the prevailing Prime Lending Rate of State
Bank of India, while in case of a BIDDER from a country other than India with interest
thereon at 2% above the LIBOR (London Inter Bank Offer Rate). If any outstanding
payment is due to the BIDDER from the PRINCIPAL in connection with any other
contract for any other stores, such outstanding payment could also be utilized to
recover the aforesaid sum and interest.

(v) To en cash the advance bank guarantee and performance bond/warranty bond, if
furnished by the BIDDER, in order to recover the payments, already made by the
PRINCIPAL, along with interest.

(vi) To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable to
pay compensation for any loss or damage to the PRINCIPAL resulting from such
cancellation/recession and the PRINCIPAL shall be entitled to deduct the amount so
payable from the money(s) due to the BIDDER.

(vii) (vii) To debar the BIDDER from participating in the future bidding processes of CSL
for a minimum period as deemed appropriate, which any be further extended at the
discretion of the PRINCIPAL.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middle man
or agent or broker with a view to securing the contract.

(1x) In cases where irrevocable Letters of Credit have been received in respect of any
\gontract signed by the PRINCIPAL with the BIDDER, the same shall not be opened.

o
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(x) Forfeiture of Performance Bond in case of a decision by the PRINCIPAL to forfeit
the same without assigning any reason for imposing sanction for violation of this pact.
The PRINCIPAL will be entitled to take all or any of the actions mentioned at para 5.1(i)
to (x) of this pact also on the Commission by the BIDDER or any one employed by it or
acting on its behalf (whether with or without the knowledge of the BIDDER), of an
offence as defined in chapter IX of the Indian Penal code, 1860 or Prevention of

Corruption Act, 1988 or any other statute enacted for prevention of corruption.

The decision of the PRINCIPAL to the effect that a breach of the provisions of this pact
has been committed by the BIDDER shall be binding on the BIDDER. However, the
BIDDER can approach the Independent Monitor(s) appointed for the purposes this Pact.

FALL CLAUSE

The BIDDER undertakes that it has not supplied/is not supplying similar
product/systems/items or subsystems at a price lower than that offered in the present bid
in respect of any other Ministry/Department of the Government of India or PSU and if it
is found at any stage that similar product/systems or sub systems/items was supplied by
the BIDDER to any other Ministry/Department of the Government of India or PSU at a
lower price, then that very price, with due allowance for elapsed time, will be applicable
to the present case and the difference in the cost would be refunded by the BIDDER to the
PRINCIPAL, if the contract has already been concluded.

INDEPENDENT MONITORS

The PRINCIPAL has appointed Independent Monitors (hereinafter referred to as
Monitors) for this Pact in consultation with the Central Vigilance Commission.

i) Mr. Om Prakash Singh, IPS (Retd.),

Flat No. D-801, Prateek Stylome,

Sector-45, Noida,

Uttar Pradesh - 201301

Mob: 9818564455

Emai I: Ops2020@rediffmail.com S«E_\L& N
AT

Ship Building )S
Utsourcing Cel) /3,

ii) Shri. Jagadip Narayan Singh, IAS (Retd.), €
C-54, Bharatendu Harischandra Marg, N\
Anand Vihar, Delhi - 110092.

Mobile: 9978405930
Email: jagadipsingh@yahoo.com
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The task of the Monitors shall be to review independently and objectively, whether and
to what extend the parties comply with the obligations under this Pact.

The Monitors shall not be subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the documents
relating to the project/procurement, including minutes of meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so
inform the Authority designated by the PRINCIPAL.

The PRINCIPAL accepts that the Monitor has the right to access without restriction to all
Project documentation of the BUYER including that provided by the BIDDER. The
BIDDER will also grant the Monitor, upon his request and demonstration of a valid
interest, unlimited access to his project documentation. The same is applicable to
Subcontractors. The Monitor__shall be under contractual obligation to treat the
information and documents of the BIDDER/Subcontractor(s) with confidentiality.

The PRINCIPAL will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact on
the contractual relations between the parties. The parties will offer to the Monitor the
option to participate in such meetings.

The Monitor will submit a written report to the designated Authority of
PRINCIPAL/Secretary in the Department/ within 8 to 10 weeks from the date of reference
or intimation to him by the PRINCIPAL /BIDDER and, should the occasion arise, submit
proposals for correcting problematic situations.

FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provisions of this pact or payment of
commission, the PRINCIPAL or its agencies shall be entitled to examine all the
documents including the Books of Accounts of the BIDDER. The BIDDER shall provide
necessary information and documents in English and shall extend all possible help of the
purpose of such examination/inspection.

LAW AND PLACE OF JURISDICTION

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of ___

~ el

the PRINCIPAL. s
(&

OTHER LEGAL ACTIONS \*\ ot
\\

N §\“, i
] /’c:hu—Mﬂ/f?’

The actions stipulated in this Integrity Pact are without prejudice to any other legal action
that may follow in accordance with the provisions of the extent law in force relating to
any civil or criminal proceedings.




Cochin Shipyard Ltd
Tender Enquiry Notice — Equipment Erection & Installation onboard ASW SWC Vessels BY.524 & BY.525

VALIDITY

11.1

The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years
or the complete execution of the contract to the satisfaction of both the PRINCIPAL and
the BIDDER/Seller, including warranty period, whichever is later. In case BIDDER is
unsuccessful, this Integrity Pact shall expire after six months from the date of the signing
of the contract.

11.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of this
pact shall remain valid. In this case, the parties will strive to come to an agreement to

their original intentions.

The parties hereby sign this Integrity Pactat............................ (o) ¢ DO
PRINCIPAL BIDDER
Name of the Officer CHIEF EXECUTIVE OFFICER
Designation
Dept/MINISTRY /PSU
Witness Witness
Lo Lo
2 2

* Provisions of these clauses would need to be amended /deleted in line with the policy of the
BUYER in regard to involvement of Indian agents of foreign suppliers.

, e
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APPENDIX-A
PERFORMANCE EVALUATION FORM
Evaluation Grade Points Awarded (Grade Points X Weightage)
Very
Grade Excellent | Good | Average Bad
Parameters Poor
Weightage 5 4 3 2 1
Timely Completion as per Project schedule 10
Work Planning & Coordination 2
House Keeping and HSE 2
Responsiveness to critical and complex works 2
Overall Quality Management 2
Integrity and Professionalism 2
Total Grade Points (sum of points in each grade) 20
Grand total of grade points awarded
(Max 100)
Points to be considered during evaluation
Timely Completion as Completion of work within stipulated time, including class surveys & till
per Project schedule submission of proper quotation. (No Reworks/Survey failures)
Work Planning & Co- Plann%ng .Of (méterial, la‘bour & me.lchinery) for smooth ex?cution of wor‘k,
. coordination with multiple agencies/stakeholders, Pro-active approach in
ordination 1 . . . -
avoiding hindrance of work, Supervisory skills, communication etc.
Responsiveness to Willingness to execute complex works understanding the importance of the
critical and complex work for CSL, deployment of adequate workers in time & round the clock in
works critical tasks.
Overall Quality Quality of Work, No of QC/Class survey points, Re-works, RT/Survey
Management Failures, quality of manpower, supervisors etc. to be considered
. Adherence to CSL HSE policies and instructions, use of PPEs, commitment
House Keeping and o . . . .
HSE & continuing practises for good housekeeping at site, daily tool box

meetings at site.

Responsiveness & commitment to work, uniforms to workers, appropriate

Integrity and . . . o . . o
MY & polite behaviour at site, ethics in preparation of quotations, corrections in

Professionalism . )
quotation, proper documentation.
&: S G Signatur? '
TR (CSL Officer in-Charge)
{ LT :,:
"{;E" Dot /)g , Name & Design
AN \c.' /

DN S
» \/’C(T-tfilz:r’
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S ' APPENDIX-B
WEIGHT ESTIMATION —
ASW SWC - LIGHTSHIP WEIGHT ESTIMATION
I\SIE COMPARTMENT NAME | DECK | RING Machinery Items Eq“(ié’ge“t Zone
1 | FWD ENGINE ROOM 4 G ME Silencer 2075 Zone 1
2 | FWD ENGINE ROOM 4 G ME Silencer 2075 Zone 1
3 | FWD ENGINE ROOM 4 G DG Silencer 200 Zone 1
4 | FWD ENGINE ROOM 4 G DG Silencer 200 Zone 1
5 | FWD ENGINE ROOM 4 G BILGE/SALVAGE PUMP 2 749 Zone 1
6 | FWD ENGINE ROOM 4 G BALLAST PUMP 2 95 Zone 1
7 | FWD ENGINE ROOM 4 G Sea water/ Fire Pump 3 953 Zone 1
8 | FWD ENGINE ROOM 4 G FO TRANSFER PUMP 1 118 Zone 1
9 | FWD ENGINE ROOM 4 G FO TRANSFER PUMP 2 118 Zone 1
10 | FWD ENGINE ROOM 4 G LO TRANSFER PUMP 1 70 Zone 1
11 | FWD ENGINE ROOM 4 G LO TRANSFER PUMP 2 70 Zone 1
12 | FWD ENGINE ROOM 4 G HP COMPRESSORS 1 2325.75 Zone 1
13 | FWD ENGINE ROOM 4 G HP RESERVOIR 1 300 Zone 1
14 | FWD ENGINE ROOM 4 G HP RESERVOIR 2 300 Zone 1
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15 | FWD ENGINE ROOM 4 G LP RESERVOIR 50 Zone 1

16 | FWD ENGINE ROOM 4 G FUEL OIL PURIFIERS 1 550 Zone 1
EMERGENCY GENERATOR

17 ROOM 01GA2 01 G EMERGENCY DG 750 Zone 1

18 | AFT ENGINE ROOM 4 H ME Silencer 2075 Zone 2

19 | AFT ENGINE ROOM 4 H DG Silencer 200 Zone 2

20 | AFT ENGINE ROOM 4 H DG Silencer 200 Zone 2

21 | AFT ENGINE ROOM 4 H BILGE/SALVAGE PUMP 3 749 Zone 2

22 | AFT ENGINE ROOM 4 H SEA WATER/ FIRE PUMP 4 953 Zone 2
AUXILIARY EQUIPMENT

23 ROOM NO.1 4 E BALLAST PUMP 1 95 Zone 1
AUXILIARY EQUIPMENT .

24 ROOM NO.1 4 E Sea water/ Fire Pump 2 953 Zone 1
AUXILIARY EQUIPMENT

25 ROOM NO .1 4 E F.W.Transfer Pump 74 Zone 1
AUXILIARY EQUIPMENT

26 ROOM NO.1 4 E F.W.Transfer Pump 74 Zone 1

27 | AFT ENGINE ROOM 4 H Oily Bilge pump 260 Zone 2
AUXILIARY EQUIPMENT

28 ROOM NO .1 4 E Seawater pump for RO Plant 25 Zone 1
AUXILIARY EQUIPMENT

29 ROOM NO 1 4 E Seawater pump for RO Plant 25 Zone 1
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30 | STP ROOM 4 E Seawater pump for STP 22 Zone 2
31 | FWD ENGINE ROOM 3 G SLUDGE OIL PUMP 360 Zone 1
32 | AFT ENGINE ROOM 4 H HP COMPRESSORS 2 2325.75 Zone 2
33 | AFT ENGINE ROOM 4 H fDl\feESI;G I;ESVCeE)HP AIR COMPRESSOR 1029 Zone 2
34 | FWD ENGINE ROOM 4 G BASCCA Charging Compressor 185 Zone 1
35 | AFT ENGINE ROOM 4 H HP RESERVOIR 3 300 Zone 2
36 | AFT ENGINE ROOM 4 H HP RESERVOIR 4 300 Zone 2
37 | AFT ENGINE ROOM 4 H HP RESERVOIR 5 300 Zone 2
38 | AFT ENGINE ROOM 4 H FUEL OIL PURIFIERS 2 550 Zone 2
39 | AFT ENGINE ROOM 4 H OILY WATER SEPARATOR 310 Zone 2
40 AUXILIARY EQUIPMENT 4 E FRESH WATER GENERATOR-RO 1050 Zone 1
ROOM NO.1 PLANT 1 WITH SAND FILTER
AR ERUERT [, RIS COEAORD | g | ey
42 | STP ROOM 4 E SEWAGE TREATMENT PLANT 1820 Zone 2
43 | STP ROOM 4 E VACCUM UNIT 390.9 Zone 2
44 ﬁgé?;[lﬁ]g\{l EQUIPMENT 4 E HOT WATER CALORIFIER 1 40 Zone 1
45 ﬁggﬁlgg\{l EQUIPMENT 4 E HOT WATER CALORIFIER 2 40 Zone 1




Cochin Shipyard Ltd | 54 P

Tender Enquiry Notice - Equipment Erection & Installation onboard ASW SWC Vessels BY.524 & BY.525 RN
(& o "'“1 Prafon \2,
{l Ship Buildi w)?
\\\{i" "m'un::»:'?iu /é |
AUXILIARY EQUIPMENT 4';1‘/‘
46 | L OOM NO1 AIR CONDITIONING PLANT 1 3740 Zone 1
AUXILIARY EQUIPMENT
47 | ROOM NO. 2 AC SEA WATER COOLING PUMP 3 200 Zone 2
FWD ENGINE RM. FORCED
48 | FUNNEL EXEHAUST 405 Zone 1
49 | FUNNEL FWD ENGINE RM. FORCED SUPPLY 405 Zone 1
AFT ENGINE RM. FORCED
50 | FUNNEL EXHAUST 418 Zone 2
51 | FUNNEL AFT ENGINE RM. FORCED SUPPLY 418 Zone 2
5 | AUXILIARY EQUIPMENT AUXILLARY EQUIPMENT ROOM 1 %0 .
ROOM NO.1 SUPPLY FAN one
53 | AUXILIARY EQUIPMENT AUXILLARY EQUIPMENT ROOM 1 5 Jonel
ROOM NO.1 EXHAUST FAN one
5, | AUXILIARY EQUIPMENT AUXILLARY EQUIPMENT ROOM 2 418 Jaren
ROOM NO. 2 SUPPLY FAN one
55 | AUXILIARY EQUIPMENT AUXILLARY EQUIPMENT ROOM 2 418 Jaren
ROOM NO. 2 EXHAUST FAN one
REFRIGERATION PLANT ROOM
56 | REF PLANT ROOM SUPPLY EAN 80 Zone 3
REFRIGERATION PLANT ROOM
57 | REF PLANT ROOM EXHAUST FAN 115 Zone 3
58 | STP ROOM STP ROOM SUPPLY FAN 45 Zone 2
59 | STP ROOM STP ROOM EXHAUST FAN 46 Zone 2
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60 | FWD ENGINE ROOM G FWD Engine Room Cooler No.1 340 Zone 1
61 | FWD ENGINE ROOM G FWD Engine Room Cooler No.2 340 Zone 1
62 | AFT ENGINE ROOM H AFT Engine Room Cooler No.1 225 Zone 2
63 | AFT ENGINE ROOM H AFT Engine Room Cooler No.2 225 Zone 2
SEA WATER COOLER FOR WATER
4 ATERJET PARTMENT 22 4
64 | W JET COM MEN Vo |JET COMPARTMENT > one 3
AUXILIARY EQUIPMENT Auxiliary Equipment room 1 SW
65 ROOM NO.1 E Cooler 913 Zone 1
AUXILIARY EQUIPMENT Auxiliary Equipment room 2 SW
66 ROOM NO. 2 F Cooler 713 Zone 2
67 | REF PLANT ROOM D Refrigeration Plant Room SW Cooler 92 Zone 3
68 | NOVEC 1230/CO2 ROOM G I;;I;(];:)FIGHTING SYSTEM (NOVEC 4300 Zone 1
69 | REF PLANT ROOM D BILGE/SALVAGE PUMP 1 749 Zone 3
70 | REF PLANT ROOM D SEA WATER/ FIRE PUMP 1 953 Zone 3
7 AUXILIARY EQUIPMENT - HOT WATER CIRCULATING PUMP & Zone 2
ROOM NO. 2 1
AUXILIARY EQUIPMENT
72 ROOM NO. 2 F FW HYDROPHORE PUMP 1 158 Zone 2
AUXILIARY EQUIPMENT
73 ROOM NO. 2 F FW HYDROPHORE PUMP 2 158 Zone 2
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SEA WATER PUMP FOR PROVISION

74 | REFPLANT ROOM REFRIGERATION PLANT ROOM 1 ® Zone 3
76 | STP ROOM SHOWER BILGE PUMP 1 137.5 Zone 2
77 | AFT ENGINE ROOM Sea water pump for ER coolers 212 Zone 2
78 | FWD ENGINE ROOM Sea water pump for ER coolers 212 Zone 1
79 ﬁgéﬁlﬁg\.{zEQUIPMENT HOT WATER CALORIFIER 3 40 Zone 2
80 ﬁgéﬁlﬁg\.{zEQUIPMENT HOT WATER CALORIFIER 4 40 Zone 2
81 | REF PLANT ROOM Ilzigl\\/I{FSIl()N REFRIGERATING 900 Zone 3
82 | REF PLANT ROOM Ilzigl\\/I{FSIZON REFRIGERATING 900 Zone 3
83 ﬁgéﬁlgg\.{zEQUIPMENT AIR CONDITIONING PLANT 2 3740 Zone 2
84 ﬁgéﬁlgg\.{zEQUIPMENT AIR CONDITIONING PLANT 3 3740 Zone 2
85 ﬁgéﬁlgg\{l EQUIPMENT AC CHILLED WATER PUMP 1 289 Zone 1
86 AUXILIARY EQUIPMENT AC CHILLED WATER PUMP 2 289 Zone 2

ROOM NO. 2
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AUXILIARY EQUIPMENT
87 ROOM NO. 2 F AC CHILLED WATER PUMP 3 289 Zone 2
88 | REF PLANT ROOM D AC SEA WATER COOLING PUMP 1 200 Zone 3
89 | REF PLANT ROOM D AC SEA WATER COOLING PUMP 2 200 Zone 3
WORK SHOP EQUIPMENTS Bench
ENGINEERING WORKSHOP drilling machine Grinding Machine
70 1GA4 G Work bench with vice Tools and 400 Zone 1
measuring instruments
91 | FUNNEL G IRSS for ME 1 360 Zone 1
92 | FUNNEL G IRSS for ME 2 360 Zone 1
93 | FUNNEL H IRSS for ME 3 360 Zone 3
94 | FUNNEL G IRSS for GE 1 60 Zone 1
95 | FUNNEL G IRSS for GE 2 60 Zone 1
96 | FUNNEL H IRSS for GE 3 60 Zone 3
97 | BASCCA Charging Room F BASCCA Charging Panel 564 Zone 3




