



UDUPI COCHIN SHIPYARD LIMITED

Malpe Harbour Complex, Malpe,
Udupi, Karnataka – 576 108, India.
Tel – 0820 2538604.

ANNUAL RATE CONTRACT FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL

Tender No. & date	UCSL/CC/SER/T/ARC/02 DT: 27 TH MAY 2025
Name of work	TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL.
Last date & time of receipt of tender	09 TH JUNE 2025 (MONDAY), 16:00HRS
Date & time of opening of Bid	09 TH JUNE 2025 (MONDAY), 16:00HRS

1. DESCRIPTION OF WORK

- 1.1. This enquiry pertains to the awarding of contract for “Testing, Examination & Certification of Lifting appliances” at UCSL Facilities for the period of 02 Years with a provision to extend to another 01 more year with the same rate, terms & conditions on mutual agreement basis at Udupi Cochin Shipyard Limited (UCSL), Malpe, Karnataka.
- 1.2. The work is to be carried out at Udupi Cochin Shipyard Limited (UCSL), Udupi, Karnataka.

2. SCOPE OF WORK

- 2.1. The work is to be carried at UCSL- for the “Testing, Examination & Certification of lifting appliances”.
- 2.2. The list of equipment’s, to be inspected and certified is placed at Annexure-I.
- 2.3. Mobilization of entire Labour/workmanship (skilled/semiskilled/unskilled) required for the work in accordance with the specification’s provided by UCSL (After placement of work order) and applicable procedure shall be followed.
- 2.4. Arranging required tools and tackles, etc. required for testing, examination & certification will be under the scope of the contractor.
- 2.5. The contractor should carry the work as per the list and validity of the equipment’s prior to its expiry to be calibrated/certified with valid certificate without any break in the date.
- 2.6. Validation of all equipment’s with certificate validity to be always checked and updated to UCSL through competent person accepted by the director of factories in Karnataka.
- 2.7. All tested equipment’s to provide with Form-32 and pressure vessels (Form-7) must be provided.
- 2.8. Contractor should also keep a person in stand-by, for attending emergency call as per UCSL yard requirement or as the case may be.
- 2.9. Provision of required PPE and safety appliances to workmen/supervisor.





UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

3. SCOPE OF UCSL

- 3.1. Electricity and lighting shall be provided.
- 3.2. Required space for storage of materials inside the Yard, as necessary for the work.

4. SCHEDULE OF COMPLETION

- 4.1. Work must be completed within 10 days of the expiration of the certificate and approved certification to be provided.
- 4.2. The contractor shall follow the UCSL schedule requirements strictly
- 4.3. **Confirmed:** 02 years from 01st July 2025 to 30th June 2027.
Option: Extendable by additional 01 year if so, required by UCSL. The optional order shall be placed by UCSL based on the performance of service provider

5. VALIDITY

- 5.1. The offer shall be valid for a period of 1 Year.

6. TAXES & DUTIES

- 6.1. GST shall be applicable extra on the prescribed work from 01.07.2017 onwards. You are requested to furnish the following details in the invoice/Bill.
 - Applicable rate of GST/SAC Code
 - Firms GST Reg. NO.
 - Service accounting code (SAC) as prescribed by statutory authorities.
 - GST Reg. No. of Udupi Cochin Shipyard Limited (**29AAACT1281B1ZO**).

7. PAYMENT

- 7.1. Payment shall be made on the actual quantity of work done, and payment will be released within 30 days from the date of submission of the bill with a certificate and work completion certificate from the executing UCSL officer.
- 7.2. Invoice shall be submitted with necessary Work completion certificate duly certified by UCSL representative.
- 7.3. Payment will be made by RTGS/NEFT to the account of Agency. The name of the bank, branch, A/C No., IFSC code & other particulars shall be furnished by the Agency in the proforma of UCSL.

8. LIQUIDATED DAMAGES

- 8.1. The progress of work will be monitored against the mutually agreed detailed schedule. Liquidated damages for delays in engagement of materials/manpower as per the requirement, for any reason other than force majeure conditions, will be recovered at the rate of half percent of the value of the contract per week or part thereof, subject to a maximum of ten (10) percent of the value of the contract.





UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

- 8.2. For better clarity, order values mentioned in LD clause are values excluding duties and taxes (Basic value). Liquidated damages, if any, shall be decided and settled only after the completion of the entire project but prior to the release of Final stage Payment.
- 8.3. If, for any reasons, supplier has a justification towards delay in supply / work execution and would intend to consider applicability/ non applicability of LD, the same shall be intimated to UCSL by way of a letter, failing which it will be deemed that delay is attributable to the supplier.

Delay in supply/Interruption of the work for reasons not attributable to supplier shall entitle extension of the order execution period for proportionate period without any additional cost to UCSL

9. TERMINATION & LIMITATION OF LIABILITY

- 9.1. This contract may be terminated upon the occurrence of any of the following events
- 9.2. By agreement in writing of the parties hereto;
- 9.3. By the non-defaulting party, upon default by the other party, of any clause of this contract, if not remedied within fifteen (15) days, or such longer time as may be agreed upon by the parties, after receipt of notice thereof in writing from the non-defaulting party;
- 9.4. By the other party, upon either party;
- i. Making the assignment for the benefit of creditors, being adjudged a bankrupt or becoming insolvent; or
 - ii. Having a reasonable petition filed seeking its' dissolution or liquidation, not stayed or dismissed within sixty (60) days; or
 - iii. Ceasing to do business for any reason.
- 9.5. For fraud and corruption or other unacceptable practices.
- 9.6. Upon expiry or termination of this Contract, neither party shall be discharged from any antecedent obligations or liabilities to the other party under this Contract unless otherwise agreed in writing.
- 9.7. UCSL may by notice in writing to Agency to terminate the order after issuing due notice i.e., 30 days' notice period. UCSL shall be entitled to compensation for loss limited to the order value.
- 9.8. Liability maximum that can be claimed by the Agency shall be limited to what is due to be and has been paid by UCSL for work done as per the payment milestones and limited to work order value.

10. ARBITRATION & JURISDICTION

- 10.1. Any disputes arising during the period of the contract shall, in the first instance be settled by mutual discussions and negotiations. The results of such resolution of dispute shall be incorporated as an amendment to the contract, failing which supplier shall approach the UCSL Grievance Redressal Committee as per relevant clause of the Contract.





UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

10.2.If any dispute, disagreement or question arising out of or relating to or in consequence of the contract, or to its fulfillment, or the validity of enforcement thereof, cannot be settled mutually or the settlement of which is not herein specifically provided for, then the dispute shall within thirty days from the date either party informs the other in writing that such disputes, disagreement exists, be referred to arbitration. The arbitrators shall be appointed and the arbitration proceedings shall be conducted in accordance with and subject to the Arbitration and Conciliation Act, 1996 (No. 26 of 1996) as amended from time to time and the decision of the Arbitrators shall be final and binding on the parties hereto. The arbitration will be done by a Board comprising one arbitrator nominated by each party, and a mutually agreed Umpire. Each party shall bear its own cost of preparing and presenting its case. The cost of arbitration shall be shared equally by the parties unless the award provides otherwise. Performance under this Contract shall however, continue during arbitration proceedings and no payment due or payable by the parties hereto shall be withheld unless any such payment is or forms a part of the subject matter of arbitration proceedings.

10.3.Seat & Venue of Arbitration: The seat & venue of arbitration shall be at Bangalore.

10.4.Language of Arbitration: The Language of arbitration shall be English.

10.5.Governing Law: The contract shall be governed by Indian Law.

10.6.In case of disputes, the same will be subjected to the jurisdiction of courts at Bangalore, Karnataka.

11. IMS GUIDELINES

11.1.UCSL implemented an Integrated Management System (IMS) and the Quality Management System (QMS) within the yard. As part of IMS, subcontractors shall comply with the following measures related to the Quality, Health, and Safety & Environment (QHSE) policy of UCSL.

- a) Meeting or exceeding customer requirements.
- b) Assuring quality of the products and service.
- c) Preventing occupational ill health & injuries.
- d) Ensuring safe work sites.
- e) Conserving natural resources.
- f) Preventing / minimizing air, water & land pollution.
- g) Handling and disposal of Hazardous wastes safely.
- h) Complying with statutory & regulatory and other requirements.
- i) Developing skills and motivating employees.

11.2.Occupational Health, safety & Environmental requirements of UCSL shall also include the following.

- a) The contractor (or a sub-contractor performing work on behalf of the contractor) is deemed to comply with the Occupational health, safety and environmental policy of the company and also to all operational controls/standard operating procedures and shall undertake the work in total compliance with the requirements of the established Integrated Management System (IMS) of the company.





UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

- b) The Contractor shall undertake the work in total compliance with all applicable legal/statutory requirements related to occupational health, safety and environment effective in the state of Karnataka.
- c) It is the sole responsibility of the contractor to assure that any sub-contractor/s who shall perform works in company lands/facilities/worksites on behalf of the contractor, is also following all requirements related to the Integrated Management System of the company and the health/safety/environmental Rules effective in the state.
- d) The contractor shall provide/implement and operate/practice all occupational health, safety and environmental management measures/facilities, for their period of contract, in their activities/at their work sites, which shall be required according to the IMS of the company or that required by the health/safety/environmental Rules established and effective in the state, at their own cost.
- e) If any contractor failed to comply with or violated any clauses/requirements of occupational health, safety and environmental Rules effective in the state, in their activities or at work sites and the same shall be exposed to the government or any competent authorities upon inspections, the contractor shall be solely responsible for all liabilities caused by his/her action and shall be responsible for paying the penalty and taking stipulated corrective actions insisted by the authorities within the specified time, at their own cost. Any liability to the company in this regard needs to be compensated by the contractor.
- f) Upon completion of the work, contractor shall clear the area and shall not leave any Occupational health/safety/environmental liabilities to the company, from their activities at the worksites.
- g) Any clarification related to IMS requirements of the yard, may be obtained by the contractor from the AGM (HSE) or the authorized representative of the contract, prior to the commencement of work.

12.SUB CONTRACTING AND ASSIGNMENT

- 12.1. Contractor shall not assign nor transfer the Purchase Order/ Work Order nor shall any share or interest therein in any manner or degree be transferred or assigned by Contractor to a third party without prior consent in writing of UCSL.
- 12.2. Contractor shall not contract with any subcontractor and/or vendor without the prior written consent of UCSL. Such consent shall not relieve the Contractor from any of his responsibilities and liabilities under the Purchase Order/ Work Order. In addition, Contractor shall ensure that the terms and conditions of any such contract shall comply with and correspond to the terms and conditions of the Purchase Order/ Work Order.

13.LABOUR LAWS AND REGULATIONS

- 13.1. The Agency shall undertake and execute the work with contract Labor only after taking license from the appropriate authority under the Contract Labor (Regulation & Abolition) Act 1970.





UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

- 13.2. The Agency shall observe and comply with the provisions of all labour and industrial laws and enactments and shall comply with and implement the provisions of the Factories Act, 1948, Employees Provident Funds & Miscellaneous Provisions Act, 1952, Employees State Insurance Act, Payment of Gratuity Act, minimum Wages Act, Payment of Bonus Act, Contract Labour (Regulation and Abolition) Act and all other enactments as are applicable to him and his workmen employed by him. The Agency shall inform UCSL his license number from the Central Labour Commissioner.
- 13.3. All Persons, except those exempted under the respective Acts, shall necessarily be insured under the ESI scheme and be made members of the EPF Scheme from the day of their engagement as personnel in the Company. In Case 1, All such insured Persons should carry with them their ESI Identity Card for verification by the authorities. No Persons without a valid ESI Identity Card for verification by the authorities will be permitted to work in the company.
- 13.4. The Agency shall submit the Labour Reports/Returns as required by the Company from time to time in respect of their workmen in standard format to the concerned contracting officer so as to enable the same to reach Contract cell by the 5th of every month. Delayed submission of the same shall attract penal interest /damages at the rate as levied by the respective authorities under the relevant Acts.
- 13.5. The Agency shall maintain the records viz. Muster Roll, Acquittance Roll with full details, Account books etc., in original. These are required for inspection by the concerned authorities under each scheme.
- 13.6. If the Agency fails to pay any contributions, charges or other amounts payable under any of the aforementioned provisions of law, UCSL shall deduct or adjust amounts equivalent to such contribution, charges or amounts from amount payable to him by UCSL, including any deposit or amounts payable against bills and make payments on his account to the appropriate authority. He shall not be entitled to question or challenge such deductions, adjustments or payment made by UCSL.
- 13.7. Any other amount payable under any law or in respect of any person employed by the Agency, if not paid by him, shall be deducted or adjusted by UCSL out of any amount payable to the Agency including any Security Receipt and paid over or withheld for payment by UCSL.
- 13.8. The Agency shall be fully responsible for the conduct and discipline of the workmen employed by him in the Company premises. If such workmen commit any misconduct or criminal act inside the Company, the Agency shall take appropriate action against such workmen. The Agency shall abide by the instructions/ guidelines issued by the Company for maintenance of discipline and good conduct among the workmen employed by him.
- 13.9. All persons who are engaged for various works in UCSL either directly or through Agency/contractors, should produce the following documents prior to issuing their entry passes:
- 13.10. Passport/Aadhaar attested copy of passport with photo and address particulars.
OR
Police clearance certificate with photo and address particulars. (Police clearance certificate to the effect that the concerned person is staying in the area of jurisdiction of the certificate issuing Police Station and that the person is not involved in any criminal offences as per the records available therein.)





UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

- 13.11. Application and Declaration for enrolling under Employees Provident Fund and ESI Scheme- 3 individual passport size photographs and two copies of family photographs of the members.
- 13.12. Agency shall familiarize themselves with the labour rules & regulations.

14. SECRECY & RESTRICTION ON INFORMATION TO MEDIA

- 14.1. The information contained in the enquiry as such shall NOT be communicated to any third party without prior approval of UCSL.
- 14.2. Information in respect of contracts/orders shall NOT be released to the national or international media or anyone not directly involved in its execution without the written approval of UCSL.

15. CANCELLATION OF ORDER AND RISK CONTRACTING

- 15.1. In the event the contractor fails to complete the work promptly and satisfactorily as per the terms of the order, and if the work is delayed beyond thirty (30) days from the agreed schedule, UCSL, without prejudice, reserves the right to cancel the order and get the work done at contractor's cost and the expenditure so incurred including any damage or loss will be recovered from him and the Security Deposit furnished by him is liable to be forfeited either in whole or in part.

16. FORCE MAJEURE

- 16.1. Should failure in performance of any part of this contract arise from war, insurrection, restraint imposed by Government act or legislation of other statutory authority, from explosion, riot, legal lock-out, flood, fire, act of God or any inevitable or unforeseen event beyond human control which will be construed as a reasonable ground for extension of time, UCSL may allow such additional time as is mutually agreed to be justified by the circumstances of the case.

17. SAFETY OF PERSONNEL AND FIRST AID

- 17.1. The Agency shall be entirely responsible for the safety of all the personnel employed by him on the work. In this regard, he may adopt all the required safety measures and strictly comply with the safety regulations in force. In this regard, the Contractor will have to fully indemnify UCSL against any claims made by his workmen/other personnel.
- 17.2. The Agency may arrange to suitably insure all his workmen/ other personnel in this regard. UCSL will not be responsible for any injury or illness to the Contractor's workmen/other personnel during execution of the works due to whatsoever reasons.
- 17.3. The Agency shall provide and maintain so as to be readily accessible during all working hours, a first aid box with prescribed contents at every place where he employs contract labor for executing the works.

18. OVERWRITING & CORRECTIONS

- 18.1. Tenders shall be free from overwriting or erasures. Corrections and additions, if any, shall be duly attested and a separate list of such corrections shall be attached with the offer

UDUPI COCHIN SHIPYARD LTD
 GENERAL MANAGER
 KARNAATAKA-576 108





UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

19. OTHER TERMS & CONDITIONS

- 19.1. Quality of workmanship shall conform to the specification/ standards laid down by UCSL.
- 19.2. UCSL reserves the right to accept / reject any offer.
- 19.3. Damages caused to the Shipyard properties/tools/accessories should be rectified by the Contractor at his cost or proportional recoveries will be made from the contractor while passing their bills for payment.
- 19.4. The Agency shall have to engage workforce on round the clock basis and also on Sundays and holidays, if required.
- 19.5. Work has to be completed to the satisfaction of Udupi Cochin Shipyard Ltd.; Engineers deputed for the job. The job should be completed at the time specified by the supervising Engineer for each stage of work.
- 19.6. The Contractor shall indemnify UCSL or its officers against any claims arising out of accidents or injuries to workmen or other persons or damage to other property which may arise during the execution of the contract or from breach of any Law or Regulation prior to delivery and acceptance of the items at UCSL.
- 19.7. It is also to be understood by the Contractor that Udupi Cochin Shipyard Limited does not bind itself to give the Contractor any regular or specific quantity or area of work and it shall be done at the sole discretion of UCSL depending on the prevailing site conditions and other limiting factors and no claim on this account from the contractor shall be entertained.
- 19.8. The Contractor shall also be governed by the General Conditions of Contract of UCSL, General Safety Rules and other relevant labour laws.
- 19.9. Local Service provider (Make-In-India), MSME firms and Startups will be eligible for various Relaxations in pre-qualification criteria and other Benefits as per the orders promulgated by Government of India. Bidders are advised to refer the details of various Benefits and Relaxation in pre-qualification criteria as published at CSL website (www.cochinshipyard.in) under the Tenders tab for further reference.
- 19.10. Restriction of bidders sharing land border with India vide Office memorandum dt 23.7.2020 Order - Public Procurement no 1 dt 23.7.2020, Order no 2 dt 23.7.2020 and order no 3 dt 24.7.2020.
- 19.11. Work to be carried out through Indian Citizen only
- 19.12. Assistant General Manager or his authorized representative will be the Officer-in-charge of this Contract.
- 19.13. Contact Person: Mr. Girish K (U&M Dept), Ph. No: +91 9986 977 749.
 Mr. AKHIL R P (Contract Cell), Ph. No: +91 8129 624 149

ASST. GENERAL MANAGER (CONTRACT CELL)



गोकुल पी एन
GOKUL P N

सहायक महाप्रबंधक / ASSISTANT GENERAL MANAGER
 उडुपि कोचीन शिपयार्ड लिमिटेड
UDUPI COCHIN SHIPYARD LIMITED
 माल्पे, कर्नाटक / MALPE, KARNATAKA-576 108



UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

20. PRICE BID FORMAT

Sl. No.	MATERIAL DISCRIPTION	Capacity	Location	QTY	RATE	Amount
1	Mechanically spliced Wire Rope slings, 38mm dia x 10mtr long	20 MT	Malpe	2		
2	Mechanically spliced Wire Rope slings, 38mm dia x 8mtr long	20 MT	Malpe	4		
3	Mechanically spliced Wire Rope slings, 38mm dia x 8mtr long	20 MT	Malpe	4		
4	Mechanically spliced Wire Rope slings, 34mm dia x 10mtr long	15 MT	Malpe	8		
5	WIRE ROPE SLING, Usha Martin, 10Mtrs long	35 MT	Malpe	8		
6	WIRE ROPE SLING, Usha Martin, 2Mtrs long	20 MT	Malpe	4		
7	WIRE ROPE SLING, Usha Martin, 1Mtrs long	20 MT	Malpe	4		
8	WIRE ROPE SLING, Usha Martin, 10Mtrs long	5 MT	Malpe	8		
9	WIRE ROPE SLING, Usha Martin, 6Mtrs long	3 MT	Malpe	8		
10	WIRE ROPE SLING, Usha Martin, 10Mtrs long	3 MT	Malpe	8		
11	WIRE ROPE SLING, Usha Martin, 10Mtrs long	20 MT	Malpe	8		
12	Air receiver tank	0.57 M3	Malpe	2		
13	Air receiver tank	0.57 M4	Malpe	2		
14	Air receiver tank	0.57 M4	Malpe	2		
15	Air receiver tank	0.57 M4	Malpe	2		
16	Air receiver tank	500Ltrs	HKT	2		
17	Air receiver tank	10 M3	HKT	2		
18	Air receiver tank	100Ltrs	HKT	2		
19	Air receiver tank	100Ltrs	HKT	2		
20	Fork Lift, Make: Volts	4 MT	HKT	1		
21	HYDRA CRANE ACE MAKE 12 X W,	12 MT	HKT	1		
22	HYDRA CRANE ACE MAKE	11 MT	HKT	1		
23	EOT CRANE, Make: DEMAG	10T + 10T	HKT	1		





UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

Sl. No.	MATERIAL DISCRIPTION	Capacity	Location	QTY	RATE	Amount
24	EOT CRANE, Make: DEMAG	10T + 10T	HKT	1		
25	EOT CRANE, Make: DEMAG	12.5T + 12.5 T	HKT	1		
26	EOT CRANE, Make: DEMAG	12.5 T	HKT	1		
27	EOT CRANE, Make: DEMAG	12.5 T	HKT	1		
28	WIRE ROPE SLINGS. 6Mtrs long	2.3 MT	HKT	8		
29	WIRE ROPE SLINGS. 6Mtrs long	3 MT	HKT	2		
30	WIRE ROPE SLINGS. 1Mtrs long	10 MT	HKT	2		
31	WIRE ROPE SLINGS. 2Mtrs long	15 MT	HKT	6		
32	WIRE ROPE SLINGS. 6Mtrs long	15 MT	HKT	4		
33	WIRE ROPE SLINGS. 6Mtrs long	15 MT	HKT	8		
34	WIRE ROPE SLINGS. 1.5Mtrs long	10 MT	HKT	2		
35	D Shackle, Pin dia 5/8"	3.25 MT	HKT	48		
36	D Shackle, Pin dia 1/2"	2 MT	HKT	16		
37	D Shackle, Pin dia 1 1/2"	10 MT	HKT	2		
38	BOW SHACKLE, Pin dia 1 1/2"	17 MT	HKT	20		
39	BOW SHACKLE, Pin dia 1 1/8"	9.5 MT	HKT	3		
40	BOW SHACKLE, Pin dia 1 1/8"	10 MT	HKT	2		
41	D Shackle, Pin dia 1 1/8"	9.5 MT	HKT	5		
42	VIRTICAL LIFTING CLAMP, Make: KEPRO	5 MT	HKT	10		
43	HORIZONTAL LIFTING CLAMP, Make: EPRO	5 MT	HKT	3		
44	HORIZONTAL LIFTING CLAMP	3 MT	HKT	12		
45	VERTICAL LIFTING CLAMP	1 MT	HKT	3		
46	VERTICAL LIFTING CLAMP	2 MT	HKT	3		
47	VERTICAL LIFTING CLAMP	3 MT	HKT	4		
48	SCREW JACK	25 MT	HKT	2		
49	NYLON LIFTING BELT 150MM WIDTH x 6 MTRS LONG	6 MT	HKT	3		
50	NYLON LIFTING BELT 250MM WIDTH x 4 MTRS LONG	10 MT	HKT	3		
51	NYLON LIFTING BELT 125MM WIDTH x 6 MTRS LONG	5 MT	HKT	1		
52	NYLON LIFTING BELT 250MM WIDTH x 3 MTRS LONG	10 MT	HKT	13		
53	NYLON LIFTING BELT 250MM WIDTH x 6 MTRS LONG	10 MT	HKT	1		
54	Chain pulley block	10 MT	HKT	2		
55	LIFTING CHAIN WITH HOOK, Ring C/S dia 5/8" dia	2.5 MT	HKT	7		
56	LIFTING CHAIN WITH SHACKLE	3.15 MT	HKT	4		





UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

Sl. No.	MATERIAL DISCRIPTION	Capacity	Location	QTY	RATE	Amount
57	D SHACKLE, PIN DIA: 3"	60 MT	Malpe	4		
58	D SHACKLE, PIN DIA: 1 3/4"	25 MT	Malpe	6		
59	D SHACKLE, PIN DIA: 1 3/4"	20 MT	Malpe	9		
60	D SHACKLE, PIN DIA: 2"	42 MT	Malpe	3		
61	D SHACKLE, PIN DIA: 3"	55 MT	Malpe	1		
62	D SHACKLE, PIN DIA: 2"	35 MT	Malpe	4		
63	D Shackle, Pin dia 1 1/2"	12 MT	Malpe	5		
64	D Shackle, Pin dia 1 1/2"	10 MT	Malpe	4		
65	D SHACKLE, PIN DIA: 3/4"	4.75 MT	Malpe	1		
66	BOW SHACKLE, PIN DIA: 2"	35 MT	Malpe	4		
67	BOW SHACKLE, PIN DIA: 2"	25 MT	Malpe	2		
68	BOW SHACKLE, PIN DIA: 1"	8.5 MT	Malpe	2		
69	BOW SHACKLE, PIN DIA: 7/8"	6.5 MT	Malpe	2		
70	D SHACKLE, PIN DIA: 4"	85 MT	Malpe	10		
71	VERTICAL CLAMP	2 MT	Malpe	1		
72	HYDRA CRANE ACE HYA 12E	12 MT	Malpe	1		
73	Crawler crane ZOOMLION QUY 70	70 MT	Malpe	1		
74	Double girder EOT crane, Make: DEMAG	30T + 30T	Malpe	1		
75	Double girder EOT crane, Make: DEMAG	7.5T + 7.5T + 3.5T	Malpe	1		
76	Hydra Crane Make: ACE	11 MT	Malpe	1		
77	NYLON WEB SLINGS, 250MM WIDTH x 6 MTRS LONG	10 MT	HKT	6		
78	CARGO LASHING POLYESTER BELT WITH RATCHET	5 MT	HKT	10		
79	Wire rope slings 30 mm dia x 5 mtrs. long	9.7 MT	HKT	7		
80	EOT CRANE, Make: DEMAG	3.2T + 3.2T	HKT	1		
81	Wire rope slings, 25 mm dia x 5 mtrs. long	6.7 MT	HKT	7		
82	EOT CRANE, Make: DEMAG	3.2T + 3.2T	HKT	1		
83	Wire rope slings, 32 mm dia x 6 mtrs. long	10 MT	HKT	3		
84	Wire rope slings, 32 mm dia x 1 mtrs. long	10 MT	HKT	4		
85	Wire rope slings, 40 mm dia x 10 mtrs. long	17 MT	HKT	3		
86	Wire rope slings, 44 mm dia x 10 mtrs. long	20 MT	HKT	2		
87	Wire rope slings, 60 mm dia x 7 mtrs. long	43 MT	HKT	1		
88	Wire rope slings, 16 mm dia x 2 mtrs. long	2.5 MT	HKT	1		
89	Wire rope slings, 20 mm dia x 2 mtrs. long	4.5 MT	HKT	4		





UDUPI COCHIN SHIPYARD LTD

AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

Sl. No.	MATERIAL DISCRIPTION	Capacity	Location	QTY	RATE	Amount
90	Wire rope slings, 13 mm dia x 5 mtrs. long	1.5 MT	HKT	3		
91	NYLON WEB SLINGS, 250MM WIDTH x 6 MTRS LONG	10 MT	HKT	10		
92	Wire rope slings, 38 mm dia x 6 mtrs. long	1.5 MT	HKT	1		
93	EOT CRANE, Make: DEMAG	3.2T + 3.2T	HKT	1		
94	EOT CRANE, Make: DEMAG	3.2T + 3.2T	HKT	1		
95	EOT CRANE, Make: DEMAG	3.2T + 3.2T	HKT	1		
96	EOT CRANE, Make: DEMAG	3.2T + 3.2T	HKT	1		
97	EOT CRANE, Make: DEMAG	3.2T + 3.2T	HKT	1		
98	Semi gantry Crane, Make: DEMAG	7.5T + 7.5T	HKT	1		
99	EOT crane, Make: DEMAG	8/4 MT	Malpe	1		
100	EOT crane, Make: DEMAG	8/4 MT	Malpe	1		
101	Air receiver tank	0.57 M3	Malpe	2		
102	Air receiver tank	0.57 M3	Malpe	2		
103	Air receiver tank	0.57 M3	Malpe	2		
104	Air receiver tank	0.57 M3	Malpe	2		
105	Nylon Web Sling, 125 mm width X 6 Mtrs. Long	5 MT	HKT	1		
106	Chain Pulley Block,	2 MT	HKT	2		
107	Chain Pulley Block	2 MT	HKT	1		
108	Vertical Lifting Clamp,	3 MT	HKT	2		
109	Turn Buckle	6 MT	HKT	6		
110	Turn Buckle	10 MT	HKT	1		
111	Turn Buckle	10 MT	HKT	1		
112	Wire Rope Sling, Rope dia 16 mm X 3 Mtrs long	3 MT	HKT	2		
113	Safety Harness		HKT	4		
114	Safety Harness		HKT	1		
115	PULLEY BLOCK SINGLE SHEAVE	10 MT	HKT	1		
116	PULLEY BLOCK SINGLE SHEAVE	10 MT	HKT	2		
117	PULLEY BLOCK SINGLE SHEAVE	9 MT	HKT	1		
118	PULLEY BLOCK SINGLE SHEAVE	9 MT	HKT	1		
119	NYLON WEB SLINGS, 250MM WIDTH x 20 MTRS LONG	30 MT	HKT	4		
120	NYLON ENDLESS BELT, 250MM WIDTH x 5 MTRS LONG	10 MT	HKT	2		
121	Man Basket	1000 KG	HKT	1		





UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

Sl. No.	MATERIAL DISCRIPTION	Capacity	Location	QTY	RATE	Amount
122	Man Basket	500 KG	HKT	1		
123	NYLON WEB SLINGS, 75MM WIDTH x 3 MTRS LONG	3 MT	HKT	8		
124	NYLON WEB SLINGS, 50MM WIDTH x 2 MTRS LONG	2 MT	HKT	8		
125	NYLON WEB SLINGS, 50MM WIDTH x 1 MTRS LONG	2 MT	HKT	8		
126	D SHACKLE, PIN DIA: 7/8"	6.5 MT	HKT	10		
127	BOW SHACKLE, PIN DIA: 7/8"	6.5 MT	HKT	10		
128	WIRE ROPE, ROPE DIA 20MM x 50 MTRS LONG	4 MT	HKT	1 B		
129	WIRE ROPE, ROPE DIA 15MM x 35 MTRS LONG	3 MT	HKT	1 B		
130	NYLON WEB SLING, 125 MM WIDTH x 6 MTRS LONG	5 MT	HKT	10		
131	BOW SHACKLE, PIN DIA: 1 1/8 INCH	9.5 MT	HKT	10		
132	BOW SHACKLE, PIN DIA: 3/4 INCH	4.75 MT	HKT	5		
133	D SHACKLE, PIN DIA: 3/4 INCH	4.75 MT	HKT	5		
134	D SHACKLE, PIN DIA: 5/8 INCH	3.25 MT	HKT	10		
135	Winch machine	100 MT	Malpe	1		
136	Crawler crane	280 MT	HKT	1		
137	Man Basket, Size: 700 mm x 5.5mtrs. X 1mtr. Height	1000 KG	Malpe	1		
138	Man Basket, Size: 1.2mtrs x 1.6mtrs. X 1.1mtr. Height	500 KG	Malpe	1		
139	Double girder EOT crane 30 T + 30 T	30T + 30T	Malpe	1		
140	Double girder EOT crane 7.5T+7.5T/3.2 T	7.5T+7.5T/3.2 T	Malpe	1		
141	Lifting beam	10 MT	Malpe	1		
142	Wire rope slings, 20 mm dia x 2 mtrs. long	3 MT	Malpe	4		
143	Wire rope slings, 24 mm dia x 3 mtrs. long	5 MT	Malpe	4		
144	Wire rope slings, 22 mm dia x 6 mtrs. long	3.5 MT	Malpe	4		
145	Winch machine	50 MT	Malpe			
146	NYLON WEB SLINGS, 200MM WIDTH x 6 MTRS LONG	15 MT	Malpe			
147	EOT CRANE Capacity 12.5T + 12.5T	12.5T + 12.5T	HKT	1		
148	EOT CRANE Capacity 10T + 10T	10T + 10T	HKT	1		
149	Plate lifting beam	50 MT	Malpe	1		





UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

Sl. No.	MATERIAL DISCRIPTION	Capacity	Location	QTY	RATE	Amount
150	Nylon web sling, 250mm width x 6mtrs. Long	10 MT	Malpe	10		
151	Nylon web sling, 150mm width x 6mtrs. Long	6 MT	Malpe	10		
152	Nylon web sling, 125mm width x 5mtrs. Long	5 MT	Malpe	10		
153	Nylon web sling, 75mm width x 3mtrs. Long	3 MT	Malpe	10		
154	Nylon web sling, 50mm width x 2mtrs. Long	2 MT	Malpe	4		
155	Nylon web sling, 50mm width x 6mtrs. Long	2 MT	Malpe	4		
156	BOW SHACKLE, PIN DIA: 2 INCHES	35 MT	Malpe	8		
157	BOW SHACKLE, PIN DIA: 1 ¾ INCH	25 MT	Malpe	8		
158	BOW SHACKLE, PIN DIA: 1 ½ INCH	17 MT	Malpe	8		
159	BOW SHACKLE, PIN DIA: ¾ INCH	4.75 MT	Malpe	10		
160	BOW SHACKLE, PIN DIA: ½ INCH	2 MT	Malpe	10		
161	BOW SHACKLE, PIN DIA: 1 1/8 INCH	9.5 MT	Malpe	10		
162	D SHACKLE, PIN DIA: 1 1/8 INCH	9.5 MT	Malpe	10		
163	VERTICAL LIFTING CLAMP,	3 MT	Malpe	4		
164	VERTICAL LIFTING CLAMP,	2 MT	Malpe	4		
165	HORIZONTAL LIFTING CLAMP	2 MT	Malpe	8		
166	HORIZONTAL LIFTING CLAMP	5 MT	Malpe	8		
167	CHAIN PULLEY BLOCK	2 MT	Malpe	2		
168	RATCHET LEVER HOIST	3 MT	Malpe	1		
169	RATCHET LEVER HOIST	1.5 MT	Malpe	2		
170	D SHACKLE, PIN DIA: 1 ½ INCH	17 MT	Malpe	10		
171	D SHACKLE, PIN DIA: 7/8 INCH	6.5 MT	Malpe	10		
172	Nylon rope, length: 100mtrs. Rope dia: 20mm	1 MT	Malpe	1		
173	Nylon rope, length: 100mtrs. Rope dia: 10mm	250 KG	Malpe	1		
174	HYDRAULIC JACKS	100 MT	Malpe	4		
175	Mooring winches	10 MT	Malpe	2		
176	Nylon web sling 100 mm width x 3mtrs. Long	4 MT	Malpe	2		
177	Nylon web sling 125 mm width x 3mtrs. Long	5MT	Malpe	2		
178	Nylon web sling 150mm width x 6mtrs. Long	6 MT	Malpe	2		
179	BOW SHACKLE	6.5 MT	Malpe	4		
180	Nylon web sling 25mm width x 2mtrs. Long	1 MT	Malpe	6		
181	Nylon web sling 75mm width x 2mtrs. Long	3 MT	Malpe	4		
182	Nylon web sling 75mm width x 3mtrs. Long	3 MT	Malpe	2		
183	Nylon web sling 50mm width x 6mtrs. Long	2 MT	Malpe	4		






UDUPI COCHIN SHIPYARD LTD
AMC FOR TESTING, EXAMINATION & CERTIFICATION OF LIFTING APPLIANCES AT UCSL
UCSL/CC/SER/T/ARC/02 DT: 27TH MAY 2025

Sl. No.	MATERIAL DISCRIPTION	Capacity	Location	QTY	RATE	Amount
184	Nylon web sling 125mm width x 5mtrs. Long	5 MT	Malpe	6		
185	Nylon web sling 150mm width x 6mtrs. Long	6 MT	Malpe	2		
186	Nylon web sling 100mm width x 3mtrs. Long	4 MT	Malpe	6		
187	Nylon web sling 75mm width x 10mtrs. Long	3 MT	Malpe	2		
188	Nylon web sling 125mm width x 6mtrs. Long	5 MT	Malpe	6		
189	Nylon web sling 50mm width x 6mtrs. Long	2 MT	Malpe	2		
190	Nylon web sling 75mm width x 6mtrs. Long	3 MT	Malpe	2		
191	Nylon web sling 75mm width x 6mtrs. Long	3 MT	Malpe	4		
192	Nylon web sling 150mm width x 6mtrs. Long	6 MT	Malpe	3		
193	Nylon web sling 125mm width x 5mtrs. Long	5 MT	Malpe	2		
194	Nylon web sling 100mm width x 3mtrs. Long	4 MT	Malpe	4		
195	Nylon web sling 75 mm width x 3mtrs. Long	3 MT	Malpe	1		
196	D Shackle, Body Dia: 3/8Inch, Pin Dia: 3/8 Inch.	1 MT	Malpe	4		
197	D Shackle, Body Dia: 3/4Inch, Pin Dia: 1inch.	4.75 MT	Malpe	4		
198	D Shackle, Body Dia: 5/8Inch, Pin Dia: 7/8 Inch.	3.25 MT	Malpe	4		
199	D Shackle, Body Dia: 7/8Inch, Pin Dia: 1 Inch.	6.5 MT	Malpe	2		
200	FORK LIFT	3 MT	Malpe	1		
201	Total Amount:					
202	GST.....%:					
203	Grand Total Amount:					

Note: L1 will be determined based on the Total amount Sl. No:201.



Signature:
Address of the contractor:
Date:
Seal:

- 20.1. Prices are to be quoted in the Pricing Format. The quotations to be submitted in the company letter head and forwarded to contractcell@udupicsl.com
- 20.2. Quotations shall be submitted as Password Protected File. The bidders are advised to share the password through only SMS while opening the quotations.

LIST OF EQUIPMENTS

Sl. No.	Discription	Capacity	Material Sl. No.	Qty	Location	Valid upto	Remarks
1	Mechanically spliced Wire Rope slings, 38mm dia x 10 mtr long	20 MT	177 & 178	2	Malpe	06-08-2025	
2	Mechanically spliced Wire Rope slings, 38mm dia x 8 mtr long	20 MT	179, 180, 181 & 182	4	Malpe	06-08-2025	
3	Mechanically spliced Wire Rope slings, 38mm dia x 8 mtr long	20 MT	183, 184, 185 & 186	4	Malpe	06-08-2025	
4	Mechanically spliced Wire Rope slings, 34mm dia x 10 mtr long	15 MT	187, 188, 189, 190, 191, 192, 193 & 194	8	Malpe	06-08-2025	
5	WIRE ROPE SLING , Usha Martin, 10 Mtrs long	35 MT	UCSL-J122, UCSL-J123, UCSL-J124, UCSL-J125 UCSL-J126, UCSL-J127, UCSL-J128 , UCSL-J129	8	Malpe	07-08-2025	
6	WIRE ROPE SLING , Usha Martin, 2 Mtrs long	20 MT	UCSL-J130, UCSL-J131, UCSL-J132 , UCSL-J133	4	Malpe	07-08-2025	
7	WIRE ROPE SLING , Usha Martin, 1 Mtrs long	20 MT	UCSL-J134, UCSL-J135, UCSL-J136 , UCSL-J137	4	Malpe	07-08-2025	
8	WIRE ROPE SLING , Usha Martin, 10 Mtrs long	5 MT	UCSL-J138, UCSL-J139, UCSL-J140, UCSL-J141 UCSL-J142, UCSL-J143, UCSL-J144 , UCSL-J145	8	Malpe	07-08-2025	
9	WIRE ROPE SLING , Usha Martin, 6 Mtrs long	3 MT	UCSL-J146, UCSL-J147, UCSL-J148, UCSL-J149 UCSL-J150, UCSL-J151, UCSL-J152 , UCSL-J153	8	Malpe	07-08-2025	
10	WIRE ROPE SLING , Usha Martin, 10 Mtrs long	3 MT	UCSL-J154, UCSL-J155, UCSL-J156, UCSL-J157 UCSL-J158, UCSL-J159, UCSL-J160 , UCSL-J161	8	Malpe	07-08-2025	
11	WIRE ROPE SLING , Usha Martin, 10 Mtrs long	20 MT	UCSL-J162, UCSL-J163, UCSL-J164, UCSL-J165 UCSL-J166, UCSL-J167, UCSL-J168 , UCSL-J169	8	Malpe	07-08-2025	
12	Air receiver tank	0.57 M3	SHANGHAI SEQUING. Sr. No. 2008-86-3	2	Malpe	02.08.2025	TWICE A YEAR (ONCE IN 6 MONTH)
13	Air receiver tank	0.57 M4	SHANGHAI SEQUING. Sr. No. 2008-86-5	2	Malpe	02.08.2025	
14	Air receiver tank	0.57 M4	SHANGHAI SEQUING. Sr. No. 2008-86-7	2	Malpe	02.08.2025	
15	Air receiver tank	0.57 M4	SHANGHAI SEQUING. Sr. No. 2008-86-8	2	Malpe	02.08.2025	
16	Air receiver tank	500 Ltrs	Make :SUMMITS. Sr. No. 070SRV059	2	Hangarkatta	02.08.2025	
17	Air receiver tank	10 M3	Make : Not identified. Sr. no. 9095222437	2	Hangarkatta	02.08.2025	
18	Air receiver tank	100 Ltrs	Make : ELGI Sr. no. B23V1623	2	Hangarkatta	02.08.2025	
19	Air receiver tank	100 Ltrs	Make : ELGI Sr. no. B23V1624	2	Hangarkatta	02.08.2025	
20	Fork Lift, Make: Volts	4 MT	SL. NO. LR 200102	1	Hangarkatta	06-10-2025	
21	HYDRA CRANE ACE MAKE 12 X W,	12 MT	Regn no. KA 20 N 9722	1	Hangarkatta	06-10-2025	
22	HYDRA CRANE ACE MAKE	11 MT	REGN NO. KA 20 N 9044	1	Hangarkatta	06-10-2025	
23	EOT CRANE , Make: DEMAG	10T + 10T	Sl. No. 40071410	1	Hangarkatta	06-10-2025	
24	EOT CRANE, Make: DEMAG	10T + 10T	Sl. No. 40071380	1	Hangarkatta	06-10-2025	
25	EOT CRANE , Make: DEMAG	12.5T + 12.5 T	Sl. No. 40071350	1	Hangarkatta	06-10-2025	
26	EOT CRANE, Make: DEMAG	12.5 T	Sl. No. 45080740	1	Hangarkatta	06-10-2025	
27	EOT CRANE, Make: DEMAG	12.5 T	Sl. No. 45080750	1	Hangarkatta	06-10-2025	
28	WIRE ROPE SLINGS . 6 Mtrs long	2.3 MT	5051, 5055, 5056, 5057, 5058, 5059, 5060, 5061	8	Hangarkatta	06-10-2025	
29	WIRE ROPE SLINGS . 6 Mtrs long	3 MT	5034 , 5035	2	Hangarkatta	06-10-2025	
30	WIRE ROPE SLINGS . 1 Mtrs long	10 MT	2121, 2122	2	Hangarkatta	06-10-2025	
31	WIRE ROPE SLINGS . 2 Mtrs long	15 MT	EEM01, EEM02, EEM03, EEM04, EEM05, EEM06	6	Hangarkatta	06-10-2025	
32	WIRE ROPE SLINGS . 6 Mtrs long	15 MT	ATM1, ATM2, ATM3 , ATM4	4	Hangarkatta	06-10-2025	
33	WIRE ROPE SLINGS . 6 Mtrs long	15 MT	1201, 5013, 5017, 5018, 5020, 5023, 5024, 5025	8	Hangarkatta	06-10-2025	
34	WIRE ROPE SLINGS . 1.5 Mtrs long	10 MT	2123, 2124	2	Hangarkatta	06-10-2025	
35	D Shackle, Pin dia 5/8"	3.25 MT	10052, 10055, 10060, 10071, 10063, 10066, 10085	48	Hangarkatta	06-10-2025	
			10089, 10173, 10179, 10196, 10199, 10181, 10186				
			10189, 10194, 10190, 10193, 10061, 10062, 10065				
			10064, 10054, 10067, 10200, 10204, 10207, 10205				



LIST OF EQUIPMENTS							
Sl. No.	Discription	Capacity	Material Sl. No.	Qty	Location	Valid upto	Remarks
			10210, 10213, 10216, 10208, 10206, 10183, 10073				
			10082, 10093, 10068, 10099, 10156, 10157, 10201				
			10203, 10208, 10216, 10176, 10177, 10188				
36	D Shackle, Pin dia 1 1/2"	2 MT	10031, 10044, 10032, 10042, 10029, 10041, 10045	16	Hangarkatta	06-10-2025	
			10035, 10038, 10036, 10034, 10028, 10040, 10033				
			10048, 10030				
37	D Shackle, Pin dia 1 1/2"	10 MT	TSL 01, TSL 02	2	Hangarkatta	06-10-2025	
38	BOW SHACKLE, Pin dia 1 1/2"	17 MT	TSL 01, 02, 03, 04, 05, 06, 07, 08, 09, 10, 11, 12, 13	20	Hangarkatta	06-10-2025	
			14, 15, 16, 17, 18, 19, 20				
39	BOW SHACKLE, Pin dia 1 1/8"	9.5 MT	TSL 01, 02, 03	3	Hangarkatta	06-10-2025	
40	BOW SHACKLE, Pin dia 1 1/8"	10 MT	TSL 01, 02	2	Hangarkatta	06-10-2025	
41	D Shackle, Pin dia 1 1/8"	9.5 MT	TSL 01, 02, 03, 04, 05	5	Hangarkatta	06-10-2025	
42	VERTICAL LIFTING CLAMP, Make : KEPRO	5 MT	5250, 5251, 5252, 5253, 5256, 5257, 5258, 5259	10	Hangarkatta	06-10-2025	
			5262, 5261				
43	HORIZONTAL LIFTING CLAMP, Make : KEPRO	5 MT	3334, 3253, 5335	3	Hangarkatta	06-10-2025	
44	HORIZONTAL LIFTING CLAMP	3 MT	1205006, 1205036, 1205126, 5935, 5936, 7518,	12	Hangarkatta	06-10-2025	
			7519, 7520, 7521, 7522, 7523, 7524				
45	VERTICAL LIFTING CLAMP	1 MT	3287, 143, 146	3	Hangarkatta	06-10-2025	
46	VERTICAL LIFTING CLAMP	2 MT	5208, TVLC002, TVLC01	3	Hangarkatta	06-10-2025	
47	VERTICAL LIFTING CLAMP	3 MT	72454, 275, 72456 & TSL/01	4	Hangarkatta	06-10-2025	
48	SCREW JACK	25 MT	TSL/SJ/01, TSL/SJ/02	2	Hangarkatta	06-10-2025	
49	NYLON LIFTING BELT 150MM WIDTH x 6 MTRS LONG	6 MT	124963, 124964, 123167	3	Hangarkatta	06-10-2025	
46	NYLON LIFTING BELT 250MM WIDTH x 4 MTRS LONG	10 MT	124963, 124964, 123167	3	Hangarkatta	06-10-2025	
50	NYLON LIFTING BELT 125MM WIDTH x 6 MTRS LONG	5 MT	138176	1	Hangarkatta	06-10-2025	
51	NYLON LIFTING BELT 250MM WIDTH x 3 MTRS LONG	10 MT	929370, 929371, 929365, 929365/1, RTA-03,	13	Hangarkatta	06-10-2025	
			929369, 929366, RTS-09, RTS-04, RTS-01, RTS-10				
			929368 & RTS-08				
52	NYLON LIFTING BELT 250MM WIDTH x 6 MTRS LONG	10 MT	925035	1	Hangarkatta	06-10-2025	
53	Chain pulley block	10 MT	5255, 5286	2	Hangarkatta	06-10-2025	
54	LIFTING CHAIN WITH HOOK, Ring C/S dia 5/8" dia	2.5 MT	TSL 01, 02, 03, 04, 05, 06, 07	7	Hangarkatta	06-10-2025	
55	LIFTING CHAIN WITH SHACKLE	3.15 MT	81904, 81905, 81906, 81907	4	Hangarkatta	06-10-2025	
56	D SHACKLE, PIN DIA: 3"	60 MT	TSLMD01, 02, 35, 36	4	Malpe	06-10-2025	
57	D SHACKLE, PIN DIA: 1 3/4"	25 MT	TSLMD03, 04, 05, 06, 07, 08	6	Malpe	07-10-2025	
58	D SHACKLE, PIN DIA: 1 3/4"	20 MT	TSLMD09, 10, 11, 12, 13, 14, 15, 16, 17	9	Malpe	07-10-2025	
59	D SHACKLE, PIN DIA: 2"	42 MT	TSLMD18, 19, 20	3	Malpe	07-10-2025	
60	D SHACKLE, PIN DIA: 3"	55 MT	TSLMD21	1	Malpe	07-10-2025	
61	D SHACKLE, PIN DIA: 2"	35 MT	TSLMD22, 23, 24, 25	4	Malpe	07-10-2025	
62	D Shackle, Pin dia 1 1/2"	12 MT	TSLMD26, 27, 28, 29, 30	5	Malpe	07-10-2025	
63	D Shackle, Pin dia 1 1/2"	10 MT	TSLMD31, 32, 33, 34	4	Malpe	07-10-2025	
64	D SHACKLE, PIN DIA: 3/4"	4.75 MT	TSLMD37	1	Malpe	07-10-2025	
65	BOW SHACKLE, PIN DIA: 2"	35 MT	TSLMBOW 38, 39, 40, 41	4	Malpe	07-10-2025	
66	BOW SHACKLE, PIN DIA: 2"	25 MT	TSLMBOW 41, 43	2	Malpe	07-10-2025	
67	BOW SHACKLE, PIN DIA: 1"	8.5 MT	TSLMBOW 44, 45	2	Malpe	07-10-2025	
68	BOW SHACKLE, PIN DIA: 7/8"	6.5 MT	TSLMBOW 46, 47	2	Malpe	07-10-2025	
69	D SHACKLE, PIN DIA: 4"	85 MT	TSLMD 48, 49, 50, 51, 52, 53, 54, 55, 56, 57	10	Malpe	07-10-2025	
70	VERTICAL CLAMP	2 MT	TSL-84	1	Malpe	07-10-2025	
71	HYDRA CRANE ACE HYA 12E	12 MT	REGN NO. KA 20 N 9721	1	Malpe	07-10-2025	
72	Crawler crane ZOOMLION QUY 70	70 MT	Ch. No. 104 x Eng. No. 1507G139842	1	Malpe	07-10-2025	
73	Double girder EOT crane, Make: DEMAG	30T + 30T	Sr. No.40070390	1	Malpe	07-10-2025	
74	Double girder EOT crane, Make: DEMAG	7.5T +7.5T+3.5T	7.5T+7.5T/Auxiliary 3.2 T	1	Malpe	07-10-2025	
75	Hydra Crane Make: ACE	11 MT	No. Regn No. CHASSIS NO. 3162110607	1	Malpe	07-10-2025	
76	NYLON WEB SLINGS, 250MM WIDTH x 6 MTRS LONG	10 MT	TSL-5, TSL-24, TSL-4, TSL-15, TSL-TSL-11	6	Hangarkatta	24-11-2025	

LIST OF EQUIPMENTS							
Sl. No.	Discription	Capacity	Material Sl. No.	Qty	Location	Valid upto	Remarks
77	CARGO LASHING POLYESTER BELT WITH RATCHET	5 MT	9,10,11,12,13,14,15,16,17, 18	10	Hangarkatta	24-11-2025	
78	Wire rope slings 30 mm dia x 5 mtrs. long	9.7 MT	12840, 12842,12843, 12838, 12839, 12837, 12841	7	Hangarkatta	24-11-2025	
79	EOT CRANE , Make: DEMAG	3.2T + 3.2T	45080790	1	Hangarkatta	24-11-2025	
80	Wire rope slings , 25 mm dia x 5 mtrs. long	6.7 MT	12830, 12833, 12835, 12834, 12831, 12836, 12832	7	Hangarkatta	24-11-2025	
81	EOT CRANE , Make: DEMAG	3.2T + 3.2T	45080750	1	Hangarkatta	24-11-2025	
82	Wire rope slings, 32 mm dia x 6 mtrs. long	10 MT	4583, 4584, 4586	3	Hangarkatta	24-11-2025	
83	Wire rope slings, 32 mm dia x 1 mtrs. long	10 MT	4620, 4618, 4617, 4619	4	Hangarkatta	24-11-2025	
84	Wire rope slings, 40 mm dia x 10 mtrs. long	17 MT	4623, 4622, 4621	3	Hangarkatta	24-11-2025	
85	Wire rope slings, 44 mm dia x 10 mtrs. long	20 MT	4579, 4581	2	Hangarkatta	24-11-2025	
86	Wire rope slings, 60 mm dia x 7 mtrs. long	43 MT	354	1	Hangarkatta	24-11-2025	
87	Wire rope slings, 16 mm dia x 2 mtrs. long	2.5 MT	424	1	Hangarkatta	25-11-2025	
88	Wire rope slings, 20 mm dia x 2 mtrs. long	4.5 MT	59,60,61,62	4	Hangarkatta	25-11-2025	
89	Wire rope slings, 13 mm dia x 5 mtrs. long	1.5 MT	TSL QW/05, TSL W/06, TSL W/07	3	Hangarkatta	25-11-2025	
90	NYLON WEB SLINGS, 250MM WIDTH x 6 MTRS LONG	10 MT	TSL-01, TSL-02, TSL/W/4, TSL-12, TSL-14, TSL-16 TSL-17, TSL-19, TSL-325034, RK-4	10	Hangarkatta	25-11-2025	
91	Wire rope slings, 38 mm dia x 6 mtrs. long	1.5 MT	ATM 1	1	Hangarkatta	25-11-2025	
92	EOT CRANE , Make: DEMAG	3.2T + 3.2T	45080760	1	Hangarkatta	25-11-2025	
93	EOT CRANE , Make: DEMAG	3.2T + 3.2T	45080800	1	Hangarkatta	25-11-2025	
94	EOT CRANE , Make: DEMAG	3.2T + 3.2T	45080810	1	Hangarkatta	25-11-2025	
95	EOT CRANE , Make: DEMAG	3.2T + 3.2T	45080780	1	Hangarkatta	25-11-2025	
96	EOT CRANE , Make: DEMAG	3.2T + 3.2T	45080770	1	Hangarkatta	25-11-2025	
97	Semi gantry Crane, Make: DEMAG	7.5T + 7.5T	45080280	1	Hangarkatta	25-11-2025	
98	EOT crane, Make: DEMAG	8/4 MT	40070240	1	Malpe	25-11-2025	
99	EOT crane, Make: DEMAG	8/4 MT	40070250	1	Malpe	25-11-2025	
100	Air receiver tank	0.57 M3	Make :SHANGHAI SEQUING, 2008-86-6	2	Malpe	01-06-2025	WICE A YEAR (ONCE IN 6 MONTH)
101	Air receiver tank	0.57 M3	Make :SHANGHAI SEQUING, 2008-86-4	2	Malpe	01-06-2025	
102	Air receiver tank	0.57 M3	Make :SHANGHAI SEQUING, 2008-86-1	2	Malpe	01-06-2025	
103	Air receiver tank	0.57 M3	Make :SHANGHAI SEQUING, 2008-86-2	2	Malpe	01-06-2025	
104	Nylon Web Sling, 125 mm width X 6 Mtrs. Long	5 MT	Make: Global, VE/WS/5T-1 & VE/WS/5T-2	1	Hangarkatta	27-01-2026	
105	Chain Pulley Block ,	2 MT	Make: Power Bull, A197562 & A182501	2	Hangarkatta	27-01-2026	
106	Chain Pulley Block	2 MT	Make:K Power, TK2021007	1	Hangarkatta	27-01-2026	
107	Vertical Lifting Clamp,	3 MT	Make: V- TAL, 2701659 & 2701649	2	Hangarkatta	27-01-2026	
108	Turn Buckle	6 MT	VE/TB/6T/01, 02, 03, 04, 05, 06	6	Hangarkatta	27-01-2026	
109	Turn Buckle	10 MT	VE/TB/10T/01	1	Hangarkatta	27-01-2026	
110	Turn Buckle	10 MT	VE/TB/10T/02	1	Hangarkatta	27-01-2026	
111	Wire Rope Sling, Rope dia 16 mm X 3 Mtrs long	3 MT	VE-01 & VE-02	2	Hangarkatta	27-01-2026	
112	Safety Harness		Make: KARAM, 1666, 664, 1451 & 2394	4	Hangarkatta	27-01-2026	
113	Safety Harness		Make: UDYOGI, 43368	1	Hangarkatta	27-01-2026	
114	PULLEY BLOCK SINGLE SHEAVE	10 MT	TSL-PB-10T-03	1	Hangarkatta	27-01-2026	
115	PULLEY BLOCK SINGLE SHEAVE	10 MT	TSL-PB-10T-01 & TSL-PB-10T-02	2	Hangarkatta	27-01-2026	
116	PULLEY BLOCK SINGLE SHEAVE	9 MT	TSL-PB-9T-01	1	Hangarkatta	27-01-2026	
117	PULLEY BLOCK SINGLE SHEAVE	9 MT	TSL-PB-9T-02	1	Hangarkatta	27-01-2026	
118	NYLON WEB SLINGS, 250MM WIDTH x 20 MTRS LONG	30 MT	MAKE: Sankalp, TSH-30T-01, TSH-30T-02, TSH-30T-03 & TSH-30T-04	4	Hangarkatta	27-01-2026	
119	NYLON ENDLESS BELT, 250MM WIDTH x 5 MTRS LONG	10 MT	MAKE: SURVITEC, TSL- R1 & TSL-R2	2	Hangarkatta	27-01-2026	
120	Man Basket	1000 KG	TSL - MB-1	1	Hangarkatta	27-01-2026	
121	Man Basket	500 KG	TSL - MB-1	1	Hangarkatta	27-01-2026	
122	NYLON WEB SLINGS, 75MM WIDTH x 3 MTRS LONG	3 MT	MAKE: SAFELIFT, TBH-3T-1, 2,3,4,5,6,7,8	8	Hangarkatta	27-01-2026	
123	NYLON WEB SLINGS, 50MM WIDTH x 2 MTRS LONG	2 MT	MAKE: SAFELIFT, TBH-2T-1,2,3,4,5,6,7,8	8	Hangarkatta	27-01-2026	



LIST OF EQUIPMENTS							
Sl. No.	Discription	Capacity	Material Sl. No.	Qty	Location	Valid upto	Remarks
124	NYLON WEB SLINGS, 50MM WIDTH x 1 MTRS LONG	2 MT	MAKE: SAFELIFT, TBH-2T-9,10,11,12,13,14,15,16	8	Hangarkatta	28-01-2026	
125	D SHACKLE, PIN DIA: 7/8"	6.5 MT	MAKE: SAFELIFT, DS-1 TO DS-10	10	Hangarkatta	28-01-2026	
126	BOW SHACKLE, PIN DIA: 7/8"	6.5 MT	MAKE: SAFELIFT, BS-1 TO BS-10	10	Hangarkatta	28-01-2026	
127	WIRE ROPE, ROPE DIA 20MM x 50 MTRS LONG	4 MT	01 BUNDLE	1 B	Hangarkatta	28-01-2026	
128	WIRE ROPE, ROPE DIA 15MM x 35 MTRS LONG	3 MT	01 BUNDLE	1 B	Hangarkatta	28-01-2026	
129	NYLON WEB SLING, 125 MM WIDTH x 6 MTRS LONG	5 MT	MAKE: SANKALP, 268638, 268684, 268665, 268641, 268661, 268623, 268715, 268702, 268639 & 268717	10	Hangarkatta	28-01-2026	
130	BOW SHACKLE, PIN DIA : 1 1/8 INCH	9.5 MT	UCSSL/9.5T/01, 02,03,04,05,06,07,08,09,10	10	Hangarkatta	28-01-2026	
131	BOW SHACKLE, PIN DIA : 3/4 INCH	4.75 MT	UCSSL/4.75T/01, 02,03,04,05	5	Hangarkatta	28-01-2026	
132	D SHACKLE, PIN DIA : 3/4 INCH	4.75 MT	UCSSL/D4.75T/01, 02,03,04,05	5	Hangarkatta	28-01-2026	
133	D SHACKLE, PIN DIA : 5/8 INCH	3.25 MT	UCSSL/D3.25T/01, 02,03,04,05,06,07,08,09,10	10	Hangarkatta	28-01-2026	
134	Winch machine	100 MT	Make : Associated magnets, Kolkota.	1	Malpe	28-01-2026	
135	Crawler crane	280 MT	Make: IHI, Sr. no. HK112	1	Hangarkatta	28-01-2026	
136	Man Basket, Size : 700 mm x 5.5 mtrs. X 1 mtr. Height	1000 KG	ID no. UCSSL/ MB-1	1	Malpe	28-01-2026	
137	Man Basket, Size : 1.2 mtrs x 1.6 mtrs. X 1.1 mtr. Height	500 KG	ID no. UCSSL - MB-2	1	Malpe	28-01-2026	
138	Double girder EOT crane 30 T + 30 T	30T + 30T	Make: DEMAG Sr. No.40070190	1	Malpe	28-01-2026	
139	Double girder EOT crane 7.5T+7.5T/3.2 T	7.5T+7.5T/3.2 T	Make: DEMAG Sr. No.40070220	1	Malpe	28-01-2026	
140	Lifting beam	10 MT		1	Malpe	28-01-2026	
141	Wire rope slings, 20 mm dia x 2 mtrs. long	3 MT	UCSSL/3T/01, 02, 03, 04	4	Malpe	28-01-2026	
142	Wire rope slings, 24 mm dia x 3 mtrs. long	5 MT	UCSSL/5T/01, 02, 03, 04	4	Malpe	28-01-2026	
143	Wire rope slings, 22 mm dia x 6 mtrs. long	3.5 MT	UCSSL/3.5T/01, 02, 03, 04	4	Malpe	28-01-2026	
144	Winch machine	50 MT	Make : Associated magnets, Kolkota.		Malpe	28-01-2026	
145	NYLON WEB SLINGS, 200MM WIDTH x 6 MTRS LONG	15 MT	410572, 410573, 410574, 410575		Malpe	28-01-2026	
146	EOT CRANE Capacity 12.5T + 12.5T	12.5T + 12.5T	DEMAG, LOCATION: BAY - 3 (Sr. no. 40071360)	1	Hangarkatta	24-03-2026	
147	EOT CRANE Capacity 10T + 10T	10T + 10T	DEMAG, LOCATION: BAY - 2 (Sr. no. 40071390)	1	Hangarkatta	24-03-2026	
148	Plate lifting beam	50 MT	UCSSL/LB50T/01	1	Malpe	24-03-2026	
149	NYLON WEB SLING, 250 MM WIDTH x 6 MTRS. LONG	10 MT	MAKE: KEPRO, 2302A0070, 2302A0071, 2302A0065, 2302A0060, 2302A0078, 2302A0064, 2302A0068, 2302A0067, 2302A0077 & 2302A0073	10	Malpe	24-03-2026	
150	NYLON WEB SLING, 150 MM WIDTH x 6 MTRS. LONG	6 MT	MAKE: K POWER, SL. NO. 77238, 77240, 77245, 77248, 77235, 77252, 77246, 77237, 77244 & 77236	10	Malpe	24-03-2026	
151	NYLON WEB SLING, 125 MM WIDTH x 5 MTRS. LONG	5 MT	MAKE: KEPRO, 2212A0669, 2212A0711, 2212A0608, 2212A0604, 2212A0611, 2212A0655, 2212A0732, 2212A0705, 2212A0719 & 2212A0619	10	Malpe	24-03-2026	
152	NYLON WEB SLING, 75 MM WIDTH x 3 MTRS. LONG	3 MT	MAKE: KEPRO, 2302D1238, 2302D1237, 2302D1303, 2302D1235, 2302D1227, 2302D1234, 2302D1313, 2302D1191, 2302D1255 & 2302D1290	10	Malpe	24-03-2026	
153	NYLON WEB SLING, 50 MM WIDTH x 2 MTRS. LONG	2 MT	MAKE: KEPRO, 2301A1356, 2301A1321, 2301A1358 & 2301A1353	4	Malpe	24-03-2026	
154	NYLON WEB SLING, 50 MM WIDTH x 6 MTRS. LONG	2 MT	MAKE: KEPRO, 220206A0130, 220206A0107, 220206A0073 & 220206A0082	4	Malpe	24-03-2026	
155	BOW SHACKLE, PIN DIA : 2 INCH	35 MT	UCSSL/35T/01, 02, 03, 04, 05, 06, 07, 08	8	Malpe	24-03-2026	
156	BOW SHACKLE, PIN DIA : 1 3/4 INCH	25 MT	MAKE : KEPRO, UCSSL/25T/01, 02,03,04,05,06,07,08	8	Malpe	24-03-2026	


 CONTRACT CELL

LIST OF EQUIPMENTS							
Sl. No.	Discription	Capacity	Material Sl. No.	Qty	Location	Valid upto	Remarks
157	BOW SHACKLE , PIN DIA : 1 ½ INCH	17 MT	MAKE : KEPRO, UCSL/17T/01, 02,03,04,05,06,07,08	8	Malpe	24-03-2026	
158	BOW SHACKLE, PIN DIA : ¾ INCH	4.75 MT	MAKE : KEPRO, UCSL/4.75T/01,02,03,04,05,06,07,08,09,10	10	Malpe	24-03-2026	
159	BOW SHACKLE, PIN DIA : ½ INCH	2 MT	MAKE : KEPRO, UCSL/2T/01,02,03,04,05,06,07,08,09,10	10	Malpe	24-03-2026	
160	BOW SHACKLE, PIN DIA : 1 1/8 INCH	9.5 MT	MAKE : KEPRO, UCSL/9.5T/01, 02,03,04,05,06,07,08,09,10	10	Malpe	24-03-2026	
161	D SHACKLE, PIN DIA : 1 1/8 INCH	9.5 MT	MAKE : KEPRO, UCSL/9.5T/11, 012,13,14,15,16,17,18,19,20	10	Malpe	24-03-2026	
162	VERTICAL LIFTING CLAMP,	3 MT	MAKE : CROSSBY, 2212514, 22122554, 22122525 & 2212342	4	Malpe	24-03-2026	
163	VERTICAL LIFTING CLAMP,	2 MT	MAKE : CROSSBY, 2212272, 2212163, 2212235 & UCSL/V2T/01	4	Malpe	24-03-2026	
164	HORIZONTAL LIFTING CLAMP	2 MT	MAKE : CROSSBY, 22121404, 22121398, 22121373, 22121214, 22121419, 22121413, 22121072 & 22121138	8	Malpe	24-03-2026	
165	HORIZONTAL LIFTING CLAMP	5 MT	MAKE : Y TAL, UCSL/H5T/01, 02,03,04,05,06,07,08	8	Malpe	24-03-2026	
166	CHAIN PULLEY BLOCK	2 MT	MAKE: V TAL, 22010422 & 22040278	2	Malpe	24-03-2026	
167	RATCHET LEVER HOIST	3 MT	MAKE: L WELD, UCSL/LB/3T/01	1	Malpe	24-03-2026	
168	RATCHET LEVER HOIST	1.5 MT	MAKE: V TAL, UCSL/LB/1.5T/01 & UCSL/LB/1.5T/02	2	Malpe	24-03-2026	
169	D SHACKLE , PIN DIA : 1 ½ INCH	17 MT	UCSL/DS17/01, 02,03,04,05,06,07,08,09,10	10	Malpe	24-03-2026	
170	D SHACKLE , PIN DIA : 7/8 INCH	6.5 MT	UCSL/DS6.5/01, 02,03,04,05,06,07,08,09,10	10	Malpe	24-03-2026	
171	NYLON ROPE, LENGTH : 100 MTRS. ROPE DIA : 20 MM	1 MT		1	Malpe	24-03-2026	
172	NYLON ROPE, LENGTH : 100 MTRS. ROPE DIA : 10 MM	250 KG		1	Malpe	24-03-2026	
173	HYDRAULIC JACKS	100 MT	Make: HY-LIFTO, UCSL/HJ/100T/01, 02, 03 & 04	4	Malpe	24-03-2026	
174	Mooring winches	10 MT	UCSL/MW10T/01 & 02	2	Malpe	24-03-2026	
175	NYLON WEB SLING 100 MM WIDTH x 3 MTRS. LONG	4 MT	Make: Sankalp Sl. No.713780 & 713782.	2	Malpe	25-03-2026	
176	NYLON WEB SLING 125 MM WIDTH x 3 MTRS. LONG	5MT	Make: Sankalp Sl. No.850911 & 850928.	2	Malpe	25-03-2026	
177	NYLON WEB SLING 150 MM WIDTH x 6 MTRS. LONG	6 MT	Make: Sankalp Sl. No.866912 & 866915.	2	Malpe	25-03-2026	
178	BOW SHACKLE	6.5 MT	SL. NO. UCSLJ10, UCSLJ11, UCSLJ27 & UCSLJ68.	4	Malpe	25-03-2026	
179	NYLON WEB SLING 25 MM WIDTH x 2 MTRS. LONG	1 MT	Make: Zebra UCSL.K.58, UCSL.K.59, UCSL.K.60, UCSL.K.61, UCSL.K.62 & UCSL.K.64.	6	Malpe	25-03-2026	
180	NYLON WEB SLING 75 MM WIDTH x 2 MTRS. LONG	3 MT	Make: Zebra, SL. NO. UCSL.K.33, UCSL.K.37, UCSL.K.38 & UCSL.K.39.	4	Malpe	25-03-2026	
181	NYLON WEB SLING 75 MM WIDTH x 3 MTRS. LONG	3 MT	Make: Zebra, SL. NO. UCSL.K.25 & UCSL.K.27.	2	Malpe	25-03-2026	
182	NYLON WEB SLING 50 MM WIDTH x 6 MTRS. LONG	2 MT	Make: Zebra, SL. NO. UCSL.K.41, UCSL.K.43, UCSL.K.44 & UCSL.K.48.	4	Malpe	25-03-2026	
183	NYLON WEB SLING 125 MM WIDTH x 5 MTRS. LONG	5 MT	Make: Zebra, SL. NO. UCSL.K.18, UCSL.K.19, UCSL.K.22, UCSL.K.23 UCSL.K.24 & UCSL.K.25.	6	Malpe	25-03-2026	
184	NYLON WEB SLING 150 MM WIDTH x 6 MTRS. LONG	6 MT	Make: Zebra, SL. NO. UCSL.K.74 & UCSL.K.77.	2	Malpe	25-03-2026	
185	NYLON WEB SLING 100 MM WIDTH x 3 MTRS. LONG	4 MT	Make: Duplex, SL. NO. 157458, 563123, 135761, 157441, 157479 & 157437	6	Malpe	25-03-2026	
186	NYLON WEB SLING 75 MM WIDTH x 10 MTRS. LONG	3 MT	Make: Zebra, SL. NO. UCSL.K.139 & UCSL.K.140	2	Malpe	25-03-2026	
187	NYLON WEB SLING 125 MM WIDTH x 6 MTRS. LONG	5 MT	Make: Zebra, SL. NO. UCSL.K.135, UCSL.K.136, UCSL.K.137, UCSL.K.138, UCSL.K.141 & UCSL.K.142	6	Malpe	25-03-2026	
188	NYLON WEB SLING 50 MM WIDTH x 6 MTRS. LONG	2 MT	Make: Zebra, SL. NO. UCSL.K.46 & UCSL.K.47	2	Malpe	25-03-2026	



LIST OF EQUIPMENTS							
Sl. No.	Discription	Capacity	Material Sl. No.	Qty	Location	Valid upto	Remarks
189	NYLON WEB SLING 75 MM WIDTH x 6 MTRS. LONG	3 MT	Make: Zebra, SL. NO. UCSSL.K.52 & UCSSL.K.53	2	Malpe	25-03-2026	
190	NYLON WEB SLING 75 MM WIDTH x 6 MTRS. LONG	3 MT	SL. NO. UCSSL.K.54, UCSSL.K.55, UCSSL.K.56 & UCSSL.K.57.	4	Malpe	25-03-2026	
191	NYLON WEB SLING 150 MM WIDTH x 6 MTRS. LONG	6 MT	Make: Zebra, SL. NO. UCSSL.K.7, UCSSL.K.71 & UCSSL.K.73.	3	Malpe	25-03-2026	
192	NYLON WEB SLING 125 MM WIDTH x 5 MTRS. LONG	5 MT	Make: Zebra, SL. NO. UCSSL.K.17 & UCSSL.K.20.	2	Malpe	25-03-2026	
193	NYLON WEB SLING 100 MM WIDTH x 3 MTRS. LONG	4 MT	SL. NO. UCSSL.4T.101, UCSSL.4T.102, UCSSL.4T.103 & UCSSL.4T.104.	4	Malpe	25-03-2026	
194	NYLON WEB SLING 75 MM WIDTH x 3 MTRS. LONG	3 MT	SL. NO. UCSSL.3T.105.	1	Malpe	25-03-2026	
195	D SHACKLE , BODY DIA: 3/8 INCH, PIN DIA: 3/8 INCH.	1 MT	SL. NO. UCSSL.D.01, UCSSL.D.02, UCSSL.D.03 & UCSSL.D.04.	4	Malpe	25-03-2026	
196	D SHACKLE , BODY DIA: 3/4 INCH, PIN DIA: 1 INCH.	4.75 MT	SL. NO. UCSSL.D.05, UCSSL.D.06, UCSSL.D.07 & UCSSL.D.08.	4	Malpe	25-03-2026	
197	D SHACKLE , BODY DIA: 5/8 INCH, PIN DIA: 7/8 INCH.	3.25 MT	Make: Safelift, SL. NO. UCSSL.D.09, UCSSL.D.10, UCSSL.D.11 & UCSSL.D.12.	4	Malpe	25-03-2026	
198	D SHACKLE , BODY DIA: 7/8 INCH, PIN DIA: 1 INCH.	6.5 MT	SL. NO. UCSSL.K.5 & UCSSL.K.6.	2	Malpe	25-03-2026	
199	FORK LIFT	3 MT	MAKE: KION INDIA PVT. LTD, SL. NO. KN6703P04495	1	Malpe	25-03-2026	

