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fAfe=r g==1 / TENDER NOTICE
gt froare ferfwes / COCHIN SHIPYARD LIMITED

T fawtor st / SHIP BUILDING DIVISION
arsetata faant / OUTSOURCING DEPARTMENT

SB-OSD/ASW/775/2023 20t MAY 2023

fafe=r =1/ TENDER NOTICE

gferg fe=eor / BRIEF DETAILS:

ffder oife de1 8k diiE

SB-OSD/ASW/775/2023 Dtd: 20-05-2023
Tender enquiry No. and date / 775/

&R BT A Shafting Works (Activities before launching)
Name of work in ASW SWC - BY 524 & BY 525

fRfaee ud s @t Sifgw fafy sk ww

Last date & time of receipt of Tenders
(MTT/Part 1 — dHIHI-aMOIfIE  dielt 3R | 03 JUNE 2023 at 15.00 Hrs IST
AT - 11 U §Idl/ Techno-Commercial
Bid & Part II-Price Bid)

Ud Siell 96% B ARG

, _ 24t MAY 2023 at 14.00 Hrs IST
Date of Pre bid meeting

YT 1 (debriieh]-aTforfouie) siiell e <l
fafy ok wwy

Date & time of opening of Part I (Techno -
Commercial) Bid

03 JUNE 2023 at 15.30 Hrs IST

For Commercial queries:
Mr. Vidhu Sebastian, Mob N0:9995806136,

udh Afad ‘w/‘i_—\ﬂu j\ SM (outsourcing)
Contact Person , ,g Sy Prafor \ For Technical queries:
uﬁ Shp by . )3‘ Mr. Lalin Divan N, Mob. No: 8138917186,
mum"ﬂ Cell /& /‘, M (IAC)

\\-af(h"l:"{l/'
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1. Cochin shipyard Limited, a leading Ship Building & ship repair industry and also well
known player on the global ship building front, invites interested, reputed, resourceful and
financially solvent firms/contractors to submit two part bids.

2. The pre-bid meeting will be held on 24.05.2023 at IAC & DP Conference Hall of CSL
from 14.00 Hrs. to discuss the detail scope of work of the tender. The Contractors
interested to participate in Pre-bid meeting should inform and forward their Pre-bid
queries (if any) by 23.05.2023 positively.

3. Information to participate in pre-bid meeting and queries, if any should be forwarded in
time to following mail ID: lalin.divan@cochinshipyard.in with a copy to

vidhu.s@cochinshipvard.in

4. The tenders are to be submitted in two bid system; Part I : Techno Commercial Bid and Part
II : Price Bid as soft copy and should reach the undersigned on or before the date and time
as stipulated:

5. MODE OF SUBMISSION OF BIDS

e Tender should be submitted in soft copy via E-mail only. CSL will not accept any
other mode of tender considering prevailing COVID -19 SOP of CSL.

e The subject of the E-mail should clearly state the tender enquiry number and due date of

submission. Price Bid to be password protected and passwords shall not to be forwarded
unless asked for.

e Tender Documents should be submitted in PDF Format and Directly openable from the
PDF format. Offers not complying with the above shall be summarily rejected without
further intimation.

e Tenders, Techno- commercial bid (Part-I) and Price bid( Part -II) shall be submitted

tely vi il t =

separately via e mail to: @20,

P . .Y o . G,
(i) vidhu.s@cochinshipyard.in (& Bt N2

{ ®H |\

Copy to: '\‘E Ship Building ):
\\" Outsourcing cel) /&

\‘\ . /

(i) madhu.pk@cochinshipyard.in

(iii) ajithkumar.n@cochinshipyard.in
6. The Bids shall be received at Cochin Shipyard Ltd on or before 15.00 Hrs on 03 June
2023 and Part I Techno-Commercial Bid will be opened at 15.30 Hrs on the same day.

7. Late tenders / tenders with conditions will be summarily rejected.

8. CSL takes no responsibility for delay, loss or non-receipt of tenders sent by e-mail.

9. Only technically qualified bids will be considered for price bid opening. After evaluating
the bids for both technical aspects and commercial terms, the techno-commercially qualified

bidders will be intimated regarding the date and time of opening of Part II - Price Bid.



mailto:vidhu.s@cochinshipyard.in
mailto:madhu.pk@cochinshipyard.in
mailto:ajithkumar.n@cochinshipyard.in
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Intimation will be as per prevailing SOP with respect to the COVID-19 situation, until such
time COVID-19 protocol is applicable in CSL.

10. Merely opening of Techno-Commercial Bid cannot be construed as acceptance of offer for
awarding of contract.

11. All rules & regulations specified by the Govt of Kerala and CSL, pertaining to the present

COVID-19 pandemic situation should be adhered by the bidder.

12. The following shall be submitted along with Part I (Techno-commercial) Bid:-

i. Original tender document duly signed on all pages - including Terms & conditions of
enquiry, general conditions, technical specification and scope of work placed at
Annexure I, II & III.

ii. The Techno Commercial Check List at Annexure IV filled up completely and duly
signed. The non submission of duly filled Techno Commercial checklist will lead to
the rejection of the bids.

iii. Copy of un-priced bid format at Annexure V (price bid WITHOUT prices/numerals)
iv.  List of deviations/exclusions from the tender enquiry terms and conditions (if any).
13. PRE CONTRACT INTEGRITY PACT
The bidders who are participating in the tender shall sign the pre contract integrity pact

(Annexure VI), in case the bid is above Rs 1 crore.
14. MSME- PRIVILEGES
Public procurement policy initiatives of Govt. of India, pertaining to MSME’s, Start-  up

etc. as per CSL website (www.cochinshipyard.in) shall be applicable for this tender.
15. Cochin Shipyard Limited (CSL) has registered in the TReDS Portal viz., RXIL, M1xchange
and Invoice Mart. Those vendors who have registered in the TReDS portal may upload the

invoice in the respective portal under an intimation to concerned executing officer for
processing the payment through TReDS portal. Suppliers are requested to check with the
concerned executing officer regarding the Quality inspection status, where ever applicable,
before uploading the invoices in TReDS portal.

General Manager, Ship Building Division, Cochin Shipyard Limited, is the authorized
person to accept the tender or part thereof, who does not bind himself to accept the lowest
tender and reserves the authority to reject any or all of the tenders received without

a551gn1ng any,l:eason

Toraefieo
o::;:,:::';:,, )5 Qﬁ 3U HEWAYD / For Deputy General Manager
S e fqumT / Outsourcing Department
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ANNEXURE-1

oid &Y 9 3R T4 / TERMS & CONDITIONS OF ENOQUIRY

SHAFTING WORKS (ACTIVITIES BEFORE LAUNCHING) IN
ASW SWC - BY 524 & BY 525

1. ¥ &1 fqaRUl / DESCRIPTION OF WORK
1.1. This tender enquiry pertains to the awarding of contract for Shafting Works (Activities
before launching) in ASW SWC Vessels, BY 524 & BY 525* as per the following
documents:
1.1.1.  Cochin Shipyard Ltd - Terms and conditions (Annexure I)
1.1.2.  Cochin Shipyard Ltd - General conditions (Annexure II)
1.1.3.  Scope of work / Technical Specification (Annexure III)
1.2. The scope of Shafting works in ASW SWC includes fit up and installation of Water jet Inlet
ducts (3 Nos per vessel - Port, Stbd & Centre) , Installation of Seat rings, Installation of

Water jet assemblies , shafts, bearings , Inter mediate shafts and coupling assembly

(Activities before launching)with the available infrastructure facilities and Equipment /
materials / provided by Cochin Shipyard Ltd (CSL) as detailed in the scope of the
contractor in Sequence of Works Appendix B in accordance with the enclosed
Specifications and drawings, delivery schedule and CSL - Terms and conditions in all

respects.
1.3. The work is to be carried out In-Situ area Onboard the ship in the Dry Dock allotted to the

contractor inside CSL premises.
1.4. Bidders are requested to study the scope of work before submitting their offer. Technical

Clarification, if any, required may be obtained from Mr. Lalin Divan N, Manager (IAC)
before quoting.

*Note : The vessel number provided is for indicative purpose only. CSL reserve the right to

/\ SR8/ ,7‘ N
BY527 based on priorities as decided by the project schedule. e = R4\
& i otp S\
{ i . g =
2. fasharsii % fore Ursdl #AI9ES / QUALIFICATION CRITERIA FOR BIDDERS "{}E- 0 )

The contractor should qualify the following PQ Criteria. N D2
2.1. Bidder should have the experience in executing similar works (Structural installations,

Shafting works including fitup and installation of Inlet duct of Water jets,Installation of




2.2.

2.3.

24.

2.5.

2.6.

2.7.

2.8.
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Water jet assemblies, shafts, bearings and coupling assembly) and should be conversant with
Ship Building / Ship Construction procedures or paramilitary ships or submarines or
offshore structure in CSL or other yards/Marine projects. Necessary documents in proof of
carrying out similar works shall be submitted with the offer.
Average turnover shall be 10 Lakhs in last 3 consecutive financial years ending 31st March of
last financial year out of which at least 5 Lakhs shall be from the subject job.
Necessary documents like audited income statement which validates the above requirement
has to be submitted by the contractor.
Sufficient number of supervisors for Shafting works to be provided by the contractor.
Document supporting the experience of the supervisors required to be provided.
Contractors shall not engage employees of other contractors presently working in CSL &
recorded at Security Dept. The contractor can engage such employee if other contractor gives
No Objection Certificate for such engagement & cancel the name of such desirous employee
from his roll & accordingly convey to Security. The contractor engaging such employee
without permission is liable for penalty including termination of contract & forfeiture of
Security Deposit. Such penalty can also be imposed if it is observed that supervisors
/Workers deployed by contractor are not on their roll as per statement submitted by him at
Security.
Documents to be submitted to prove credentials of the firm to undertake the subject work.
eg: Details of available equipments & facilities, Skilled Manpower, Work experience of
similar job, etc.
Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State govt./
Public Sector Undertakings etc. The bidder shall not have been debarred / black listed by
CSL or by any of the Public Sector Undertaking or Government department etc. A self
declaration from the firm with this effect shall be provided at the time of submission of
Techno commercial offer.
For order value above one Crore, CSL registered executing contractors with HSE rating of 4
stars or above only will be considered and for new vendors, these vendors to submit their
HSE plan for approval of CSL with the tender document.

3. WD B 9Ydl / VALIDITY OF OFFER

3.1.

The offer shall be valid for acceptance for a period of 90 days from the date of opening of
the Part-I Techno-Commercial Bid.
’;:iéxh)‘/(n\ﬁ\aé\
/§ e A

‘E L f—:
” Ship Building )5

Outsourcing ey

\\ % /' ~/
7

’c:‘n bm
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Ry

MITED
.

4. Y U HI1 BT RIBT / METHOD OF AWARDING CONTRACT

4.1.

4.2.

4.3.

4.4.

4.5.

4.6.

4.7.

4.8.

4.9.

5. B B WIfd 9uT THYT @] 9H9 - 9RUY / WORK PROGRESS AN

Total 02 in No’s of ASW SWC vessels (BY 524 & BY 525) are covered under this contract.
However, the contract is extendable to more vessels in the series with same rate and terms
& condition on mutual agreement.

Contract will be concluded with the Bidder qualifying to Techno-Commercial conditions
and emerging as L1.

Considering the heavy quantum of work associated with the Shafting works (BY 524 & BY
525) and also considering the limited time period available for project completion, CSL
intends to award one ship to L1 bidder , and balance 1 ship to the other one bidder (willing
to match the rates negotiated with L1) from amongst other bidders sequentially starting
with L2, L3, L4 and so on, in that order of preference.

In the event of no other firms are willing to match L1 rate, CSL reserves the right to place
order in part/ full on L1 firm, depending upon project schedule, priorities, capacity to
mobilize manpower, previous performance etc. and after assessing the financial
capabilities, etc.

The performance of the contractor will be assessed based on Appendix A which shall be
evaluated by Officer-in-Charge monthly. CSL reserves the right to reduce the work if the
performance rating is less than 50 for a month. CSL reserves the right to re-allocate such
work to other parallel contractor found suitable by CSL.

In the event of resultant single bid, CSL reserves the right to place order in part/ full,
depending upon project schedule, priorities, etc. and after assessing the bidder’s financial
capabilities, etc. CSL’s decision in this regard will be final and legally binding on the
bidders.

CSL reserves the right to accept / reject any or all offers in part / full without assigning any
reasons whatsoever. In case of any dispute, our decision in this matter shall be final and
legally binding on the bidder/ subcontracted Inspection Agency/ Agencies

Once work order is placed, successful contractors shall be able to start the W()&QQ

s 2\
immediately. [ &/ rafe .\;‘;\\
. . . (& [ T g | <

CSL reserves the right to cancel the tender if required. \ Ship Building ) ‘.

\\'t Ulnmum"' Ce
\

SCHEDULE OF COMPLETION

5.1.

5.2.

Tentative sequence of works for each vessel is attached at Appendix B. The entire work has
to be completed in 3 stages as indicated in clause 5.4
The contractor should be in a position to complete the mobilization and start the work

within 7 days from the date of intimation of Awarding contract.
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5.3. The contractor shall submit their detailed schedule of completion of the work to the Officer-
in-Charge. The progress of work shall be made in tandem with the progress of completion
of the vessel allowing sufficient time for other interface activities/works.

5.4. Sequence of activity mentioned in Appendix-B will be decided by CSL & works in the scope
of contractor shall be completed in three stages as below within respective days given
against each stage. The entire work is to be completed within 70 days in 3 stages.

5.4.1. Stage 1: Fit up of Water jet inlet ducts (3 Nos per vessel) (Scope includes serial
numbers 2, 4,5, 6, 7, 10 and 11 in Appendix-B) — 20 Days

5.4.2. Stage 2: Welding of inlet ducts (3 Nos per vessel) (Scope includes serial numbers 13,
14 and 15 in Appendix-B) — 25 Days

5.4.3. Stage 3: Installation of equipments (3 sets per vessel) (Scope includes serial numbers
3, 23, 24, 25, 26 and 28 in Appendix-B) — 25 Days.

5.5. CSL has the right to change the schedules of the project to the interests of the company and
the contractor should be capable of adjusting the resources according to the instructions
from the CSL contact person.

5.6. Detailed work progress report as per mutually agreed format (Weekly, Monthly etc.) is to
be prepared and submitted to CSL personnel. However, a detailed overall schedule, in a

reasonable manner should be submitted prior to commencement of work.

6. T4 Ufshdl / WORK PROCEDURE

6.1. The work procedure briefly described below, detailed scope for each category of works

listed in the sequence of works in Appendix B are mentioned in the Annexure III to the
tender enquiry.

6.2. Necessary job instructions, drawings etc. for the work will be issued by CSL.

6.3. Contractor required carrying out the work as per the specifications / drawings supplied,
and to the satisfaction of CSL QC/ Ship Owner/ Class Surveyor.

6.4. Outfit department reserves the right to decide upon the priority of selection of job in the
sequence of works in Appendix B based on site conditions.

6.5. The contractor must be in a position to work round the clock and on closed holidays if
required, to meet the delivery schedule.

6.6. Contractor should carry out all rectification works pointed out during inspection.

6.7. In order to reduce the effect of temperature on ship deformation, survey may be planned
during night hours or early morning also based on requirement.

6.8. Contractor should maintain the quality as per CSL Quality Standards & yagi__(\]uality

sz N
procedures. /4 ‘w/‘“’_ﬂa %2\

6.9. The survey requests should be submitted to CSL by the Contractor.
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6.10. Contractor should depute a single point coordinator for ASW SWCs who will act as a nodal
point for the firm who will liaise with CSL at all times. He will be responsible for
forwarding the;

6.10.1. Detailed schedule of work along with resource allocation

6.10.2. Weekly progress status of the schedule of works in the Appendix B.

6.10.3. Submission of planned work for the upcoming 2 weeks

6.10.4. Balance works / materials yet to be received from CSL for work which is planned for
the next 2 weeks

6.10.5. Any other issues hindering the work progress

6.11. Contractor shall submit the weekly /monthly progress reports to CSL.

6.12. Since the ASW SWC vessels are being built for Indian Navy the Shafting work has to be
meeting the quality standards of Naval vessels (IAC or similar) and the responsibility of

meeting the requisite standards will be of the Contractor.

7. JEY Bt LG / VALIDITY OF CONTRACT

7.1. Once the contract is awarded, the price offered and mutually agreed shall remain firm

(Contract concluded price as per Annex-V) till completion of work and no escalation in rate
shall be allowed by CSL on whatsoever reason thereafter.

7.2. Exact date of commencement will depend upon award of contract. The contract may be
extended for a further period of 6 months on mutual agreement with the same Terms &
Condition if found necessary.

7.3. Completion of the work is envisaged in stage vise manner which is to be completed
within total period of 70 days (refer Clause 5.4 of Annexure I) from the date of
intimation of site readiness by CSL.

7.4. Contractor shall complete mobilization of his workforce, tools & equipment within one
week from advance intimation from Outfit Department (IAC & DP) to start the work.
During this mobilization period, contractor should complete procedures of entry passes for
his employees and no excuse for delay in commencing work on this account will be

entertained.

8. fA3i&ur / INSPECTION

8.1. The complete work has to be carried out under the survey of CSL as well as inspectors from

DNV class as well as Indian Navy.
8.2. The works are to be inspected and approved by CSL initially and will be presented to

/'/@*‘\“\ )

inspectors from DNV class as well as Indian Navy if required.

8.3. The survey requests should be submitted to CSL by the Contractor.
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8.4. All activities must be offered to QC to their best satisfaction. Any comments arising during

the survey to be liquidated immediately.

9. Siferyi 1 $A & fRre fg=nfAd=r / GUIDELINES FOR SUBMISSION OF BIDS
9.1. Technical Bid (Part -I)
9.1.1. The technical bid as specified in the scope of work (Annexure III) shall be submitted

by e-mail mentioning the subject as the bid No, tender No. and date.
9.1.2. The following shall be submitted along with technical Bid, failing which the bid
may be summarily rejected :-
9.1.2.1. Tender document general Terms & conditions and technical specifications
placed at Annexure I, IT & III duly signed on all pages.
9.1.2.2. The Techno commercial Check List at Annexure IV filled up completely and
duly signed
9.1.2.3. Copy of un-priced bid format of each category of works at Annexure V.
9.1.2.4. As per Govt. of India guidelines, Integrity pact (IP) at Annexure VI should be
signed for all contracts above Rs. One Crore. Accordingly IP should be signed
and forwarded along with the offer.
9.1.2.5. Supporting documents with relevant work experience, job executed in
Shipyards as per clause 2 of Annexure I. Evaluation of this document forms one
of the essential criteria
9.1.3. The non submission of duly filled Techno commercial checklist will lead to the
rejection of the bids.
9.2. Price Bid (Part-II')
9.2.1. The bid shall be comprehensive of the nature of Shafting works in ASW SWC vessels
(BY 524 & BY 525) including fit up and installation of Water jet Inlet ducts (3 Nos per
vessel - Port , Stbd & Centre) , Installation of Seat rings, Installation of Water jet

assemblies , shafts, bearings , Inter mediate shafts and coupling assembly (Activities
before launching), to be executed and shall be inclusive for all the applicable charges
envisaged under as detailed in the scope of the contractor at Annexure III and in
Sequence of Works Appendix B. All costs related to welder’s qualifications shall be
borne by the Contractor.
9.2.2. Bidders shall quote total amount in figures and in words. Corrections and additions if
any must be attested/ duly signed by the bidder. In the case of error in
"';‘;_ﬂn\”\o;\ multiplication/addition in amount calculated, the rate quoted will be considered as
“ﬂﬁwfmm %%:\ correct and the amount will be calculated accordingly. Conditional rebates &
$hip Building | =

Fourding Cell /3"

-> /

discounts, incomplete/ ambiguous offer will be rejected.
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9.2.3. The price bid shall be all inclusive of scope of contractor on unit rate basis and any
rates on variable basis will not be accepted within the price bid and thereafter
throughout the period of the contract. Any variable rates if deemed inevitable and
applicable only in special cases/situations (not in the normal course of execution of
contract) will only be considered for mutual agreement.

9.2.4. Price Bid Format: The price bids shall be prepared as per the format given in
Annexure V to the enquiry. The bidder must quote all line items as per price bid
format any failure in this regard will lead to the rejection of bid. Password protected
price bid to be submitted by e-mail mentioning the subject as the bid No, tender No.
and date.

9.2.5. Rates of individual line items for the overall L1 is considered as L1 rate, irrespective
of lower rates in the line items of other bidders.

9.2.6. Currency: The price bids shall be prepared in Indian National Rupees for all bidders.

9.2.7. The bids which are not conforming above requirements shall be summarily rejected

without any further notice.

10. SRIMA ¥U ¥ $H 3¢Yd ¥ / ABNORMALLY LOW QUOTED RATES

10.1. In case the price of L-1 Bidder is found to be unreasonably low and/ or bidder expresses

desire to withdraw from the tender after opening of price bid, then tender will be

cancelled and suitable penal action as per CSL procedure shall be taken against the firm.

11. P / TAXES
11.1. GST shall be applicable extra on the prescribed work. Bidders should indicate the

applicable GST percentage and HSN code of the category in the offer. Bidders are also
requested to furnish the following details in the invoice/Bill.

11.1.1. Applicable rate of GST/SAC Code
11.1.2. Firms GST Reg. No.
11.1.3. Service Accounting Code (SAC) as prescribed by statutory authorities.
11.1.4. GST Reg. No. of Cochin Shipyard Ltd (32AAACC6905B1ZD).
11.2. Any new tax/duty that may be made effective by the government for this work and paid

by the contractor shall be reimbursed on production of documentary evidence.

12. YA $t Ad / PAYMENT TERMS
12.1. Payment for Shafting works in ASW SWC works will be released to each contractor in 3

stages, for the following work completion stages and on certification by the Officer-in-

Charge. (Refer Clause 5.4, Annexurel)

* On completion of 1¢t stage : 20 % of Cost for each shaft line
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* On completion of 2n stage : 40% of Cost for each shaft line

* On completion of 3 stage : 40 % of Cost for each shaft line

12.2. The contractor shall prepare and submit Work Completion Certificate (WCC), Payment
will be made based on completed works certified by the Officer-in-Charge

12.3. All claims for payment for the work/additional work shall be submitted by the contractor
within one month of completion of work.

12.4. Statutory levies such as LT, Contribution towards PF, ESI etc., shall be deducted from the
bill as applicable.

12.5. Payment will be made by RTGS/NEFT to the account of contractor. The name of the bank,
branch, A/C No., IFSC code & other particulars shall be furnished by the contractor in the
proforma of CSL.

13. gfeHfd S¥{T / SECURITY DEPOSIT

13.1. The successful tenderer shall remit 5% of the value of the contract as security deposit

within 15 days of receipt of the work order. This amount has to be remitted by way of
demand draft or bank guarantee (in approved proforma of CSL) from any of the
Nationalized banks, valid till the satisfactory completion of the entire work. The Security
Deposit will be released after satisfactory completion of the contract/ guarantee period (if
separate BG as per clause 14 is not furnished) and on certification of nil liability to CSL/bg(w;“ S

N
Officer-in-Charge. The Security Deposit retained will not bear any interest. p g o Prs \f«: \
{rasy,

/&

ll'lol.l'ﬂng

14. fAourgd TRE / PERFORMANCE GUARANTEE \¢

14.1. The complete work carried out by the contractor shall be guaranteed against performans/éﬁi 27

of work and/or poor workmanship for a period of one year from the date of completion of
work. Any damage or failure due to defects in execution of the work for a period of 12
months from the date of completion of work, should such damage or failure occur within
the guarantee period, the contractor shall rectify/rework the defect as applicable without
any extra expenditure to CSL and such repaired work shall be guaranteed for a further
period of one year from the date of repair.

14.2. Should any unsatisfactory performance and / or damage or failure occur due to poor
workmanship and poor quality material used by the contractor, the contractor shall be
solely responsible for payment/reimbursement of expenditure incurred by Ship owner for
rectifying the defect.

14.3. Towards this, a performance guarantee equivalent to 5 % of the value of the contract to be
furnished by the contractor along with submission of first bill in case of pro rata payment

or completion of entire work in other cases, as per payment terms, by way of a bank
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guarantee (in approved proforma of CSL) from a nationalized bank valid till the expiry of
the guarantee period.
14.4. Performance Guarantee is applicable for all bidders irrespective of MSME/NSIC

registration for necessary coverage under the performance guarantee clause.

15. gRgamE eifagfd / LIOUIDATED DAMAGES

15.1. The progress of work will be monitored against the mutually agreed detailed schedule

referred in this tender. Liquidated damages for delays in execution of the work envisaged
as per this order, for any reason other than force majeure conditions, will be recovered at
the rate of two and half percent (2.5%) of the basic value of the delayed work per week or
part thereof, subject to a maximum of ten (10) percent of the basic value of the delayed

work.

16. TSR Y€ BT MR WIf9H 3HEY / CANCELLATION OF ORDER AND RISK
CONTRACTING

16.1. In the event the contractor fails to complete the work promptly and satisfactorily as per the

terms of the order, and if the work is delayed beyond the agreed schedule, CSL, without
prejudice, reserves the right to cancel the order and get the work done at contractor's cost
and the expenditure so incurred including any damage or loss will be recovered from
the firm and the Security Deposit furnished by the firm is liable to be forfeited either in
whole or in part and suitable penal action as per CSL procedure shall be taken against the

firm.

17. IfHS Bt JR&T MR WAfHe fAfSem /SAFETY OF PERSONNEL AND FIRST AID
17.1. The contractor shall be entirely responsible for the safety of all the personnel employed by

the firm on the work. In this regard, the contractor may adopt all the required safety
measures and strictly comply with the safety regulations in force. A copy of CSL's "Safety
Rules for Contractors (Revised)" is available with SB-Outsourcing department for
reference.

17.2. The Contractor may arrange to suitably insure all his workmen/ other personnel in this
regard. CSL will not be responsible for any injury or illness to the Contractor's
workmen/other personnel during execution of the works due to whatsoever reasons.

17.3. In this regard, the Contractor will have to fully indemnify CSL against any claims made by

his workmen/other personnel. 7 w o)

Ship Buildin
9
\Q'* Outsoureing ol
N\




Cochin Shipyard Ltd 15
Tender Enquiry Notice - Shafting works (Activities before launching) in ASW SWC
BY 524 & BY 525

17.4. The Contractor shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where the firm
employs contract labour for executing the works.

17.5. The entire work force under the contractor shall always follow all instructions from CSL
safety personal.

17.6. The contractor shall allocate safety officer / supervisor as per prevailing safety rules / office
orders of CSL.

18. YTRId ¥AT / FORCE MAJEURE

18.1. Should failure in performance of any part of this contract arise from war, insurrection,

restraint imposed by Government act or legislation of other statutory authority, from
explosion, riot, legal lock-out, flood, fire, act of Govt. or any inevitable or unforeseen event
beyond human control which will be construed as a reasonable ground for extension of
time, CSL may allow such additional time as is mutually agreed to be justified by the
circumstances of the case.

18.2. The occurrence / cessation of force majeure situation have to be informed with

documentary evidence within 15 days from the date of occurrence / cessation.

19. HYRIAT / ARBITRATION

19.1. Any disputes arising during the currency of the contract shall, in the first instance be

settled by mutual discussions and negotiations. The results of such resolution of dispute
shall be incorporated as an amendment to the contract, failing which the parties can resort
to arbitration.

19.2. If any dispute, disagreement or question arising out of or relating to or in consequence of
the contract, or to its fulfillment, or the validity of enforcement thereof, cannot be settled
mutually or the settlement of which is not herein specifically provided for, then the
dispute shall within thirty days from the date either party informs the other in writing that
such disputes, disagreement exists, be referred to arbitration. The arbitrators shall be
appointed and the arbitration proceedings shall be conducted in accordance with and
subject to the Arbitration and Conciliation Act, 1996 (No. 26 of 1996) as amended form
time to time and the decision of the Arbitrators shall be final and binding on the parties
hereto. The arbitration will be done by a Board comprising one officer nominated by each
party, and a mutually agreed Umpire. Each party shall bear its own cost of preparing and
presenting its case. The cost of arbitration shall be shared equally by the parties unless the

I —

~dwrv, - . award provides otherwise. The enforcement of the award shall be governed by the rules
P > ‘\

mmf,,\%@\nd procedures in force in the State in which it is to be executed. Performance under this
wE | >
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Contract shall however, continue during arbitration proceedings and no payment due or
payable by the parties hereto shall be withheld unless any such payment is or forms a part
of the subject matter of arbitration proceedings.

19.3. In case of disputes, the same will be subjected to the jurisdiction of courts at Ernakulum,

Kerala, India only.

20. &FAMUPR / JURISDICTION

20.1. All questions, disputes or differences arising under/out of or in connection with this

contract shall be subject to the jurisdiction of the Courts in Cochin.

21. 99 BT MR 99 / LABOUR LAWS AND REGULATIONS
21.1. The Contractor shall undertake and execute the work with contract Labour only after

taking license from the appropriate authority under the Contract Labour (Regulation &
Abolition) Act 1970.

21.2. The Contractor shall observe and comply with the provisions of all Labour and Industrial
laws and enactments and shall comply with and implement the provisions of the Factories
Act, 1948, Employees Provident Funds & Miscellaneous Provisions Act, 1952, Employees
State Insurance Act, Payment of Gratuity Act, minimum Wages Act, Payment of Bonus
Act. Contract Labour (Regulation and Abolition) Act and all other enactments as are
applicable to him and his workmen employed by him. The Contractor shall inform CSL his
license number from the Central Labour Commissioner.

21.3. All contract workmen, except those exempted under the respective Acts, shall necessarily
be insured under the ESI scheme and be made members of the EPF Scheme from the day
of their engagement as contract workmen in the company. All such insured contract
workmen should carry with them their ES Identity Card for verification by the authorities.
No contract workmen without a valid ESI Identity Card for verification by the authorities
will be permitted to work in the company.

21.4. The Contractor shall submit the Labour Reports/Returns as required by the Company from
time to time- in respect of their workmen in standard format to the concerned contracting
officer so as to enable the same to reach Personnel Department by the 5th of every month.
Delayed submission of the same shall attract penal interest /damages at the rate as levied
by the respective authorities under the relevant Acts.

21.5. The Contractor shall maintain the records viz. Muster Roll, Acquaintance Roll with full
details, Account books etc., in original. These are required for inspection by the concerned

authorities under each scheme.




21.6.

21.7.

21.8.

21.9.
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If the Contractor fails to pay any contributions, charges or other amounts payable under
any of the aforementioned provisions of law, CSL shall deduct or adjust amounts
equivalent to such contribution, charges or amounts from amount payable to him by CSL,
including any deposit or amounts payable against bills and make payments on his account
to the appropriate authority. He shall not be entitled to question or challenge such
deductions, adjustments or payment made by CSL.
Any other amount payable under any law or in respect of any person employed by the
Contractor, if not paid by him, shall be deducted or adjusted by CSL out of any amount
payable to the Contractor including any Security Receipt and paid ever or withheld for
payment by CSL.
The Contractor shall be fully responsible for the conduct and discipline of the workmen
employed by him in the Company premises. If such workmen commit any misconduct or
criminal act inside the Company, the Contractor hall take appropriate action against such
workmen. The contractor shall abide by the instructions/ guidelines issued by the
Company for maintenance of discipline and good conduct among the workmen employed
by him.
All people who are engaged for various works in CSL either directly or through
contractors, should produce the following documents prior to issuing their entry passes:
i. Passport/attested copy of passport with photo and address particulars. OR
ii. Police clearance certificate with photo and address particulars. (Police clearance
certificate to the effect that the concerned person is staying in the area of jurisdiction of
the certificate issuing Police Station and that the person is not involved in any criminal

offences as per the records available therein.)

21.10. Application and Declaration for enrolling under Employees Provident Fund and ESI

Scheme 3 individual passport size photographs and two copies of family photographs of

the members.

21.11. Contractors are requested to familiarize themselves with the labor rules & regulations

22.

22.1.
22.2.
22.3.

prevailing in CSL Including the labour wage pattern of contract labour as per the

settlement between the trade unions & contractors.

WM Wd / GENERAL CONDITIONS
Quality of workmanship shall conform to the specification/ standards laid down by CSL

CSL reserves the right to accept / reject any offer.
CSL reserves the right to award the work to more than one contractor or to take over

partially or fully the work depending upon the scheduled requirements.

Cochin Shipyard Ltd 17
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22.4. Compliance of all statutory safety requirements and other safety rules stipulated by CSL
and other applicable statutory bodies shall be the responsibility of the Contractor while
working at CSL premises. The Contractor should ensure that their workmen and staff are
adequately covered under Insurance.

22.5. Damages caused to the CSL properties/tools/accessories should be rectified by the
Contractor at his cost or proportional recoveries will be made from the contractor while
passing their bills for payment.

22.6. CSL reserves the right to terminate the Contract at short notice in case the Contractor’s
performance is found not satisfactory with regard to progress of work, quality, time
factor, labour dispute with their workers, poor safety records etc., and other contractual
obligations. No claim whatsoever will be entertained by CSL on this account.

22.7. The Contractor shall have to engage men on round the clock basis and also on Sundays
and holidays, if required. Work has to be completed to the satisfaction of CSL
representative deputed for the job. The job should be completed at the time specified by
the representative deputed for the job for each stage of work.

22.8. The Contractor shall indemnify CSL and CSL’s personnel against any claims arising out of
accidents or injuries to workmen or other persons or damage to other property which
may arise during the execution of the contract or from breach of any Law or Regulation
prior to delivery and acceptance of the items at CSL.

22.9. It is also to be understood by the Contractor that CSL does not bind itself to give the
Contractor any regular or specific quantity or area of work and it shall be done at the sole
discretion of CSL depending on the prevailing site conditions and other limiting factors
and no claim on this account from the contractor shall be entertained.

22.10.The Contractor shall also be governed by the General Conditions of Contract of CSL,
General Safety Rules and other relevant labour laws.

22.11. Jurisdiction for the Contract shall be Ernakulam. Laws of India shall govern the Contract.

22.12.The contractor shall arrange to collect and clean up every day all waste, scraps; debris, etc.
generated by the work men while working onboard the vessel and other locations and
dispose the same suitably at his cost to the full satisfaction of CSL. In case any failure on
his part to comply with this requirement, CSL will arrange the required cleaning entirely
at the contractors cost.

22.13. The upper age limit of all workers and supervisors employed by the contractor and those
contractors who do or supervise the job themselves shall be as per the prevailing rules of
CSL. J—

22.14.General Manager (SB) or his authorized representative will be the Officer-in—Chargg:BFm~ ﬁ\,\
this Contract. & 5
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22.15.Withdrawal of the quotation after it is accepted or failure to make contract execution
within the stipulated completion period will entail cancellation of the order and forfeiture
of EMD/ Security Deposit, if any/ and or risk purchase.

22.16.Subcontracting to other vendors shall be only after written intimation and approval of
competent CSL authorities. Vendor shall not delegate or subcontract any of its obligations
under the agreement without CSL's written consent. Vendor will remain liable for all
subcontracted obligations and all acts or omissions of its subcontractors.

22.17.The procedures of work, standard operating procedures of work including documents
like welding procedure specifications developed by CSL are intellectual property of CSL.
Vendors shall not use or copy the procedure in any format without the written consent of
competent authorities of CSL.

22.18.Vendor shall return the CSL resources to CSL immediately after provision of all
deliverables and services or any termination of the agreement.

22.19.Conditional discounts, if any, will not be reckoned for tender evaluation/comparison
purposes. However the same will be considered at the time of placement of purchase

order if the firm turns out to be lowest bidder.

23. 3T§ UH TN RenfAget / IMS GUIDELINES
23.1.CSL has implemented an Integrated Management System (IMS) -consisting of

Environmental Management system (EMS), Occupational Health and Safety Management
System (OHSMS) and the Quality Management System (QMS) within the yard. As part of
IMS, subcontractors shall comply with the following measures related to the Quality,
Health, and Safety & Environment (QHSE) policy of CSL.

23.1.1. Meeting or exceeding customer requirements.

23.1.2. Assuring quality of the products and service. .,/;x‘;/“‘l&"\; R f;\\
23.1.3. Preventing occupational ill health & injuries. &/ wicell &

' AN
23.1.4. Ensuring safe work sites. l\{ig.' o,,s,',';'u:"::'g:” /)g .’

23.1.5. Conserving natural resources.
23.1.6. Preventing/ minimizing air, water & land pollution.
23.1.7. Handling and disposal Hazardous wastes safely.
23.1.8. Complying with statutory & regulatory and other requirements.
23.1.9. Developing skills and motivating employees.
23.2. Occupational Health, safety & Environmental requirements of CSL shall also include the
following.
23.2.1. The contractor ( or a sub-contractor performing work on behalf of the contractor) is

deemed to comply with the Occupational health, safety and environmental policy of
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the company and also to all operational controls/standard operating procedures and
shall undertake the work in total compliance with the requirements of the established
Integrated Management System (IMS) of the company.

23.2.2. The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupational health, safety and environment
effective in the state of Kerala.

23.2.3. It is the sole responsibility of the contractor to assure that any sub-contractor who shall
perform works in company lands/facilities/worksites on behalf of the contractor, is
also following all requirements related to the Integrated Management System of the
company and the health/safety/environmental Rules effective in the state.

23.2.4. The contractor shall provide/implement and operate/practice all occupational health,
safety and environmental management measures/facilities, for their period of contract,
in their activities/at their work sites, which shall be required according to the IMS of
the company or that required by the health/safety/environmental Rules established
and effective in the state, at their own cost.

23.2.5. If any contractor failed to comply with or violated any clauses/requirements of
occupational health, safety and environmental Rules effective in the state, in their
activities or at work sites and the same shall be exposed to the government or any
competent authorities upon inspections, the contractor shall be solely responsible for
all liabilities caused by his/her action and shall be responsible for paying the penalty
and taking stipulated corrective actions insisted by the authorities within the specified
time, at their own cost. Any liability to the company in this regard needs to be
compensated by the contractor.

23.2.6. Upon completion of the work, contractor shall clear the area and shall not leave any
Occupational health/safety/environmental liabilities to the company, from their
activities at the worksites.

23.2.7. Any clarification related to IMS requirements of the yard, may be obtained by the
contractor from the DGM (IAC) or the authorized representative of the contract, prior

to the commencement of work.

24, fas<ft % fA=® ik *MF / ELECTRICITY RULES AND REGULATION

24.1. The contractor shall adhere to the various rules in respect of electrical installation as per

the Indian Electricity Rules and Regulations and Electrical Inspectorate Standards in order

N T
to make sure that men and materials are safe from hazards. R T
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25.1. The CONTRACTOR shall be responsible to ensure that all persons employed by them in
the execution of any work in connection with this contract are aware of the provisions of
the official secrets act 1923 and to comply with the same. The CONTRACTOR shall also
ensure secrecy of design, construction, equipment and completion of the vessel. Any
information provided to you under this contract is to be treated as strictly confidential and
is not to be disclosed to any person or persons not concerned therewith.

25.2. All documents under this Contract transferred when the parties shall be treated as
UNCLASSIFIED unless explicitly marked.

25.3. The CONTRACTOR shall ensure that their organization, suppliers/ installation agency/test
and trials teams etc. shall not communicate for use in advertising, publicity, sales release
or in any other medium, system details, photographs and reproduction of equipment and
their fitment on board Navy vessels except without or security clearance from the Indian
Navy.

25.4. Since this is a project of National importance, proper, procedure has to be followed by the
vendor in documentation; in this regard a Non-Disclosure Agreement has to be signed
between CSL and the vendor.

26. AfUAET 3R YR / OVERWRITING & CORRECTIONS

26.1. Tenders shall be free from overwriting or erasures. Corrections and additions, if any, shall

be duly attested and a separate list of such corrections shall be attached with the offer.)

26.2. All terms and conditions, other than those mentioned above, contained in the Enquiry
specification (Annexure I) and drawings, Cochin Shipyard Ltd - General Terms and
conditions (Annexure II) and other annexure pertaining to this tender shall also be attested
by the bidder as a token of acceptance.

26.3. CSL reserves the right to reject any or all bids without assigning any reasons whatsoever
and or based on the past unsatisfactory performance by the bidders at CSL/other
PSE’s/Government Departments. After issuing the work order, CSL reserves the right to
terminate the contractor if the performance of the contractor is not found satisfactory. The

decision of CSL regarding the same shall be final and conclusive.

,./V\-;\\“')an
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ANNEXURE-II
S Rraare fffids 7 COCHIN SHIPYARD LIMITED

Bl  KOCHI-682015

| d / GENERAL CONDITIONS
The complete work to be carried out with the highest degree of workmanship under the

inspection of CSL, Classification Society (when specifically indicated in the technical
specifications), Ship owner, or any other agency nominated by the Shipyard.

b.  Any minor modifications, resulting from the change in statutory regulations prevailing at
the time of final inspection of work by Classification Society, to be carried out by the
Contractor free of cost. In case of rework/modification/additional work, written consent is
to be obtained from the Officer-in-charge before commencement of the work.

c.  Contractor shall carry out the complete work in accordance with Shipyard's approved
drawings. Any minor modifications from drawing or any other work or supply of
material, which is not specified hereunder, but is considered incidental and essential for
the successful completion of the job, shall be carried out by the Contractor without any
additional charge.

d. Contractor shall execute, during or after completion of the work, any minor job connected
with the work, should it be considered necessary by Shipyard and/or Classification Society

e.  The contractor shall be responsible for any damage caused to the material supplied by
CSL. Compensation with penalty for damage or loss of the item will be recovered from
the Contractor, in the event of loss or damage.

f.  Since weight of the vessel is of paramount importance, hence contractor should strictly comply
with the welding specification as mentioned in the drawing.

g.  Material supplied by CSL may not be in the required size and shape. These may be cut
and prepared after proper nesting by the Contractor. Special care to be taken to reduce
wastages. Shortage of any material (supplied by CSL) arising out of excess wastages due to
improper planning shall have to be made up by Contractor free of cost.

h. Contractors are required to work round the clock / Sundays/ holidays as per the
requirement of concerned department in order to complete the work in time.

i.  Any particulars/literature/information/certificates required by the Shipyard in connection
with the work is to be forwarded free of cost.

j-  All correspondence with the Shipyard to be in English language. All documents and plans
to be in English and in metric units.

Vg r\\"-\"l/(nl; s R
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ANNEXURE- I11I

S &3 / SCOPE OF WORK

SHAFTING WORKS (ACTIVITIES BEFORE LAUNCHING) IN
ASW SWC - BY 524 & BY 525

A. UR=™/INTRODUCTION
Cochin Shipyard Ltd (CSL) is constructing 08 numbers of antisubmarine warfare (ASW

SWC) vessels for Indian Navy. As per current requirement, CSL intends to outsource the
Shafting works in ASW SWC including fit up and installation of Water jet Inlet ducts (3
Nos per vessel - Port, Stbd & Centre) , Installation of Seat rings, Installation of Water jet
assemblies , shafts, bearings , Inter mediate shafts and coupling assembly (Activities
before launching) with the available infrastructure facilities and Equipment / materials /
provided by Cochin Shipyard Ltd (CSL) as detailed in the scope of the contractor in
Sequence of Works Appendix B for 02 vessels as per the vessel particulate detailed given
below to competent contractor/s who arrives L1 for the tendered work. Only one vessel
will be awarded to the L1 bidder and the other vessel will be awarded to the bidder who

matches with the negotiated L1 rate. (Refer Clause 4 of Annexure I)

B. Uid fdaRUI/ VESSEL DETAILS

Length Overall 78.00 M
Breadth molded 11.36 M
Depth main deck (Deck 1) 5.80 M
Max Speed 25 knots
Design Draught 270M
Displacement 900 Ton (approx)

C. I Bl TATS-3PER / SCOPE OF WORK-CONTRACTOR

The work shall be carried out based on the contract specification, general arrangement
drawing, CSL mentioned standards and Design drawings. The scope of contractor
includes fit up and installation of Water jet Inlet ducts (3 Nos per vessel - Port, Stbd &
Centre) , Installation of Seat rings, Installation of Water jet assemblies , shafts, bearings ,
Inter mediate shafts and coupling assembly (Activities before launching)with the available

o infrastructure facilities and Equipment / materials / provided by Cochin Shipyard Ltd

e: \f\(\CSL) as detailed in the scope of the contractor in Sequence of Works Appendix B in

ip Building

mm )accordance with the enclosed Specifications and drawings up to the entire satisfaction of
0
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CSL Owner / Class surveyor. Entire scope of work mentioned in Appendix B is divided

into three stages (Stage 1, Stage 2 and Stage 3). Scope of work includes the following:

a) The job pertains to the various activities in connection with the shafting works onboard
ASW SWC ships BY 524 & BY 525%.

b) The Contractor shall ensure that sufficient number of welders is qualified by DNV for
executing the job as per ASW WPS. Costs for certification must be paid by the contractor.
The welder test is to be carried out in presence of DNV at CSL welding technology centre.
The facilities for welding test like welding machine, welding consumables and test piece
will be provided by CSL, where as the welding tools & accessories and personal PPE to be
carried by the contractor.

c)Scope of contractor includes the collection of associated items from CSL store,
transportation, lifting, shifting and installation of the same as per drawing/ OEM
Documents.

d) Each of the ship (ie. BY 524 & BY 525) is having 3 shaft lines with Water jet propulsion
system, each propelled by 4 MW Main Engine.

e)General shaft line arrangement drawing is placed in Appendix-D.

f) The sequence of shafting works is elaborated in Appendix-B

g) All the tools and accessories, jigs and fixtures required for the work shall be under the
scope of contractor. Same shall be having valid safety certificate as applicable.

h) Cutting & grinding wheels are under the scope of contractor.

i) Gas Cylinders if required to meet the schedule has to be arranged by the contractor based
on the requirement.

j) Gas safety valves will have to be brought by the contractors for each OXY acetylene hose
used by the contractor.

k) Clearance from CSL personnel is to be obtained prior to the commencement of each
stage of operation.

I) Hot work (Cutting, welding and dry survey for installation and removal of

machine/equipments) and other allied works required for the execution of job are under
contractors scope.

m) The work has to be completed to the total satisfaction of CSL personnel, Indian Navy as

well as DNV class reps.
n) All items required for the successful completion of the job other than that under CSL
scope is to be arranged by the contractor. ’/5 '\‘?’K/“’ﬂn\;og\
o) Lifting hooks wherever required shall be provided by the contractor &/ P N2 \
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p) CSL reserves the right to take over the work partially or fully depending upon the schedule
of requirements/ urgency of completion of activities.
q) All the equipments shall be preserved suitably after installation using fire clothes
provided by CSL.
r)Minor staging up to 3m height shall be erected by the contractor for the work using CSL
material without any separate payment as per the SOP of CSL. Any requirement over and
above this shall be arranged by CSL separately.
s) Arrangement of necessary work permits, ventilation and lighting, etc. required for the
execution of the job will be under the scope of contractor.
t)The working area should be cleaned by the contractor after completion of work and also
contractor shall deploy their manpower for general clean ship in each vessels (weekly 2
Hrs as suggested by the reporting Officer)
u) There should be a guarantee of 1 year for the workmanship.
*Note : The vessel number provided is for indicative purpose only. CSL reserve the right to

allocate the work with the same scope to the other vessel in the series such as BY 526 or

BY527 based on priorities as decided by the project schedule.

D. ¥IUHTH BT GART / SCOPE OF CSL
a) Supply of Equipments/Machineries at stores

b) Verifying dimensions prior to each stage of operation.

c) Conducting survey for each stage of operation after the receipt of request from the
contractor

d) Power supply, Water, compressed air (at available pressure) and cutting gases at
centralized points. Connection from switch board/cock assembly of gas, air and water to
be arranged by the contractor.

e) Welding Electrodes for welding if required.

f) Service of CSL Cranes, forklifts/Trailers if required will be made available subject to

availability at free of cost. I
e o o, 0~ ~

g) Staging above 3m height. _f"@@"\ﬁf;\\
. . . ; Lin =\

h) Arranging QC/ Owner for inspection and survey. {"’ v 'Mm\)f—:
. . . . . . ip Buildin S
i) Fire clothes required for the preservation for installed equipments. \\Q" Oumourimg o1 /5
\ 74

E. ¥ ® ®I Ugid / METHODOLOGY OF WORKING P

a) A detailed project report to be submitted prior to commencement of works.
b) The contractor shall deploy/nominate a person who will be in-Charge of the work for the

entire period of project execution. He/she shall keep close liaison with CSL
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Officers/Supervisors concerned and ensure smooth and satisfactory progress of the work
from time to time and shall be available for the entire duration of the project.

c¢) Necessary competent supervisors for the work, to be deployed by the contractor.
Contractor has to nominate a Project Manager who will be the single point of contact
pertaining to matters related to the contract.

d) Contractor should have a separate QC team to ensure the Quality Assurance and the
name of person in charge of the team is to be intimated to CSL prior to commencement of
work. The contractor has to appoint sufficient number of Safety officer/ supervisor as
specified in the prevailing CSL norms.

e) Employees of the firm shall work under close coordination with CSL personnel,
structural contractors and Piping/Painting contractors with a conciliatory approach and
team spirit to achieve the project completion in time.

f) The Contractor is expected to have full knowledge and understanding of the Labour
rates, conditions, practices etc. prevalent in the CSL and premises. The contractor shall be
entirely responsible for all matters related to manpower and labour engagement for the
subject contract.

g) Issues related to availability and utilization of manpower shall be dealt by the
Contractor. Availability of competent labour with requisite skills for the specified jobs
shall be ensured by the contractor.

h) The complete work is to be carried out with the highest degree of workmanship under
the inspection of CSL, Classification society (when specifically indicated in the technical
specifications), Ship owner, or any other agency nominated by Shipyard as per QAP.

i) The contractor shall execute the work in every area under instruction/intimation to CSL
personnel at site. Clearance from CSL in terms of permits/internal regulations etc. as
applicable from time to time shall be obtained. The contractor shall obtain necessary hot
work sanctions, permission to work in confined areas, safety clearance for scaffolding
done by the contractor, electrical related provisions etc. as per CSL safety rules.

j)  The contractor / contractor shall be responsible for any damage caused to the material
supplied by CSL. Compensation with penalty for damage or loss of the item will be
recovered from the Contractor, in the event of loss or damage. The responsibility is
limited only with respect to the damages caused due to any mistake or negligence of
contractor.

k) Contractors are required to work round the clock/ Sundays/ holidays as per the

requirement of concerned department in order to complete the work in time. P

Ship Building | 5|
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The upper age limit of all workers and supervisors employed by the contractor /
contractor and those contractors who do or supervise the job themselves shall be as per
the prevailing rules of CSL.
Any particulars/literature/information/certificates required by the Shipyard m
connection with the work is to be forwarded free of cost.
The Contractor is to ensure proper cleanliness all around his work area while working on
board ship. The contractor shall arrange to collect and clean up every day all the waste,
scrap, debris etc. generated by their workmen while working on board the ship and other
locations and deposits the same suitably at specified location at his cost to the complete
satisfaction of CSL. In case of any failure on his part to comply with the requirement, CSL
will arrange the required cleaning entirely at the contractor's cost.
Daily cleaning and housekeeping in work areas to be ensured by the contractor. In case
of any failure to do so, CSL reserves the right to make alternate arrangement for cleaning
at the risk and cost of the contractor. In addition to this, one quarter in every week shall
be exclusively dedicated for cleaning and housekeeping activities. 10% of the manpower
subject to a minimum of 2 persons is to be deployed for this purpose.
Segregation of waste at source and deposit into the respective pallets is the sole
responsibility of the contractor. In case of any mixing of waste, CSL will segregate the
waste at the expenses of the contractor.
Any material/ fitting/ equipment fitted onboard the vessel is CSL property. Removal of
any such item shall be done only with the written approval of officer concerned. 'Permit
for Removal and Refitting' has to be meticulously followed to this effect.
Contractor has to ensure proper diligence while laying hoses and cables onboard vessel.
Separate route to be used for fuel hoses and electric cables. Clear space/ passage for
movement of personnel are to be maintained throughout the construction period. CSL
reserves the right to confiscate the hoses/ cables those are laid in a haphazard/
inconvenient way or to impose suitable penalty on the contractor.
Half yearly inspection of portable electrical tools and leak testing of cutting hoses are
mandatory. Electric tools/ cutting hoses without valid inspection certificate will not be
permitted onboard vessel.
Hot works are to be carried out as per the existing CSL norms. Timely closing of hot
work permits is the responsibility of the Contractor. This is to be done in a regular
manner in consultation with the Executing Officer.
The contractor has to handle the CSL properties and materials issued to the contractor

with due care. CSL reserves the right to recover any losses due to damage/ loss occurred

e |2 iN this regards.
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All equipment/ portable electric tools, plug boards etc. used by the contractor should

have tally plated/ tags for easy identification.

HTH &1 3EIEN / SCHEDULE OF WORK

a)

e)

CSL shall indicate the master construction schedule of completion of the work of vessel.
The contractor in turn shall submit their detailed scheduled of completion of the work to
the officer In-charge. The progress of work shall be made in tandem with the progress of
completion of the vessel allowing sufficient time for other interface activities/works.

CSL has the right to change the schedules of the project to the interests of the company
and the contractor should be capable of adjusting the resources according to the
instructions from the CSL contact person.

Detailed working schedule (Weekly, Monthly etc.) to be prepared and submitted to yard
personnel. However, a detailed overall schedule, in a reasonable manner should be
submitted prior to commencement of work.

WORKING ON CSL HOLIDAYS: Intimation for working on Saturday / Sunday /
holidays if required, should be submitted 2 working days prior to the date of holiday
indicating names of personnel to Personnel Department and Security through concerned
Department.

Performance of Work done shall be evaluated and rated in accordance with the form

available in Appendix A.

G. &rd gof 819 &1 THIUT 9 / WORK COMPLETION CERTIFICATE

The contractor shall prepare and submit Work Completion Certificate (WCC) after
completion of each stage of work. Stage payment shall be made based on duly signed
WCC.

H. &/ wifaf¥e e / SAFETY/STATUTORY RESPONSIBILITY

a)

b)

The contractor shall be entirely responsible for the safety of all the personnel employed
by him on the work. In this regard, he should adopt all the required safety measure and
strictly comply with the safety regulations in force. A copy of CSL’s “Safety Rules for
Contractors (Revised)" is available with SBOC Department for reference.

The Contractor should arrange to suitably insure all his workmen/other personnel in this
regard. CSL will not be responsible for any injury or illness to the Contractor's

workmen/other personnel during execution of the works due to whatsoever reasons.

In this regard, the Contractor will have to fully indemnify CSL against any claims.njade,, -
/—\ 4,

.

by his workmen/other personnel.
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d) The Contractor shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he employs

contract labour for executing the works.

A IT AETAEF / K)%;ﬂy General Manager

SSEHTT AT / Outsourcing Department

e |
Ship Building ) 3
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ANNEXURE- IV
de+ie! qifvifae s g= / TECHNO COMMERCIAL CHECK LIST

(To be submitted by the bidder)
TENDER NO. SB-OSD/ASW/775/2023 Dtd. 20-05-2023

(Bidders may confirm acceptance of the Tender Conditions/deviations if any to be specified)

Confirmation from

SL Tender Enquiry R irement bidder Sp;:l;ﬁ;t
No. ende quiry Requirements (strike off whichever is co ents

not applicable)

/Remarks

Scope of work as per  Technical
1 | Specification/Drawings/  General Terms &
conditions (Annexure III)

Agreed as per tender
/Do not agree

Whether technical bid & price bid are submitted

2 in separate E-mails? Yes/No
Schedule of work as specified in technical

3 | specification/ price bid of this tender is Yes/ No
acceptable?

4 Submission of Information/Documents relevant as Submitted/Not
per clause 2 of Annexure I submitted

90days - Agreed as per

5 | Offer Validity (date) tender/Do not agree

Completion period as mentioned in the tender

6 L Yes/ No
enquiry is acceptable
7 | Taxes & Duties Spec1f1ed/1'ncluded in
Price
8 | Payment terms - confirm
Agreed as per

a | Payment terms as per Annexure-I, Clause 12.
Y P tender/Do not agree

b | Any others (Specify details)

9 Price shall remain firm and fixed and No Agreed as per
Escalation in prices after awarding of contract tender/Do not agree

10 Security Deposit & Performance Guarantee as per Agreed as per
Annexure-I Clause 13 & 14. tender/Do not agree

Termination of contract/risk purchase as per
11 |relevant clause in the terms & conditions of Yes /No
tender enquiry is acceptable

7 ’ln\\ .
12 | Force Majeure ,'/;\‘\W : 22\ Agreed as per
[ &/ P \ tender/Do not agree

o
—

3
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Liquidated damages and cancellation of contract

Agreed as per

tender/Do not agree

Arbitration & Jurisdiction clauses

Agreed as per

tender/Do not agree

15 Confirm all other terms and conditions of our Confirmed/Not
enquiry are acceptable. confirmed
16 Confirm, un-priced price bid (price bid without Confirmed/Not
price ) is submitted with Part — I bid confirmed
17 Fully aware about the safety, general rules, Yes / No

regulations, standards, entry pass eligibilities etc.?

Bidder shall not be under a declaration of
ineligibility issued by Govt. of India/ State govt./
Public Sector Undertakings etc. The bidder shall

Self declaration

1 .
8 not have been debarred / black listed by CSL or submltt?d/Not
: . submitted

by any of the Public Sector Undertaking or
Government department etc.

19 | Is your firm registered under TReDS? Yes/No

20 | Is your firm registered as vendor in CSL? Yes/No
Annual turnover requirement, during last 3 years, Agreed as per

21

ending 31% March of the previous financial year

tender/Do not agree

Does your firm have valid registration under

22 Yes/N
statutory schemes such as ESI / EPF es/No
Submission of MSME and NSIC registration Submitted/Not

23 ) .
document with offer submitted

24

Deviations from Tender conditions

No Deviations
/Deviations are
specified

eYdI&R / Signature:

?babc'(l{ dT Udl / Address of the Contractor

e HeX / Seal:
» - 3

wE | =
Ship Building ) 3
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ANNEXURE-V

g el Y74 / PRICE BID FORMAT

TENDER NO. SB-OSD/ASW/775/2023 Dtd. 20-05-2023

SHAFTING WORKS (ACTIVITIES BEFORE LAUNCHING) IN
ASW SWC - BY 524 & BY 525

AMOUNT

SL Qty per In INR

NO DESCRIPTION ship

Shafting works in ASW SWC including fit up and
installation of Water jet Inlet duct, Installation of Seat
1 |rings, Installation of Water jet assembly, shaft, 1 Set
bearings, Inter mediate shaft and coupling assembly
(Activities before launching) of Starboard Shaft line.

Shafting works in ASW SWC including fit up and
installation of Water jet Inlet duct, Installation of Seat
2 |rings, Installation of Water jet assembly, shaft, | 1 Set
bearings, Inter mediate shaft and coupling assembly
(Activities before launching) of Centre Shaft line.

Shafting works in ASW SWC including fit up and
installation of Water jet Inlet duct, Installation of Seat
3 |rings, Installation of Water jet assembly, shaft, | 1 Set
bearings, Inter mediate shaft and coupling assembly
(Activities before launching) of Port Shaft line.

4 Sub Total Amount for 01 Vessel (Sum of S11 to S1 3)

6 TOTAL AMOUNT FOR 01 VESSEL (SL 4 +5)

GRAND TOTAL AMOUNT FOR 02 VESSELS (S1 No.6 * 2)

.

Grand Total amount (in words) Rupees,:«z:\/“‘l.‘\tn\A N

CIA
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A. Price basis: For Destination (at CSL).

B. L1 will be determined based on Sub total Amount Sl. No. (4) Excluding GST.

C. GST as per the prevailing rate will be paid.

D. L1 declaration will be based on the price bid verification by CSL finance dept as per the

calculation specified.

=

The L1 bidder will be awarded the Shafting works which includes fit up and installation of
Water jet Inlet ducts (3 Nos per vessel - Port, Stbd & Centre) , Installation of Seat rings,
Installation of Water jet assemblies , shafts, bearings , Inter mediate shafts and coupling
assembly (Activities before launching)with the available infrastructure facilities and
Equipment / materials / provided by Cochin Shipyard Ltd (CSL) as detailed in the scope of
the contractor in Sequence of Works Appendix B in ASW SWC BY 524*. The other
bidder willing to match with the negotiated L1 rate will be issued with Shafting works in
ASW SWC BY 525* from amongst other bidders sequentially starting with L2, L3, L4 and
so on, in that order of preference.

F. Work Performance shall be evaluated and rated based on Annexure A.

G. Unit rate quoted should include labour charge, handling charge, Equipments, Tools &
tackles, consumable charges and any other cost included for the satisfactory completion of
all works as per drawings and scope of work mentioned at Annexure-III.

*Note : The vessel number provided is for indicative purpose only. CSL reserve the right to

allocate the work with the same scope to the other vessel in the series such as BY 526 or

BY527 based on priorities as decided by the project schedule.

Signature of Contractor/authorized signature
of firm or agency:
Name of contractor or authorized signatory

=5t
s "'/7/’ N .
AR AN of firm/agency:
(i &/ T Prafy & . .
{ ‘E v |~ Designation:
{l A Ship Building ); .
\ % \Outsourcing ce /3" Address:

P Contact No:
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ANNEXURE-VI

PRE CONTRACT INTEGRITY PACT

COCHIN SHIIPY ARD LIMITED
SBOC DEPARTMENT

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on day of the
month of .................ll. , between, on one hand, the President of India acting through
Deputy General Manager, Cochin Shipyard Ltd (CSL) having its registered office at Cochin,
Kerala India (hereinafter called the "PRINCIPAL", which expression shall mean and include,
unless the context otherwise requires, his successors in office an assigns) of the First part and

Y VTP represented by
ST Chief Executive Officer (hereinafter
called the "BIDDER/Seller" which expression shall mean and include, unless the context
otherwise requires, his successors and permitted assigns) of the second part.

WHEREAS the PRINCIPAL proposes to procure...................... and the BIDDER/Seller is
Willing to offer/has offered the stores and

WHEREAS the BIDDER is a private company I public company / Government undertaking /
Partnership / registered export agency, constituted in accordance with the relevant law in the
matter And the PRINCIPAL is a Government of India PSU performing its functions on bg

?\T-i B/(0, 7
the President of India. S N\
/ § T Py <

Ship Building
Utsourcing Cel)

NOW, THEREFORE, \"

To avoid all forms of corruption by following a system that is fair, transparent and free\%’pﬁfg/
any Influence/prejudiced dealings prior to, during and subsequent to the currency of the

contract to be Entered into with a view to:-

Enabling the PRINCIPAL to obtain the desired said stores/equipment/item at a competition

price in Conformity with the defined specifications b avoiding the high cost and the

distortionary impact of Corruption on public procurement, and Enabling BIDDERs to abstain

from bribing or indulging in any corrupt practice in order to secure the Contract by providing

assurance to them that their competitors will also abstain from bribing d Other corrupt practices
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and the PRINCIPAL will commit to prevent corruption, in any form, b its Officials by following
transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:-
1. COMMITMENTS OF THE PRINCIPAL

1.1 The PRINCIPAL undertakes that no official of the PRINCIPAL, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or through
intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial
benefit or any other advantage from the BIDDER, either for themselves or for any person,
organization or third party related to the contract in exchange for an advantage in the
bidding process, bid evaluation, contracting on implementation process related to the
contract.

1.2 The PRINCIPAL will, during the pre-contract stage, treat all BIDDERs alike and will
provide to all BIDDERs the same information and will not provide any such information to
any particular BIDDER which could afford an advantage to that particular BIDDER in
comparison to other BIDDERSs.

1.3 The officials of the PRINCIPAL will report to the appropriate Government office any
attempted or completed breaches of the above commitments as well as any substantial
suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the PRINCIPAL with full and verifiable facts and the same is prima facie found to
be correct by the PRINCIPAL, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings may be initiated by the PRINCIPAL and such a
person shall be debarred from further dealings related to the contract process. In such a case

while an enquiry is being conducted by the PRINCIPAL the proceedings under the Contr:a‘@\ i
S
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2. COMMITMENTS OF BIDDERS ‘\\". Outsourcing foi) /&

N2

cchi-b -

The BIDDER commits itself to take all measures necessary to prevent corrupt practices;:

unfair means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular
commit itself to the following:-

21 The BIDDER will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the PRINCIPAL, connected
directly or indirectly with the bidding process, or to any person, organization or third




2.2

2.3

24

2.5

2.6

2.7

2.8

2.9

2.10

2.11
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party related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised to give, directly
or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial
benefit or other advantage, commission, fees, brokerage or inducement to any official of
the PRINCIPAL or otherwise in procuring the Contract or forbearing to do or having done
any act in relation to the obtaining or execution of the contract of any other contract with
the government for_showing or forbearing to show favour or disfavor to any person in
relation to the contract of any other contract with the Government.

BIDDERs of foreign origin shall disclose the name and address of their Indian agents and
representatives, if any and Indian BIDDERs shall disclose their foreign principals or
associates, if any. B

BIDDERSs shall disclose the payments to be made by them to their Indian agents/brokers or
any other intermediaries, in connection with this bid/contract and the payments have to be
in Indian Rupees only.

The BIDDER further confirms and declares to the PRINCIPAL that the BIDDER is the
original manufacturer/ integrator/authorized agent of the stores/equipment/items and has
not engaged any individual or firm or company whether Indian or foreign to intercede,
facilitate or in any way to recommend to the PRINCIPAL or any of its functionaries,
whether officially or unofficially to the award of the contract to the BIDDER, nor has any
amount been paid, promised or intended to be paid to any such individual, firm or
company in respect of any such intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends
to make to officials of the PRINCIPAL or their family members, agents, brokers or any
other intermediaries in connection with the contract and the details of services agreed
upon for such payments.

The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

The BIDDER shall not use improperly, for purposes of competition or personal gain, pass
on to others, any information provided by the PRINCIPAL as part of the business
relationship, regarding plans, technical proposals and business details, including
information contained in any electronic data carrier. The BIDDER also undertakes to
exercise due and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts. o

The BIDDER shall not instigate or cause to instigate any third person to@%@}g of the
[ &/ Pty '%4’,\\
( oot

Ship Building

actions mentioned above.
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2.12 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the
BIDDER, either directly or indirectly, is a relative of any of the officers of the PRINCIPAL,
or alternatively, if any relative of an officer of the PRINCIPAL has financial interest/stake
in the BIDDER's firm, the same shall be disclosed by the BIDDER at the time of filing of
tender. The term 'relative' for this purpose would be as defined in section 6 of the
Companies Act 1956.

2.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee or the PRINCIPAL.

3. PREVIOUS TRANSGRESSION

3.1 The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact, with any other company in any country
in respect of any corrupt practices envisaged hereunder or with any Public Sector
Enterprise in India or any Government Department in India that could justify; BIDDER's
exclusion from the tender process.

3.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be
disqualified from the tender process or the contract, if already awarded, can be terminated
for such reason.

4. EARNEST MONEY (SECURITY DEPOSIT)

4.1 While submitting commercial bid, the BIDDER shall deposit an amount NIL (to be
specified in RFP) as Earnest Money as applicable/Security Deposit, with the PRINCIPAL
through any of the following instruments:

i.Bank Draft of Pay Order in favor of CSL.

ii.A confirmed guarantee by an Indian Nationalized Bank, promising payment of the
guaranteed sum to the PRINCIPAL on demand within three working days without
any demur whatsoever and without seeking any reasons whatsoever. The demand
for payment by the PRINCIPAL shall be treated as conclusive proof of payment.

iii.Any other mode or through any other instrument (to be specified in the RFP).

42 The Earnest Money if applicable/Security Deposit shall be valid upto the complete
conclusion of the contractual obligations to the complete satisfaction of both the BIDDER
and the PRINCIPAL, including warranty period.

43 In case of the successful BIDDER a clause would also be incorporated in the Article
pertaining to Performance Bond in the Purchase Contract that the provisions of sanctions
for Violation shall be applicable for forfeiture of Performance Bond in case of a decision by
the PRINCIPAL to forfeit the same without assigning any reason for imposing sanction for
violation of this Pact. ‘m}‘iw

\f \\
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4.4 No interest shall be payable by the PRINCIPAL to the BIDDER on Earnest Money/Security
Deposit for the period of its currency.

5.  SANCTIONS FOR VIOLATIONS

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting
on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the
PRINCIPAL to take all or any one of the following actions, wherever required:-

(i) Toimmediately call off the pre contract negotiations without assigning any reason or
giving any; compensation to the BIDDER. However, the proceedings with the other
BIDDER(s) would continue.

(ii)) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/
Performance Bond (after the contract is signed) shall stand forfeited either fully or
partially, as decided by the PRINCIPAL and the PRINCIPAL shall not be required to
assign any reason therefore.

(iii) To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER.

(iv) To recover all sums already paid by the PRINCIPAL, and in the case of an Indian
BIDDER with interest thereon at 2% above the prevailing Prime Lending Rate of State
Bank of India, while in case of a BIDDER from a country other than India with interest
thereon at 2% above the LIBOR (London Inter Bank Offer Rate). If any outstanding
payment is due to the BIDDER from the PRINCIPAL in connection with any other
contract for any other stores, such outstanding payment could also be utilized to recover
the aforesaid sum and interest.

(v) To en cash the advance bank guarantee and performance bond/warranty bond, if
furnished by the BIDDER, in order to recover the payments, already made by the
PRINCIPAL, along with interest.

(vi) To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable to
pay compensation for any loss or damage to the PRINCIPAL resulting from such
cancellation/recession and the PRINCIPAL shall be entitled to deduct the amount so
payable from the money(s) due to the BIDDER.

(vii) (vii) To debar the BIDDER from participating in the future bidding processes of CSL
for a minimum period as deemed appropriate, which any be further extended at the
discretion of the PRINCIPAL.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middle man or
agent or broker with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of any
contract signed by the PRINCIPAL with the BIDDER, the same shall not be opened.

L — (x) Forfeiture of Performance Bond in case of a decision by the PRINCIPAL to forfeit the

S el . same without assigning any reason for imposing sanction for violation of this pact
s fm \4\ gning any p g pact.
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wEH =

ip lm’lding 3
ourdng Cell /&,




Cochin Shipyard Ltd 39
Tender Enquiry Notice - Shafting works (Activities before launching) in ASW SWC
BY 524 & BY 525

5.2 The PRINCIPAL will be entitled to take all or any of the actions mentioned at para 5.1(i) to
(x) of this pact also on the Commission by the BIDDER or any one employed by it or acting
on its behalf (whether with or without the knowledge of the BIDDER), of an offence as
defined in chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988
or any other statute enacted for prevention of corruption.

5.3 The decision of the PRINCIPAL to the effect that a breach of the provisions of this pact has
been committed by the BIDDER shall be binding on the BIDDER. However, the BIDDER
can approach the Independent Monitor(s) appointed for the purposes this Pact.

6. FALL CLAUSE

6.1 The BIDDER wundertakes that it has not supplied/is not supplying similar
product/systems/items or subsystems at a price lower than that offered in the present bid
in respect of any other Ministry/Department of the Government of India or PSU and if it is
found at any stage that similar product/systems or sub systems/items was supplied by the
BIDDER to any other Ministry/Department of the Government of India or PSU at a lower
price, then that very price, with due allowance for elapsed time, will be applicable to the
present case and the difference in the cost would be refunded by the BIDDER to the
PRINCIPAL, if the contract has already been concluded.

7.  INDEPENDENT MONITORS

7.1 The PRINCIPAL has appointed Independent Monitors (hereinafter referred to as
Monitors) for this Pact in consultation with the Central Vigilance Commission.

i) Mr. Om Prakash Singh, IPS (Retd.),
Flat No. D-801, Prateek Stylome,

Sector-45, Noida, o
Uttar Pradesh - 201301 2RO\
/}tg T Pty N2,
Mob: 9818564455 ( £ W“" );
Emai I: Ops2020@rediffmail.com \% Outsoureing ¢ /5 !
\‘\\kt%/ Kech c““\t,:/ I
ii) Shri. Jagadip Narayan Singh, IAS (Retd.), ~=F

C-54, Bharatendu Harischandra Marg,
Anand Vihar, Delhi - 110092.
Mobile: 9978405930
Email: jagadipsingh@yahoo.com
7.2 The task of the Monitors shall be to review independently and objectively, whether and to
what extend the parties comply with the obligations under this Pact.
7.3 The Monitors shall not be subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.



mailto:Ops2020@rediffmail.com
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7.7

7.8

10.

11.
11.1
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Both the parties accept that the Monitors have the right to access all the documents relating
to the project/procurement, including minutes of meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so
inform the Authority designated by the PRINCIPAL.

The PRINCIPAL accepts that the Monitor has the right to access without restriction to all
Project documentation of the BUYER including that provided by the BIDDER. The
BIDDER will also grant the Monitor, upon his request and demonstration of a valid
interest, unlimited access to his project documentation. The same is applicable to
Subcontractors. The Monitor_shall be under contractual obligation to treat the information
and documents of the BIDDER/Subcontractor(s) with confidentiality.

The PRINCIPAL will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact on
the contractual relations between the parties. The parties will offer to the Monitor the
option to participate in such meetings.

The Monitor will submit a written report to the designated Authority of
PRINCIPAL/Secretary in the Department/ within 8 to 10 weeks from the date of reference
or intimation to him by the PRINCIPAL /BIDDER and, should the occasion arise, submit
proposals for correcting problematic situations.

FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provisions of this pact or payment of
commission, the PRINCIPAL or its agencies shall be entitled to examine all the documents
including the Books of Accounts of the BIDDER. The BIDDER shall provide necessary
information and documents in English and shall extend all possible help of the purpose of
such examination/inspection.

LAW AND PLACE OF JURISDICTION
This Pact is subject to Indian Law. The place of performance and jurisdiction is the seag:a;ﬂlt iy
the PRINCIPAL. '

OTHER LEGAL ACTIONS

that may follow in accordance with the provisions of the extent law in force relating to any
civil or criminal proceedings.

VALIDITY

The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years
or the complete execution of the contract to the satisfaction of both the PRINCIPAL and
the BIDDER/Seller, including warranty period, whichever is later. In case BIDDER is
unsuccessful, this Integrity Pact shall expire after six months from the date of the signing
of the contract.
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11.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of this
pact shall remain valid. In this case, the parties will strive to come to an agreement to their
original intentions.

The parties hereby sign this Integrity Pactat............................ (0] o B
PRINCIPAL BIDDER
Name of the Officer CHIEF EXECUTIVE OFFICER
Designation
Dept/MINISTRY /PSU
Witness Witness
T T
2 2

* Provisions of these clauses would need to be amended /deleted in line with the policy of the
BUYER in regard to involvement of Indian agents of foreign suppliers.
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APPENDIX-A
PERFORMANCE EVALUATION FORM

Evaluation Grade Points Awarded (Grade Points X Weightage)

Very

Parameters Grade Excellent | Good | Average Bad Poor

Weightage 5 4 3 2 1

Timely Completion as per Project schedule 10
Work Planning & Coordination 2
House Keeping and HSE 2
Responsiveness to critical and complex works 2
Overall Quality Management 2
Integrity and Professionalism 2
Total Grade Points (sum of points in each grade) 20

Grand total of grade points awarded

(Max 100)

Points to be considered during evaluation

Timely Completion as
per Project schedule

Completion of work within stipulated time, including class surveys & till
submission of proper quotation. (No Reworks/Survey failures)

Work Planning & Co-
ordination

Planning of (material, labour & machinery) for smooth execution of work,
coordination with multiple agencies/stakeholders, Pro-active approach in
avoiding hindrance of work, Supervisory skills, communication etc.

Responsiveness to
critical and complex
works

Willingness to execute complex works understanding the importance of the
work for CSL, deployment of adequate workers in time & round the clock in
critical tasks.

Overall Quality Quality of Work, No of QC/Class survey points, Re-works, RT/Survey
Management Failures, quality of manpower, supervisors etc. to be considered

. Adherence to CSL HSE policies and instructions, use of PPEs, commitment
House Keeping and o . . . .
FISE & continuing practises for good housekeeping at site, daily tool box

meetings at site.

Integrity and

Responsiveness & commitment to work, uniforms to workers, appropriate
& polite behaviour at site, ethics in preparation of quotations, corrections in

Professionalism . .
quotation, proper documentation.
Signature
/"i‘%“w'“"\”\ : (CSL Officer in-Charge)

i m\)"& Name & Design

{ Ship Buildi 3

\ ng 3

\\'t am“""“"n Cell /&

\‘\\\ \‘-o /

NV
INZhedhi ¥
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APPENDIX-B
SEQUENCE OF WORKS
Sl
NO Sequence of Works Scope Reference Data
1 Block Consolidation Yard Scope Yard Plan
Water jet inlet
Collection & Transportation of water jet inlet duct from Contractor duct drawings,
2 CSL Stores to Building Dock and move subsequently to the Scope weight and lifting
vessel as per requirement details-Wartsila
IPI Manual
Collection & Transportation of water jet assembly, seat ring
& packing ring, impeller and shaft assembly, thrust block Weight and
3 assembly , lock and turn device, shaft couplings, bulkhead | Contractor lifting details-
seals , intermediate shaft and pedestal bearing from CSL Scope Wartsila IPI
Stores to Building Dock and move subsequently to the Manual
vessel as per requirement
Cut opening (Undersize - 15 mm on all sides) for shifting Contractor
4 | inlet duct to Water Jet Compartment - Marking for the cut Scope Yard Plan
opening to be done by the contractor
Rer.n.oval of stlffn?rs and other. hgll support. structure to Contractor Yard Plan / Site
5 | facilitate the shifting of water jet inlet duct into the o
. Scope conditions
compartment as per the requirement
6 Providing strong back and reinforcement wherever Contractor Yard Plan / Site
required Scope conditions
Water jet inlet
Shifting of Water jet inlet duct from Building dock to Water | Contractor du§t drawmgs,.
7 jet compartment Scope weight and lifting
details-Wartsila
IPI Manual
Establishing shaft centre line using laser alignment tool General Shaft
8 (alignment tool will be provided by CSL with technician Yard Scope Arrangement
for operating the same) Drawing
. . o General Shaft
9 Offering Primary shaft sighting survey to CSL QC, Yard Scope Arrangement
WOT(K) as well as DNV reps. .
Drawing
Contractor General Shaft
10 | Fit up of Inlet duct (aligning to shaft centre line) Scope Arrangement
Drawing
1 Fit up of stiffners and other hull support structures Contractor Yard Plan
removed =T Scope
Welding of Foundation for Main Engine-Gearbox &‘/\ \
12 Pedestral Bearings - Controlled Welding ,.' ”{hrd Scope Yard Plan

“ E s"" lmldlng
""Wmnu Cell

}:

/S
4

/"c(‘n c%'l
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Welding
13 Welding of inlet duct in 07L block - Controlled Welding (as | Contractor Procedure -
per the procedure & sequence mentioned in IPI manual) Scope Wartsila IPI
Manual
14 Welding of stiffners and other hull structures removed for | Contractor Yard Plan / Site
inlet duct shifting into the compartment. Scope conditions
15 Offering Secondary Shaft sighting survey to CSL QC, Contractor ii?;;;lersif:
WOT(K) as well as DNV reps. Scope )
Drawing
Yard Scope
(Third Party
16 | In Situ Machining of Transom Flange Vendor
arranged by
CSL)
Third Party
. . Vendor
17 | In Situ Machining of Stern Tube Flange
arranged by
CSL
Mounting of Seat ring in the inlet duct transom flange area
18 for.l'Tole. marking (any l.ifting hook that will be required for Yard Scope Wartsila IPI
facilitating the same will be under the scope of contractor) - Manual
same to be removed once the hole marking is completed
Yard Scope
(Third Party
19 | Inside boring of water jet inlet duct (if required only) Vendor
arranged by
CSL)
Yard Scope
(Third Party
20 | Drilling & Counter sunking of transom flange holes Vendor
arranged by
CSL)
71 Marking of h.oles in the stern tube flange for drilling & Yard Scope Wartsila IPI
counter sunking Manual
Yard Scope
(Third Party
22 | Drilling & Counter sunking of Stern tube flange h%lgs: Vendor
%, \ arranged by
/ 45/ W m\; \csL)
) . “ﬁ Ship l-::ld:.: " / Contractor Wartsila IPI
23 | Installation of Seat Ring Outsourding Cell /&
\\ /."|/Scope Manual
o4 Mounting of Shaft thrust block, shaft seal and irﬁpﬂ?gﬁf}}’ '| Contractor Wartsila IPI
shaft Scope Manual
25 | Waterjet assembly mounting Contractor Wartsila IPI
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Scope Manual
FmaI' Shaft Ahgnment . Contractor Wartsila IPI
26 a) Final Alignment of Thrust bearing block
. . Scope Manual
b) Final shaft seal assembly and aligning
Wartsila IPI
27 li i Y
Coupling mounting ard Scope Manual
)8 Installation of the intermediate shaft along with Bulkhead | Contractor Wartsila IPI
seals and pedestal bearings as applicable Scope Manual

Toekftovo wg | -
Ship Building );
Utsourding Cell /3
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APPENDIX-C

GENERAL SCHEMATIC OF THE VESSEL
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