

COCHIN SHIPYARD LIMITED COCHIN - 682 015

SB-OSD/ASW/948/2025

14th May - 2025

CORRIGENDUM NO.2

Sub: Corrigendum No.2 Dated: 14/05/2025 for 'SUPPLY OF AIR CONDITIONERS ON RENTAL BASIS FOR ASW VESSEL'

Ref: 1) Tender No. SB-OSD/ASW/948/2025 Dtd 24-04-2025

2) Corrigendum No.1 Dated: 09/05/2025

- 1. Subsequent to the above, CSL is here by amending the clauses of tender enquiry as following (changes are highlighted in Blue and Bold-Italics):
- 2. Last date & time of receipt of bids (Part I Techno commercial bid and Part II Price bid) is extended to 20th May 2025 at 15.00 Hrs. and bid will be opened at 15:30 Hrs. on the same day.
- Scope of work, clause 3.18 Contractor should carry out shifting of already fixed AC unit and accessories within the compartment / to outside compartment / to other ships based on requirement. About 30 no. of such removal and refitting is expected.
- 4. Revised price bid format incorporating an additional line item (R01) is enclosed.
- 5. Except the above, Corrigendum No.1 & all other terms and conditions of the tender will remain unchanged.



ANNEXURE-V

मूल्य बोली प्रारूप / PRICE BID FORMAT (R01)

TENDER NO. SB-OSD/ASW/948/2025 Dtd: 24-04-2025

SUPPLY OF AIR CONDITIONERS ON RENTAL BASIS FOR COMPARTMENTS IN ASW VESSEL BY 524

| SL. No. | Description | Unit Rate in INR | Total Quantity | Total Amount for 6 months In INR |
|------------|-------------------------------------------------------|---------------------------------|-------------------|----------------------------------------|
| 1 | Rental charge for AC units (20 No.s) | per day per unit | 20 AC units | |
| 2 | Operator charge (1 No., from 08:00 Hrs to 16:00 Hrs) | per day | 1 operator | |
| 3 | Mobilization Charge of AC units (to and fro CSL) | per AC unit | 20 AC units | |
| 4 | Removal & Refitting of AC units | for each removal & refitting | 30 times | |
| 5 | SUB-TOTAL AMOUNT EXCLUDING GST (SUM OF SL. NO.1 to 4) | | | |
| 6 | GST % HSN CODE: | | | |
| 7 | LANDED COST (SUM OF SL. NO.5 & 6) | | | |

| Grand Total amount (| (in words) | | | |
|----------------------|------------|-----------------------------------------|-----------------------------------------|-----------------------------------------|
| Rupees | | | | |
| r | | | | |
| | | | • • • • • • • • • • • • • • • • • • • • | • • • • • • • • • • • • • • • • • • • • |
| | | | | |
| | ••••• | • • • • • • • • • • • • • • • • • • • • | • • • • • • • • • • • • • • • • • • • • | • • • • • • • • • • • • • • • • • • • • |
| | | | | |

NOTE:

- A. L1 will be determined based on Sub total Amount at SL. No. 5 excluding GST.
- B. GST as per the prevailing rate will be paid.
- C. Rate quoted should include labour charge, handling charge, equipment, tools & tackles, consumable charges and any other cost included for the satisfactory completion of all works as per drawings and scope of work mentioned at Annexure III.
- D. The estimated duration of the requirement is approx. 6 months, however actual requirement may vary slightly. Payment will be done for actual duration of engagement/quantity.
- E. Removal and refitting of AC units 30 times expected.
- F. Quantity mentioned in the price format is only indicative for determining L1 firm. Downward or upward variation shall be anticipated. Payment will be made as per the actuals.

पोत निर्माण बाह्यवीतीकरण कल Ship Building Outsourcing Cell Deputy General Manager Outsourcing Department