TENDER No. UCSL/CC/SB/T/193-196/311/2026 DT:14.10.2026

Cerows Soswas Swarrars Laseren

UDUPI COCHIN SHIPYARD LIMITED
MALPE, UDUPI 576108
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TENDER NOTICE

Tender No. & date UCSL/CC/SB/T/193-196/311/2026 DT.14-10-2026

N ¢ work TENDER FOR PIPE SPOOL FABRICATION OF 70TON
0L WaE BOLLARD PULL BATTERY ELECTRIC TUG UY 193-196

{ﬁf’éiate & time of receipt of | 5 g HCTOBER 2026 (WEDNESDAY), 16:00 HRS.

Date & time of opening of o ;
Technical Bid (Part-1) 28t OCTOBER 2026 (WEDNESDAY), 16:00 HRS.

1. Password protected quotations in the prescribed form is invited from bidders for the work
specified above, subject to the terms and conditions as mentioned in the annexure to the

tender enquiry so as to reach the undersigned by email mentioned on or before the date
and time as stipulated.

2. The following shall be submitted along with the quote: -

PART- I: TECHNICAL BID

a. Tender document duly signed on all pages - Including Terms & conditions, Scope of
work and Indicative quantum work placed at Annexure I, Annexure Il and Annexure III
respectively.

b. The Techno commercial Check List at Annexure VI to be filled up completely and
duly signed.

c. Duly filled form at Annexure - IV & Annexure - VII

d. Unpriced Price bid (Price bid without price and marked as “QUOTED”) to be submitted
along with Part-I.

PART-II: PRICE BID

a. The price bids shall be prepared based on the price bid format at Annexure V.

3. Mode of Submission of Quote:

i. Bid shall be submitted as Password Protected Zip File in two parts.

Part I: Technical Bid — with all enclosures and annexures as mentioned in Para 2 above
Part II: Price Bid.

ii. The files are to be forwarded as Two (02) separate password protected Zip files to
contractcell@udupicsl.com

iii. Part I and Part II are to be protected with separate and distinctly different
passwords.

iv. The Bids will be opened on online mode during which the bidder will be advised to
share the password through SMS with which the technical bid will be opened.

v. The price bids will be opened after technical evaluation and only the technically
qualified bidders will be invited for opening of price bids which shall also be
conducted on online mode as above.
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vi. The contractors can also submit the quotations in sealed covers (Two-Bid) — as separate
sealed covers for Technical Bid and Price bid, both enclosed in a common sealed cover
to reach the below mentioned address before the stipulated time.

4. The bidders shall ensure the receipt of bids at contractcell@udupicsl.com An
acknowledgement mail shall be sent to the bidders on receipt of bids. UCSL takes no
responsibility for delay, loss or non-receipt of tenders by mail by the stipulated time.

5. The tender should be addressed to the Assistant General Manager (Contract Cell), Udupi
Cochin Shipyard Limited, Malpe Harbor Complex, Malpe, Udupi 576 108, Karnataka,

India.

6. No deviations on the tender conditions will be accepted, and bids with deviations will be
considered technically disqualified. The acceptance of a tender or part thereof will rest
with the Assistant General Manager (Contract Cell), Udupi Cochin Shipyard Limited and
reserves the authority to reject the tender received without assigning any reason.

Contact Person: Shri. Pradeep K (Deputy General Manager) Ph. No: +91 9895705138

Shri. Akhil R P (Manager-Contract Cell) Ph. No: +91 8129624149

Assistant General Manager (Contract Cgll)

siferer s oY
AKHIL R P

ey
ITED

o, Bt D LM
D AL e KARNATAKA-ST6 108
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TERMS AND CONDITIONS

TENDER FOR PIPE SPOOL FABRICATION OF 70TON BOLLARD PULL
BATTERY ELECTRIC TUG UY 193-196

1. DESCRIPTION OF WORK

1.1.This tender enquiry pertains to the awarding of contract for pipe spool fabrication of four
(04) numbers of 70 Ton Bollard Pull Battery Electric Tug (UY 193-196) to be built at
Udupi Cochin Shipyard Limited (UCSL) at Cochin Unit.

1.2.The Scope of work, includes purchase of material by vendor, fabrication at vendor
premises, transportation to yard (CSL), segregation of spools at the assigned location
inside CSL premises, and elimination of any imperfection or deficiency of the works until
the project is completed. The Contractor shall execute the work as per the specifications
/ drawings issued and to the satisfaction of UCSL.

1.3. Infrastructure and Consumables: The contractor shall complete the work within their
own premises, all consumables, tools & tackles, cranes, laborer’s, fabrication and
galvanizing facilities etc. to be done at his own expenses. The Contractor shall execute
the work as per the specifications / drawings issued and to the satisfaction of UCSL -
General Terms and conditions in all respects.

1.4.You are requested to obtain clarifications, if any, and carefully study the documents and
the scope of services, before submitting your offer:

1.5.The Agencies are advised to familiarize themselves with the site conditions before
quoting.

2. SCOPE OF WORK
2.1.The scope of work includes purchase of material by vendor, fabrication at vendor
premises, transportation to yard (CSL), segregation of spools at the assigned location
inside UCSL premises Cochin, and elimination of any imperfection or deficiency of the
works until the project is completed.

5 2 Refer Annexure II and Annexure III for detailed scope of work and indicative quantum
of spool fabrication works respectively.

2.3.This is a turnkey job and any additional works up to 7.5% growth of work on the
fabrication/Materials items in terms of total weight / indicative total number of outfits is
to be envisaged and is to be undertaken without any additional price impact.

2.4. Supply of spools for UY193 to UY196 material to be supplied at CSL premises, Cochin.
9.5 For UY193-UY196 materials, weighment shall be carried out in accordance with the
applicable rules pertaining to CSL.

3. ABOUT THE 70T BOLLARD PULL BATTERY ELECTRIC -TUG:
Length O.A (Including fender) :25.9 meter

Length B. P : 26.7 meter
Breadth (MLD) : 13.7 meter
Depth (MLD) : 4.8 meter
Draft (Hull) : 6.4 meter
Bollard Pull : 70 T @ 100% MCR

Gross Tonnage : <500 GT
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Class Notation . "WA1, TOWING VESSEL, ¥AMS, ABCU, QR, BP(70),
UNRESTRICTED NAVIGATION, UWILD 7.5, ESCORT VESSEL,
FIRE FIGHTING VESSEL CLASS 1, PMP (THRUSTER)

Type : Indian Coastal Vessel

4. METHOD OF AWARDING CONTRACT

4.1.Contract will be concluded with Bidder qualifying technically, agreeing to Techno
Commercial conditions (Annexure VI) and emerging as L1 based on the total contract
value.

4.2.Yard intends to award the total scope of work to at least 2 contractors at L1 rate.

4.3.The order of 04 ship would be split between Two bidders, UCSL intends to place the
scope of work for two ships set on each bidder subjected to matching the L1 rate.

4.4.The L1 bidder will be awarded with the scope of work of 1st vessel as confirmed and the
L2 bidder will be called for negotiation to meet the L1 bidder’s rate to award work order
for next one vessel. Incase L2 bidder is not willing to match L1 bidder’s rate, L3/L4/L5
etc. bidders will be invited for the negotiation to match L1 bidder rate.

4.5.1f L2/L3/LA /LS etc. are not willing to match with L1 bidder’s rate, hence work order for
remaining vessels will be placed on L1 bidder based on their performance on the already
awarded one vessel.

4.6.In case of the contractor fails to fabricate and deliver the spools at any stage of the
project, the yard reserves the right to delink the individual ship fabrication scope and will
award the same to alternate contractor. In such cases, the value shall be determined
based on Annexure-V, which shall be deduction from the total contract value for
payments.

4.7.The contractor shall indicate the fabrication lead time as per the requirement of
Annexure-V. However, the schedule as issued by the yard shall be final and binding
which shall be reasonable and in line with the overall project schedule.

4.8. UCSL also reserves the right to cancel the tender if required.

5. QUALIFICATION CRITERIA FOR VENDORS

S.1.The Bidder shall have experience in pipe fabrication, galvanizing, painting of various pipe
materials such as CS, SS, and Cu etc. in the last one year in ship building, ship repair,
petrochemical, heavy engineering and chemical sectors.

5.2.The technical experience means “the experience of successfully completed similar works
(as per clause 5.1 above) for period of two years.

5.3.The average cumulative annual financial turn over should be at least Rs. 2 Crores during
the last 3 consecutive financial year (Audited balance sheets showing turnover profit &
loss account of the firm should be submitted).

5.4.The bidder should have qualified welders having relevant WPS approved by classification
societies.

5.5.Documents to prove credentials of the firm to undertake the subject work. eg: Details of
available equipment’s & facilities, Skilled / qualified Manpower, Work experience of
similar job, etc. The firm has to submit the documents which validate the above-
mentioned Clause 5.1 - 5.4 requirements.
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5.6.1f the e:xper‘ienc_e claimed by the bidder is of no relevance with respect to pipe fabrication,
ga:lvamzmg, painting of various pipe materials of Piping Systems, then such experience
will not be considered for pre-qualification. Decision taken by UCSL in this regard will be
final.

5.7.Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State
gpvt./ Public Sector Undertakings etc. The bidder shall not have been debarred / black
listed by UCSL or by any of the Public Sector Undertaking or Government department
etc.

5.8. Bidder should have sufficient covered space and handling equipment’s to undertake the
work.

5.9.Bidder should have the facility or sub vendor facility to galvanize minimum 3-meter
length pipes and up to 500 NB size pipes with flanges and elbows.

5.10. Bidder should provide the detailed execution plan of Hot-Dip galvanizing, such as where
Hot Dip Galvanizing being carried out. Galvanizing unit capacity, present load,
undertaking to carry out the work as per this tender also to be produced along with the
tender

5.11.The Contractor shall provide certificates wherever applicable, which shall include the
results of all testing required as per the scope of work and performed on all items giving
details, but not limited to the following:
5.11.1. Certified reports of all material.
5.11.2. Certified reports of hydrostatic testing.
5.11.3. QC inspection reports.

5.12. Successful bidder should depute a team (Fabricators & Supervisor) to UCSL to study
the fabrication drawings which includes bending details reading, fit-up details reading,
welding details reading etc.

5.13. As per Government of India guidelines, relaxation shall be applicable to Micro & Small
Enterprises (MSEs) and Startups in respect of Prior Experience criteria, subject to
meeting of quality and technical specifications.

6. SCHEDULE OF COMPLETION OF VESSELS

6.1.70 Ton Bollard Pull Battery Electric Tug (UY 193-196) 04 Nos - Pipe Spools Fabrication
work is required to be completed within a maximum duration of 6 months from the
date of commencement of work order/LOI per vessel and the duration of 06 months
is maximum for entire vessel till its commissioning phase, however the schedule will
be calculated only on the basis of each lot allocation and drawings receipt to the

contractors.
) Tentative
Sl. : Tentative ;
No Vessel Details Start Date Corg;l:a;mn

1 UY 193 - 70 Ton Bollard Pull Battery Electric Tug | 03-Feb-2027 10-Jul-2027

UY 194 - 70 Ton Bollard Pull Battery Electric Tug | 03-Mar-2027 24-Aug-2027

2
3 UY 195 - 70 Ton Bollard Pull Battery Electric Tug 07-Apr-2027 05-Oct-2027
4

UY 196 - 70 Ton Bollard Pull Battery Electric Tug | 12-May-2027 03-Nov-2027
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6.2. UCSL will allocate the schedule on lot basis and at an approx. 08 no of lot per vessel,
the same is indicative for planning the mobilization of resources. The final schedule
and the monthly loading will be provided by planning department based on
availability of drawings, which shall be binding and will be considered for
determination of delay, if any.

6.3.Each lot needs to be completed within one month from the date of drawing
receipt (Total-08 lots approx.) and contractor should execute at an approx.
(400-450) spool fabrication in complete aspect per month.

6.4. UCSL will allocate the spool allocation in an evenly spread-out manner.

7. WORK PROCEDURE

7.1.Necessary job instructions, drawings etc. for the work will be issued by UCSL.

7.2.Contractor is to carry out the work as per the specifications / drawings supplied, and to
the satisfaction of UCSL.

7.3.Contractor should maintain the quality as per UCSL Quality Standards, yard quality
procedures. Inspection will be carried out during fabrication by UCSL.

8. WORK PROGRESS AND SCHEDULE

8.1.The construction of the vessels shall commence and has to be completed as per the
schedule of completion indicated at clause no. 6 above.

8.2.The work is of urgent nature and hence the contractor should start the work within
14 days from the issue of work order/LOL.

8.3.As per the present schedule the entire work of Spool Fabrication needs to be
completed within a maximum period of 06 months in total.

9. VALIDITY

9.1.The offer shall be valid for a period of 90 days and no escalation in rate shall be
allowed by UCSL on whatsoever reason.

10. RATE

10.1. Rates are to be quoted in the Price Bid Format at Annexure V attached herewith.

11. PAYMENT TERMS

11.1. Payment will be made in 6 stages:

Stage I: 20 % of contracted value per ship, on Lot 1 fabrication
Deliverables: Completion of pipe fabrication and delivery to yard UCSL as per schedule.

Stage II: 20 % of contracted value per ship on Lot 2 fabrication
Deliverables: Completion of pipe fabrication and delivery to yard UCSL as per schedule.

Stage III: 20 % of contracted value per ship on Lot 3 fabrication
Deliverables: Completion of pipe fabrication and delivery to yard UCSL as per schedule.
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Stage IV: 20 % of contracted value per ship on Lot 4 fabrication
Deliverables: Completion of pipe fabrication and delivery to yard UCSL as per schedule.

Stage V: 10 % of contracted value per ship on Final Lot fabrication
Deliverables: Completion of pipe fabrication and delivery to yard UCSL as per schedule.

Stage VI: 10% of Total contracted value post completion of per ship

Deliverables: Completion of scope awarded to the contractor subject to clearance of all
surveys, inspections and pressure testing onboard by Class, Owner representative, UCSL
representative.

11.2. Payment shall be made on the basis of certification by UCSL officer in-charge.

11.3.The payment shall be made within 30 days from submission of invoice along with the
work completion certificate.

11.4.All claims for payment for the work/additional work shall be submitted by the
contractor within one month of completion of work.

11.5. Payment will be made by RTGS/NEFT to the account of Agency. The name of the bank,
branch, A/C No., IFSC code & other particulars shall be furnished by the Agency in the
proforma of UCSL.

12. TAXES & DUTIES

12.1. GST shall be applicable extra on the prescribed work. You are requested to furnish the
following details in the invoice/Bill.

Applicable rate of GST/SAC Code

Firms GST Reg. NO.

Service accounting code (SAC) as prescribed by statutory authorities.

GST Reg. No. of Udupi Cochin Shipyard Limited(32AAACC6905B1ZD).

]

12.2. For vessel UY 193-196 GST number will be intimated dispatch after the work order.

13. PERIOD OF CONTRACT & COMMENCEMENT OF SERVICES

13.1. Period of contract will be one year from the date of work order. The rates quoted and all
other terms and conditions will remain unchanged for the entire period and also for the
extended period (if extended).

14. SECURITY DEPOSIT

14.1. The successful tenderer shall remit 5% of the value of the contract as security deposit
within 15 days of receipt of the work order. This amount may be remitted by way of
demand draft or bank guarantee (in approved proforma of UCSL) from any of the
nationalized banks, valid till the satisfactory completion of the entire work. The Security
Deposit will be released on certification of satisfactory completion of the contract and no
liability to UCSL by Officer-in charge. The Security Deposit retained will not bear any
interest.
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15. PERFORMANCE GURANTEE

15.1,

15.2.

15.3.

The complete work carried out by the contractor shall be guaranteed against defective
on poor workmanship for a period of Six months from the date of completion of work or
till delivery of that vessel, whichever is earlier. Any work found defective during this
period is to be repaired entirely at the contractor's cost at the vessel’s location and such
repaired items shall be guaranteed for a further period of three months from the date of
repair.

Should any unsatisfactory performance and / or damage or failure occur due to poor
workmanship and poor-quality material used by the contractor, the contractor shall be
solely responsible for payment/reimbursement of expenditure incurred by Ship owner
for rectifying the defect.

Towards this, a performance guarantee equivalent to 5% of the value of the contract to
be furnished by the contractor on completion of the works by way of a bank guarantee
(in approved proforma of UCSL) from a nationalized bank valid till the expiry of the
guarantee period. In case the contract fails to submit the PG in time, SD mentioned at
Clause 12 will be retained till the expiry of guarantee period.

16. LIQUIDATED DAMAGES

16.1.

16.2.

16.3.

16.4.

The progress of work will be monitored against the mutually agreed detailed schedule.
Liquidated damages for delays in execution of the work beyond the scheduled date of
completion, for any reason other than force majeure conditions, will be recovered at the
rate of half percent of the value of the contract per week or part thereof, subject to a
maximum of ten (10) percent of the value of the contract.

For better clarity, order values mentioned in LD clause are values excluding duties and
taxes (Basic value). Liquidated damages, if any, shall be decided and settled only after
the completion of the entire project but prior to the release of Final stage Payment.

If, for any reasons, supplier has a justification towards delay in supply / work execution
and would intend to consider applicability/ non applicability of LD, the same shall be
intimated to UCSL by way of a letter, failing which it will be deemed that delay is
attributable to the supplier.

Delay in supply/Interruption of the work for reasons not attributable to supplier shall
entitle extension of the order execution period for proportionate period without any
additional cost to UCSL.

17. POWER OF ATTORNEY

17:1:

17.2.

The tenderer(s) shall have to sign in each page of the tender documents with official
stamp as a token of his acceptance of the conditions stated therein.

The person signing the tender form on behalf of another or on behalf of a firm, shall
enclose to the tender, a Power of Attorney or the said deed duly executed in his favour
or the partnership deed giving him such power showing that, he has the authority to
bind such other persons or the firm, as the case may be, in all matters pertaining to the
contracts. If the Person so signing the tender, fails to enclose the said Power of
Attorney, his tender shall be liable for being summarily rejected. The Power of Attorney
shall be signed by all partners in the case of partnership concern, by the Proprietor in
the case of a proprietary concern, and by the person who by his signature can bind the
company in the case of a Limited Company.

6
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18. TERMINATION & LIMITATION OF LIABILITY

18.1.
18.2.
18.3.

18.4.

This contract may be terminated upon the occurrence of any of the following events
By agreement in writing of the parties hereto;

By the non-defaulting party, upon default by the other party, of any clause of this
contract, if not remedied within fifteen (15) days, or such longer time as may be agreed
upon by the parties, after receipt of notice thereof in writing from the non-defaulting

party;
By the other party, upon either party;

i. Making the assignment for the benefit of creditors, being adjudged a bankrupt or

becoming insolvent; or

ii. Having a reasonable petition filed seeking its’ dissolution or liquidation, not stayed or

dismissed within sixty (60) days; or

iii. Ceasing to do business for any reason.

18.5.
18.6.

18:/-

18.8.

For fraud and corruption or other unacceptable practices.

Upon expiry or termination of this Contract, neither party shall be discharged from any
antecedent obligations or liabilities to the other party under this Contract unless
otherwise agreed in writing.

UCSL may by notice in writing to Agency to terminate the order after issuing due notice
i.e., 30 days’ notice period. UCSL shall be entitled to compensation for loss limited to
the order value.

Liability maximum that can be claimed by the Agency shall be limited to what is due to
be and has been paid by UCSL for work done as per the payment milestones and
limited to work order value.

19. ARBITRATION & JURISDICTION

19.1.

19.2.

19.3;

Any disputes arising during the period of the contract shall, in the first instance be
settled by mutual discussions and negotiations. The results of such resolution of
dispute shall be incorporated as an amendment to the contract, failing which supplier
shall approach the UCSL Grievance Redressal Committee as per relevant clause of the
Contract.

If any dispute, disagreement or question arising out of or relating to or in consequence
of the contract, or to its fulfillment, or the validity of enforcement thereof, cannot be
settled mutually or the settlement of which is not herein specifically provided for, then
the dispute shall within thirty days from the date either party informs the other in
writing that such disputes, disagreement exists, be referred to arbitration. The
arbitrators shall be appointed and the arbitration proceedings shall be conducted in
accordance with and subject to the Arbitration and Conciliation Act, 1996 (No. 26 of
1996) as amended from time to time and the decision of the Arbitrators shall be final
and binding on the parties hereto. The arbitration will be done by a Board comprising
one arbitrator nominated by each party, and a mutually agreed Umpire. Each party
shall bear its own cost of preparing and presenting its case. The cost of arbitration
shall be shared equally by the parties unless the award provides otherwise.
Performance under this Contract shall however, continue during arbitration
proceedings and no payment due or payable by the parties hereto shall be withheld
unless any such payment is or forms a part of the subject matter of arbitration
proceedings.

Seat & Venue of Arbitration: The seat & venue of arbitration shall be at Coc m

7



ANNEXURE -1 | 8

&

UDUPI COCHIN SHIPYARD LIMITED
PIPE SPOOL FABRICATION OF 70 TON BOLLARD PULL BATTERY ELECTRIC TUG UY 193-196
UCSL/CC/SB/T/193-196/311/2026 DT.14-10-2026

19.4. Language of Arbitration: The Language of arbitration shall be English.
19.5. Governing Law: The contract shall be governed by Indian Law.

19.6.In case of disputes, the same will be subjected to the jurisdiction of courts at Cochin,
Kerala.

20. SUB CONTRACTING AND ASSIGNMENT

20.1. Contractor shall not assign or transfer the Purchase Order/ Work Order or any share or
interest therein in any manner or degree to any third party without the prior written
consent of UCSL.

20.2. Contractor shall not contract with any subcontractor and/or vendor without the prior
written consent of UCSL. Such consent shall not relieve the Contractor from any of his
responsibilities and liabilities under the Purchase Order/ Work Order. In addition,
Contractor shall ensure that the terms and conditions of any such contract shall
comply with and correspond to the terms and conditions of the Purchase Order/ Work
Order.

21. SECRECY & RESTRICTION ON INFORMATION TO MEDIA

21.1. The information contained in the enquiry as such shall NOT be communicated to any
third party without prior approval of UCSL.

21.2.Information in respect of contracts/orders shall NOT be released to the national or
international media or anyone not directly involved in its execution without the written
approval of UCSL

22. CANCELLATION OF ORDER AND RISK CONTRACTING

22.1.1In the event the Agency fails to complete the work promptly and satisfactorily as per the
terms of the order, and if any work is delayed beyond thirty (30) days from the agreed
schedule, UCSL, without prejudice, reserves the right to cancel the order and get the
work done at Agency's cost and the expenditure so incurred including any damage or
loss will be recovered from him and the Security Deposit furnished by him is liable to be
forfeited either in whole or in part.

23. FORCE MAJEURE

23.1. Should failure in performance of any part of this contract arise from war, insurrection,
restraint imposed by Government act or legislation of other statutory authority, from
explosion, riot, legal lock-out, flood, fire, act of God or any inevitable or unforeseen
event beyond human control which will be construed as a reasonable ground for
extension of time, UCSL may allow such additional time as is mutually agreed to be
justified by the circumstances of the case.

24. IMS GUIDELINES

24.1. UCSL implemented an Integrated Management System (IMS) and the Quality
Management System (QMS) within the yard. As part of IMS, subcontractors shall
comply with the following measures related to the Quality, Health, and Safety &
Environment (QHSE) policy of UCSL.

a) Meeting or exceeding customer requirements.
b) Assuring quality of the products and service.

€) Preventing occupational ill health & injuries.

d) Ensuring safe work sites.
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Conserving natural resources.

Preventing / minimizing air, water & land pollution.

Handling and disposal of Hazardous wastes safely.

Complying with statutory & regulatory and other requirements.
Developing skills and motivating employees.

24.2. Occupational Health, safety & Environmental requirements of UCSL shall also
include the following.

a)

b)

c)

d)

e)

Q)

The contractor (or a sub-contractor performing work on behalf of the contractor) is
deemed to comply with the Occupational health, safety and environmental policy of
the company and also to all operational controls/standard operating procedures
and shall undertake the work in total compliance with the requirements of the
established Integrated Management System (IMS) of the company.

The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupational health, safety and
environment effective in the state of Kerala.

It is the sole responsibility of the contractor to assure that any sub-contractor/s
who shall perform works in company lands/facilities/worksites on behalf of the
contractor, is also following all requirements related to the Integrated Management
System of the company and the health/safety/ environmental Rules effective in the
state.

The contractor shall provide/implement and operate/practice all occupational
health, safety and environmental management measures/facilities, for their period
of contract, in their activities/at their work sites, which shall be required according
to the IMS of the company or that required by the health/safety/ environmental
Rules established and effective in the state, at their own cost.

If any contractor failed to comply with or violated any clauses/requirements of
occupational health, safety and environmental Rules effective in the state, in their
activities or at work sites and the same shall be exposed to the government or any
competent authorities upon inspections, the contractor shall be solely responsible
for all liabilities caused by his/her action and shall be responsible for paying the
penalty and taking stipulated corrective actions insisted by the authorities within
the specified time, at their own cost. Any liability to the company in this regard
needs to be compensated by the contractor.

Upon completion of the work, contractor shall clear the area and shall not leave any
Occupational health/safety/environmental liabilities to the company, from their
activities at the worksites.

Any clarification related to IMS requirements of the yard, may be obtained by the
contractor from the AGM (HSE) or the authorized representative of the contract,
prior to the commencement of work.

25. SAFETY OF PERSONNEL AND FIRST AID

25.1. The contractor shall be entirely responsible for the safety of all the personnel employed
by him on the work. In this regard, he may adopt all the required safety measures and
strictly comply with the safety regulations in force. A copy of UCSL's "Safety Rules for
Contractors (Revised)" is available with HSE department for reference.

25.2. The Agency may arrange to suitably insure all his workmen/ other personnel in this
regard. UCSL will not be responsible for any injury or illness to the Agency's
workmen/other personnel during execution of the works due to whatsoever reasons.
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25.3.In this regard, the Contractor will have to fully indemnify UCSL against any claims
made by his workmen /other personnel

25.4.The Agency shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he
employs contract labor for executing the works.

26. LABOUR LAWS AND REGULATIONS

26.1.The Agency shall observe and comply with the provisions of all labour and industrial
laws and enactments and shall comply with and implement the provisions of the
Factories Act, 1948, Employees Provident Funds & Miscellaneous Provisions Act,
1952, Employees State Insurance Act, Payment of Gratuity Act, minimum Wages Act,
Payment of Bonus Act, Contract Labour (Regulation and Abolition) Act and all other
enactments as are applicable to him and his workmen employed by him. The Agency
shall inform UCSL his license number from the Central Labour Commissioner.

27. OVERWRITING & CORRECTIONS

27.1.Tenders shall be free from overwriting or erasures. Corrections and additions, if any,
shall be duly attested and a separate list of such corrections shall be attached with
the offer

28. OTHER TERMS & CONDITIONS
28.1. Quality of services shall conform to the specification/ standards laid down by UCSL.

28.2. UCSL reserves the right to accept / reject any offer.

28.3.UCSL reserves the right to award the work to more than one contractor or to
take over partially or fully the work depending upon the schedule requirements.

28.4. During the evaluation of tender, officer-in-charge may seek clarifications from the
bidders. Clarification if any shall be given in writing/e-mail. Officer-in-charge’s
decision will be final and binding on the bidder.

28.5. Compliance of all statutory safety requirements and other safety rules stipulated by
UCSL and other applicable statutory bodies shall be the responsibility of the Agency
while working at UCSL premises. The Agency should ensure that their workmen and
staff are adequately covered under Insurance.

28.6.The service provider shall have to engage men on round the clock basis and also on
Sundays and holidays. Service has to be completed to the satisfaction of Udupi Cochin
Shipyard Limited officer in-charge.

28.7. The service provider shall indemnify UCSL or its officers against any claims arising out
of accidents or injuries to workmen or other persons or damage to other property
which may arise during the execution of the contract or from breach of any Law or
Regulation prior to delivery and acceptance of the items at UCSL.

28.8.The service provider shall also be governed by the General Conditions of Contract of
UCSL, General Safety Rules and other relevant labour laws.

28.9. Assistant General Manager, or his authorized representative will be the Officer-in-
charge of these contracts.
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SCOPE OF WORK

TENDER FOR PIPE SPOOL FABRICATION OF 70TON BOLLARD PULL
BATTERY ELECTRIC TUG UY 193-196

SCOPE OF CONTRACTOR:

T2

1.2,
1.3,

1.4.

1.5.

1.6,

Invfe

1.8.

Job to be executed on lumpsum turnkey basis which should be inclusive of material
cost.

Pipe spool fabrication — 1200 Spools (Approx) per vessel.

The scope of work includes purchase of material by vendor (class certified wherever
indicated in BOQ), fabrication at vendor premises, Galvanizing and pickling,
transportation to yard (UCSL Cochin Unit) and elimination of any imperfection or
deficiency of the works until the project is completed.

The Contractor shall arrange all consumables, tools & tackles, cranes, laborer’s,
fabrication facility, surface treatment (galvanizing, pickling, painting, passivation) at
his work site or at any sub vendors premises at his own responsibility and expenses.
The Contractor shall execute the work as per the specifications / drawings issued and
to the satisfaction of UCSL.

Bending of pipe/tube spools will be required for less than 150 mm using bending
machine. Desired bending radius will be 2D or 3D and maximum thickness upto 8
mm. The actual radius and dimension for bending will be provided with drawing.
Bending deformations (pipe thinning, ovality, Wrinkling, damages, cracks) will not be
accepted.

Detailed piping and fittings Bill of Material (BOQ) is indicated in Annexure 111

1.9. The contractor shall be responsible to UCSL for the following: -

a.

Fabrication of the pipe spools as per drawing and piping standard as indicated by
UCSL.

All pipes root should be in TIG welding and balance (cover / filling runs) Arc welding
preferred for carbon steel pipes. Proper root penetration to be ensured.

All Stainless Steel (SS) pipes to be only TIG welded

Welded beads on inside surface of fabricated pipes, except butt welded joints using
backing ring, shall be finished to suit to the purpose of the respective piping system.
In case of TIG welding pipes, inside finishing of butt joint shall be omitted.

The spools should undergo Hydro Testing at test pressures indicated in the drawings
post completion of welding and same will be witnessed by UCSL QC team or surveyor
as applicable. Hydrotesting at shop is applicable only for class 1 & 2. Class -3 pipes
are pressure tested on-board during layout survey. However, if found any defect,
same will be rectified by UCSL yard. Compensation with penalty for defective welding
or loss of the item will be recovered from the Contractor.

Pipes which require Hot-Dip Galvanizing shall be done with sand/grit
blasting/special cleaning/ pickling with approved chemicals etc. to remove oil,
grease, paints, varnish, rust etc. to make the surface ready for Hot dip galvanizing
and then galvanizing (85-120 microns).
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Pipes in which pickling is required, shall require sand blasting prior going to pickling
and one coat of Primer(spray)/paint(spray) coating of marine grade (Jotun/PPG/
Hempal) to be done.

. Stainless steel pipe to be passivated or as the case may be.

Pickling/ galvanizing/Passivation to be done as per the details given in fabrication
drawing/yard standard.

Punching of pipes with MLF /paint code/ Pipe spool numbers as indicated by UCSL
in the drawings.

Packing, Pelleting and transportation to be done without damaging/ deforming. Pipe
end to be closed (air tight), end cap is mandatory before dispatching to UCSL.

As per UCSL piping practice all pipes will having inspection by UCSL QC/OWNER,
any imperfection/rejection/deficiency to be rectified by the contractor without any
additional charges

1.10.Contractor shall maintain quality as per UCSL quality standards and yard quality

procedures. UCSL will conduct inspection during fabrication.

1.11.The Bidder shall also be solely responsible for correct delivery of the materials in size,

quantity, quality etc. in good conditions and obtaining clear receipts to that effect.

1.12.Entire work as per Work order must be completed within the time line as per UCSL

load conditions. As a benchmark (400-450) No of pipe spools would be expected to
be fabricated per month.

1.13. Bidder should be ready to work round the clock and multiple shifts as per UCSL’s

requirement/ instruction of officer-in-charge.

1.14.All works shall be as per strict compliance to approved UCSL drawings/material

2.

25k

2.2,

2.3.

2.4.

type/ QAP.
OTHER CONDITIONS:

The bidder should have qualified welders having relevant WPS approved by
classification societies. Welding shall be done by qualified welders for respective WPS
and the welders shall carry / submit the welder’s certificate to Quality control
department for records. The contactors shall requalify the welders if so, felt necessary
or as mandated by the class. The fee as applicable for re-certification of welder shall
be to contractor’s scope.

The bidder’s team shall include a qualified piping engineer having minimum 05 years
post qualification experience in pipe fabrication / ship pipe repairs or piping on
floating marine structures. Details of qualification & experience (CV) shall be
submitted along with the offer.

The bidder shall have a qualified QA / QC team / department with relevant procedures
for ensuring quality. Details of structure and strength of QA / QC team shall be
submitted.

Bidder shall carry out the Quality Checks (QC) of the pipes and Quality Check should
be offered to UCSL Quality Assurance team at their premises prior proceeding for
pickling/passivation /painting/galvanization. QC reports to be provided along with
pipe spools for dimensional accuracy, contractor’s internal QC verification is required
before welding of the spools.
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2.6

2.7

2.8.

2.9,

3.1

3.2.

3.8,

3.4,

3.5.

4.

4.1.

4.2,

4.3.
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Contractor shall prepare and submit a Quality Assurance Plan (QAP) to UCSL covering
aspects such as type of QA check, quantum of QA check, reference documents,
acceptance norms, records to be maintained etc. pertaining to various stages viz., raw
material selection, fabrication, pickling, passivation, galvanizing, etc. Comments by
UCSL shall be duly incorporated in the final QAP, which will be approved by UCSL. In
addition, Contractor has to ensure QC inspection as required, during stages of
fabrication as per the approved QAP.

QAP & schedule to be submitted prior commencement of work. All the works
undertaken in bidder workshop/Site to be properly recorded along with photographs.
After completion of work detailed report to be handed over.

Successful bidder shall procure Quality standard welding consumables for
(TIG/Arc/Brazing) and certificates shall be submitted to UCSL for verification. Welding
of pipes are to be done by qualified welders by classification societies. (Welders with
WPS certificates)

Necessary HSE representative is also to be arranged by the subcontractor at his work
site who shall ensure that the HSE requirements are complied.

Items as per BOQ procured to be made available at the yard.

SCOPE OF UCSL:

UCSL will provide necessary work instructions, technical specifications and applicable
drawings etc. for the work.

Quality assurance plan (QAP) and available welding procedure specification (WPS)
shall be provided. QAP & WPS are UCSL property & contractor should not use this for
any other purpose.

Welder qualification shall be carried out by UCSL in presence of competent authority
for acceptance and performing on the job woks. (The welder test will be conducted on
chargeable basis)

Assistance from yard will be limited to Entry pass for personnel /Crane
assistance/Fork Lift assistance for loading and unloading of items within UCSL
premises, subject to availability at free of cost.

UCSL shall not be responsible for any compensation to personnel for injuries
etc./damage to vehicles involved in accidents under any circumstance, whatsoever.

ADDITIONAL WORKS

This is a turnkey job and any additional works up to 7.5% growth of work on the
material and spool fabrication in terms of total quantity of material and spools is to
be envisaged and is to be undertaken without any additional price impact.

In case of additional work (rework/modification), written consent is to be obtained
from the Officer-in-charge before commencement of the work.

Contractor shall carry out the complete work in accordance with Shipyard's approved
drawings. Any minor modifications from drawing or any other work or supply of
material, which is not specified hereunder, but is considered incidental and essential
for the successful completion of the job shall be carried out by the Contractor without
any additional charge.
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The contractor shall be responsible for any damage caused to the spool’s supplied to
UCSL. Compensation with penalty for damage or loss of the item will be recovered
from the Contractor, in the event of loss or damage.

Hydraulic Pipes: All hydraulic pipes shall be pressure-tested at the specified test
pressure (bar), and the test certificates shall be provided as per the applicable class
requirements.

Galvanized Pipes: Both the internal and external surfaces shall be blasted.

Pickled Pipes: The external surfaces of all pickled pipes shall be coated with primer
to prevent corrosion after completion of the work.

INSPECTION

The complete work has to be carried out under the survey of UCSL Quality Control
Dept.

Contractor to maintain the required dimensional accuracy and surface finish as per
quality standards (to be provided by UCSL).

All welding works shall be carried out by approved and qualified welders only.
Welding spatters and slags on the flange face shall be removed.

Welded beads on inside surface of fabricated pipes, except butt welded joints using
backing ring, shall be finished to suit to the purpose of the respective piping system.
In case of TIG welding pipes, inside finishing of butt joint shall be omitted.

No holes other than those existing in the units are to be drilled to ease slinging while
galvanizing. However, suitable hooks may be welded for slinging while galvanizing
and removed later after galvanizing, at no extra cost. Any damage to the material
while welding hooks or otherwise while in the premises of galvanizer should be
rectified /replaced compensated by the bidder.

Cleaning of materials after galvanizing and removing lump of zinc sticking to the
surface (both inside and outside), if any. Also, no zinc spray should be used.

All welding machines are to be calibrated.

All test and Inspections shall be carried out as per approved Quality Plan.

5.10. All works shall be as per strict compliance to approved UCSL drawings.

S5.11.All correspondence with the Shipyard to be in English language. All documents and

plans to be in English language and in metric units.
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PART A
FABRICATION QTY FOR CARBON STEEL & STAINLESS-STEEL PIPES
Category Inch Dia Shop
CARBON STEEL
25NB 1311
32NB TO 50NB 3870.3
65NB TO 80NB 3870.5
100NB TO 150NB 1292
200NB TO 250NB 912
ABOVE 250NB 1332
CLASS PIPING
32NB TO S50NB 76
65NB TO 80NB 470
100 NB 88
200 NB 208
ABOVE 250NB 256
STAINLESS STEEL
25NB 14.1
32NB TO 50NB 342
B 65NB TO 80NB 136.5
ABOVE 250NB 140
EN10305-4 E355N
(Seamless Precision Steel tube)
25NB TO S50NB 260
65NB TO 80NB 70
80NB TO 150NB 164.44
20 NB to 25 NB 102
TOTAL ESTIMATE 14812.7
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PART B

GALVANISATION/PICKLING/PASSIVATION

Note:

1. Non-GI pipes inside and outside of pipe to be blasted upon completion.

2. Outside of pipe to be primer coated to avoid corrosion after completion.

‘;L' Description Total Weight in Ton
o
(A)
1 Hot Dip Galvanizing 15
. Pickling 3
3 Passivation 1.5
L

3. All ends to be properly closed with plastic end cap to avoid outside particles.

20f 13



PART C
INDICATIVE BILL OF MATERIAL(BOM)

ANNEXURE - III

7

UDUPI COCHIN SHIPYARD LIMITED
PIPE SPOOL FABRICATION OF 70 TON BOLLARD PULL BATTERY ELECTRIC TUG UY 193-196
UCSL/CC/SB/T/193-196/311/2026 DT.14-10-2026

CLASS PIPING

Sl. Sum of
No Description Dimension | Schedule Material Quantity (m)
1 HULL PIPE ASME B36.10 with 3.2 cert. DNSO SCH 160 | ASTM A106 Gr B 2
2 | HULL PIPE ASME B36.10 with 3.2 cert. DN65 SCH 160 | ASTM A106 Gr B 8
3 | HULL PIPE ASME B36.10 with 3.2 cert. DN8O0 SCH 160 | ASTM A106 Gr B 17
4 HULL PIPE ASME B36.10 with 3.2 cert. DN100 SCH 160 | ASTM A106 Gr B 5
5 | HULL PIPE ASME B36.10 with 3.2 cert. DN200 SCH 160 | ASTM A106 Gr B 8
6 | HULL PIPE ASME B36.10 with 3.2 cert. DN400 SCH 160 | ASTM A106 Gr B 2
Note:
ABOVE MATERIALS TO BE CERTIFIED BY ABS CLASS.
STAINLESS STEEL
Sl. No Description Dimension Schedule Material Qty (m/Nos)
1 PIPE ASME B36.10 DN25 STD/40S AISI-316L 5
2 PIPE ASME B36.10 DN40 STD/40S AISI-316L 56.5
3 PIPE ASME B36.10 DNS50 STD/40S AISI-316L 30
4 PIPE ASME B36.10 DN65 STD/40S AISI-316L 25
5 PIPE ASME B36.10 DN8O0 STD/40S AISI-316L }.5
6 PIPE ASME B36.10 DN350 STD /408 AISI-316L 10
7 ELBOW ASME B16.9 L.RAD 45 DN25 STD/40S AISI-316L 1
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8 ELBOW ASME B16.9 L.RAD 45 DN25 STD/40S AISI-316L 1

9 ELBOW ASME B16.9 L.RAD 45 DN40 STD/40S AISI-316L 7
10 ELBOW ASME B16.9 L.RAD 45 DN65 STD/40S AISI-316L 3
11 ELBOW ASME B16.9 L.RAD 90 DN10 STD/10S AISI-316L 3
12 ELBOW ASME B16.9 L.RAD 90 DN15 STD/10S AISI-316L 7
13 ELBOW ASME B16.9 L.RAD 90 DN20 STD/10S AISI-316L 5
14 ELBOW ASME B16.9 L.RAD 90 DN40 STD/40S AISI-316L 7
15 ELBOW ASME B16.9 L.RAD 90 DNSO0 STD/40S AISI-316L 9
16 ELBOW ASME B16.9 L.RAD 90 DNS50 STD/40S AISI-316L 2
17 ELBOW ASME B16.9 L.RAD 90 DN65 STD/40S AISI-316L 3
18 ELBOW ASME B16.9 L.RAD 90 DN350 STD/40S AISI-316L 2
19 FLAT WELDING FLANGE DN10 PN10 AISI-316L 3
20 FLAT WELDING FLANGE DN15 PN10 AISI-316L 30
21 FLAT WELDING FLANGE DN20 PN10 AISI-316L 20
22 FLAT WELDING FLANGE DN25 PN10 AISI-316L 2
23 FLAT WELDING FLANGE DN40 PN10 AISI-316L 20
24 FLAT WELDING FLANGE DNSO0 PN10 AISI-316L 17
25 FLAT WELDING FLANGE DN65 PN10 AISI-316L 9
26 FLAT WELDING FLANGE DN80 PN10 AISI-316L 1
27 FLAT WELDING FLANGE DN350 PN10 AISI-316L 2
28 SLEEVE DN25 STD/40S AISI-316L 3
29 SLEEVE DN40 STD/40S AISI-316L 27
30 SLEEVE DNS50 STD/40S AISI-316L 19
31 SLEEVE DN65 STD/40S AISI-316L 12
32 SLEEVE DN80 STD/40S AISI-316L 1
33 SLEEVE DN350 STD/40S AISI-316L 2
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CARBON STEEL PIPING

Sl. No | Description Dimension | Material Qty (m
1 SEAMLESS PIPE ASME B36.10 DN100 SCH 40 ASTM A106 Gr B 55
2 SEAMLESS PIPE ASME B36.10 DN25 SCH 40 ASTM A106 Gr B 387
3 SEAMLESS PIPE ASME B36.10 DN32 SCH 40 ASTM A106 Gr B 85
4 SEAMLESS PIPE ASME B36.10 DN40 SCH 40 ASTM A106 Gr B 392
5 SEAMLESS PIPE ASME B36.10 DNS50 SCH 40 ASTM A106 Gr B 301
6 SEAMLESS PIPE ASME B36.10 DN65 SCH 40 ASTM A106 Gr B 122
7 SEAMLESS PIPE ASME B36.10 DN80 SCH 40 ASTM A106 Gr B 146
8 SEAMLESS PIPE ASME B36.10 DN100 SCH 80 ASTM A106 Gr B 73.5
9 SEAMLESS PIPE ASME B36.10 DN150 SCH 80 ASTM A106 Gr B 5
10 | SEAMLESS PIPE ASME B36.10 DN200 SCH 80 ASTM A106 Gr B 24
11 SEAMLESS PIPE ASME B36.10 DN25 SCH 80 ASTM A106 Gr B 37
12 | SEAMLESS PIPE ASME B36.10 DN300 SCH 80 ASTM A106 Gr B 5
13 | SEAMLESS PIPE ASME B36.10 DN32 SCH 80 ASTM A106 Gr B 20
14 | SEAMLESS PIPE ASME B36.10 DN350 SCH 80 ASTM A106 Gr B 5
15 | SEAMLESS PIPE ASME B36.10 DN40 SCH 80 ASTM A106 Gr B 71.5
16 | SEAMLESS PIPE ASME B36.10 DN400 SCH 80 ASTM A106 Gr B 2
17 | SEAMLESS PIPE ASME B36.10 DNS50 SCH 80 ASTM A106 Gr B 175.5
18 | SEAMLESS PIPE ASME B36.10 DNS500 SCH 80 ASTM A106 Gr B 5
19 | SEAMLESS PIPE ASME B36.10 DN65 SCH 80 ASTM A106 Gr B 177
20 | SEAMLESS PIPE ASME B36.10 DN80 SCH 80 ASTM A106 Gr B 133.5
21 CON.REDUCER ASME B16.9 DN100 SCH 40 ASTM A234 WPB 7
22 | CON.REDUCER ASME B16.9 DN25 SCH 40 ASTM A234 WPB 63

| 23 | CON.REDUCER ASME B16.9 DN32 SCH 40 ASTM A234 WPB 16
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24 CON.REDUCER ASME B16.9 DN40 SCH 40 ASTM A234 WPB 39
25 CON.REDUCER ASME B16.9 DN50 SCH 40 ASTM A234 WPB 39
26 CON.REDUCER ASME B16.9 DN65 SCH 40 ASTM A234 WPB 5
27 CON.REDUCER ASME B16.9 DN80 SCH 40 ASTM A234 WPB 16
28 CON.REDUCER ASME B16.9 DN100 SCH 80 ASTM A234 WPB 13
29 CON.REDUCER ASME B16.9 DN150 SCH 80 ASTM A234 WPB 1
30 CON.REDUCER ASME B16.9 DN200 SCH 80 ASTM A234 WPB 7
31 CON.REDUCER ASME B16.9 DN25 SCH 80 ASTM A234 WPB 5
32 CON.REDUCER ASME B16.9 DN300 SCH 80 ASTM A234 WPB 1
33 CON.REDUCER ASME B16.9 DN32 SCH 80 ASTM A234 WPB 3
34 CON.REDUCER ASME B16.9 DN40 SCH 80 ASTM A234 WPB 13
35 CON.REDUCER ASME B16.9 DN400 SCH 80 ASTM A234 WPB 1
36 CON.REDUCER ASME B16.9 DNS50 SCH 80 ASTM A234 WPB 29
37 CON.REDUCER ASME B16.9 DNS500 SCH 80 ASTM A234 WPB 2
38 CON.REDUCER ASME B16.9 DN65 SCH 80 ASTM A234 WPB 32
39 CON.REDUCER ASME B16.9 DN80 SCH 80 ASTM A234 WPB 25
40 ELBOW ASME B16.9 L.RAD 90 DN100 SCH 40 ASTM A106 Gr B 10
41 ELBOW ASME B16.9 L.RAD 90 DN25 SCH 40 ASTM A106 Gr B 118
42 ELBOW ASME B16.9 L.RAD 90 DN32 SCH 40 ASTM A106 Gr B 23
43 ELBOW ASME B16.9 L.RAD 90 DN40 SCH 40 ASTM A106 Gr B 59
44 ELBOW ASME B16.9 L.RAD 90 DNSO0 SCH 40 ASTM A106 Gr B 69
45 ELBOW ASME B16.9 L.RAD 90 DN65 SCH 40 ASTM A106 Gr B 13
46 ELBOW ASME B16.9 L.RAD 90 DN8O0 SCH 40 ASTM A106 Gr B 29
47 ELBOW ASME B16.9 L.RAD 90 DN100 SCH 80 ASTM A106 Gr B 24
48 ELBOW ASME B16.9 L.RAD 90 DN150 SCH 80 ASTM A106 Gr B 2
49 ELBOW ASME B16.9 L.RAD 90 DN200 SCH 80 ASTM A106 Gr B 23
50 ELBOW ASME B16.9 L.RAD 90 DN25 SCH 80 ASTM A106 Gr B 10
51 ELBOW ASME B16.9 L.RAD 90 DN300 SCH 80 ASTM A106 Gr B 3
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52 ELBOW ASME B16.9 L.RAD 90 DN32 SCH 80 ASTM A106 Gr B 6
53 ELBOW ASME B16.9 L.RAD 90 DN350 SCH 80 ASTM A106 Gr B 8
54 ELBOW ASME B16.9 L.RAD 90 DN40 SCH 80 ASTM A106 Gr B 29
85 ELBOW ASME B16.9 L.RAD 90 DNSO0 SCH 80 ASTM A106 Gr B 49
56 ELBOW ASME B16.9 L.RAD 90 DNS500 SCH 80 ASTM A106 Gr B 6
58 ELBOW ASME B16.9 L.RAD 90 DN65 SCH 80 ASTM A106 Gr B 50
59 ELBOW ASME B16.9 L.RAD 90 DN80 SCH 80 ASTM A106 Gr B 41
60 FLAT WELDING FLANGE DN100 PN10 152062 63
61 FLAT WELDING FLANGE DN150 PN10 1S2062 4
62 FLAT WELDING FLANGE DN200 PN10 1S2062 22
63 FLAT WELDING FLANGE DN25 PN10 1S2062 384
64 FLAT WELDING FLANGE DN300 PN10 152062 4
65 FLAT WELDING FLANGE DN32 PN10 1S2062 a5
66 FLAT WELDING FLANGE DN40 PN10 152062 172
67 FLAT WELDING FLANGE DN400 PN10 152062 2
68 FLAT WELDING FLANGE DNS0 PN10 1S2062 255
69 FLAT WELDING FLANGE DN65 PN10 1S2062 151
70 FLAT WELDING FLANGE DN8O PN10 1S2062 132
21 FLAT WELDING FLANGE DN350 SCH 80 1S2062 10
72 SINGLE SLEEVE L=100 DN100 SCH 40 ASTM A106 Gr B 28
73 SINGLE SLEEVE L=100 DN25 SCH 40 ASTM A106 Gr B 267
74 SINGLE SLEEVE L=100 DN32 SCH 40 ASTM A106 Gr B 49
75 SINGLE SLEEVE L=100 DN40 SCH 40 ASTM A106 Gr B 154
76 SINGLE SLEEVE L=100 DNSO0 SCH 40 ASTM A106 Gr B 138
il SINGLE SLEEVE L=100 DN65 SCH 40 ASTM A106 Gr B 25
78 SINGLE SLEEVE L=100 DN8O SCH 40 ASTM A106 Gr B 62
79 SINGLE SLEEVE L=100 DN100 SCH 80 ASTM A106 Gr B 50
80 SINGLE SLEEVE L=100 DN150 SCH 80 ASTM A106 Gr B )
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81 SINGLE SLEEVE L=100 DN200 SCH 80 ASTM A106 Gr B 26
82 SINGLE SLEEVE L=100 DN25 SCH 80 ASTM A106 Gr B 21
83 SINGLE SLEEVE L=100 DN300 SCH 80 ASTM A106 Gr B 5
84 SINGLE SLEEVE L=100 DN32 SCH 80 ASTM A106 Gr B i1
85 SINGLE SLEEVE L=100 DN350 SCH 80 ASTM A106 Gr B 2
86 SINGLE SLEEVE L=100 DN40 SCH 80 ASTM A106 Gr B 51
87 SINGLE SLEEVE L=100 DN400 SCH 80 ASTM A106 Gr B 2
88 SINGLE SLEEVE L=100 DN50 SCH 80 ASTM A106 Gr B 130
89 SINGLE SLEEVE L=100 DN500 SCH 80 ASTM A106 Gr B 5
90 SINGLE SLEEVE L=100 DN65 SCH 80 ASTM A106 Gr B 114
91 SINGLE SLEEVE L=100 DN80 SCH 80 ASTM A106 Gr B 95
BOQ OF HYDRAULIC SYSTEM
Size Size Qty/
Pipe oD oD Thick vessel Inch Inch
System Item Description Class | (mm) (Inch) (mm) Material | (m) size | Inch Dia | Meter
STEERING GEAR Seamless Precision Class- EN10305-
HYDRAULICS Steel Tube 1 Pipe 038 1.496 4 4 E355N 40 0.5 - 20
STEERING GEAR Seamless Precision Class- EN10305-
HYDRAULICS Steel Tube 1 Pipe @32 1.378 3 4 E355N 20 0.5 - 10
STEERING GEAR Seamless Precision Class- EN10305-
HYDRAULICS Steel Tube 1 Pipe P26 0.984 3 4 E355N 80 0.5 - 40
STEERING GEAR Seamless Precision Class- EN10305-
HYDRAULICS Steel Tube 1 Pipe 048 1.969 3 4 E355N 12 0.5 - 6
STEERING GEAR Seamless Precision Class- EN10305-
HYDRAULICS Steel Tube 1 Pipe P36 1.496 3 4 E355N 24 1 = 24
STEERING GEAR Seamless Precision Class- EN10305-
HYDRAULICS Steel Tube 1 Pipe 071 2.795 3 4 E355N 12 1 - 12
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STEERING GEAR Seamless Precision Class- EN10305-
HYDRAULICS Steel Tube 1 Pipe @30 1.181 2.5 4 E355N 12 15 - 18
DECK
MACHINARIES Seamless Precision Class-
HYDRAULICS Steel Tube 1 Pipe 115 4.528 15 AISI316L 25 4.528 - 113.2
DECK
MACHINARIES Seamless Precision Class-
HYDRAULICS Steel Tube 1 Pipe 88.9 35 11.1 AISI316L 15 3.5 = 52.5
DECK
MACHINARIES Seamless Precision Class-
HYDRAULICS Steel Tube 1 Pipe 88.9 3.5 3.6 AISI316L 15 3.5 - 52.5
DECK
MACHINARIES Seamless Precision Class-
HYDRAULICS Steel Tube 1 Pipe 38 1.496 4 AISI316L 25 1.496 - 37.4
DECK
MACHINARIES Seamless Precision Class-
HYDRAULICS Steel Tube 1 Pipe 42 1.654 3 AISI316L 40 1.654 - 66.16
DECK
MACHINARIES Seamless Precision Class-
HYDRAULICS Steel Tube 1 Pipe 42 1.654 3 AISI316L 15 1.654 - 24 .81
STEERING GEAR Class- EN10305-
HYDRAULICS Elbow Connector 1 Pipe 038 1.496 2 4 E355N 27 1.496 | 80.784 -
STEERING GEAR Class- EN10305-
HYDRAULICS Elbow Connector 1 Pipe 032 1.378 2 4 E355N 4 1.378 | 11.024 -
STEERING GEAR Class- EN10305-
HYDRAULICS Elbow Connector 1 Pipe 026 0.984 2 4 E355N 8 0.984 | 15.744 =
STEERING GEAR Class- EN10305-
HYDRAULICS Elbow Connector 1 Pipe 048 1.969 2 4 E355N 4 1.969 | 15.752 =
STEERING GEAR Class- EN10305-
HYDRAULICS Elbow Connector 1 Pipe 036 1.496 -} 4 E355N 4 1.496 | 11.968 -
STEERING GEAR Class- EN10305- 3
HYDRAULICS Elbow Connector 1 Pipe 071 2.795 4 4 E355N 8 2.795 | 44.72 -
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STEERING GEAR Class- EN10305-
HYDRAULICS Elbow Connector 1 Pipe 030 1.181 2.5 4 E355N 5 1.181 11.81
DECK
MACHINARIES Elbow Connector Class-
HYDRAULICS (Weldable) 1 Pipe 115 4.528 15 AISI316L 4 4.528 | 36.224
DECK
MACHINARIES Elbow Connector Class-
HYDRAULICS (Weldable) 1 Pipe 88.9 3.5 11:1 AISI316L 4 3.5 28
DECK
MACHINARIES Elbow Connector Class-
HYDRAULICS (Weldable) 1 Pipe 88.9 3:5 3.6 AISI316L 8 8.5 56
DECK
MACHINARIES Class-
HYDRAULICS Elbow Connector 1 Pipe 38 1.496 4 AISI316L 5 1.496 14.96
DECK
MACHINARIES Class-
HYDRAULICS Elbow Connector 1 Pipe 42 1.654 3 AISI316L 5 1.654 16.54
DECK
MACHINARIES Class-
HYDRAULICS Elbow Connector 1 Pipe 42 1.654 3 AISI316L 8 1.654 | 26.464
STEERING GEAR Class- EN10305-
HYDRAULICS SAE FLANGE 1 Pipe | 11/4" 1.25 3 4 E355N 8 1.25 10
STEERING GEAR Class- EN10305-
HYDRAULICS SAE FLANGE 1Pipe | 2 1/2" 2.5 3 4 E355N 4 2.5 10
STEERING GEAR Class- EN10305-
HYDRAULICS SAE FLANGE 1 Pipe 2 2 3 4 E355N 4 2 8
STEERING GEAR Class- EN10305-
HYDRAULICS FLANGE 1 Pipe | DN50 2 PN16 4 E355N 2 2 4
STEERING GEAR Class- EN10305-
HYDRAULICS FLANGE 1 Pipe | DN65 2.5 PN16 4 E355N 4 2.5 10
DECK
MACHINARIES Class-
HYDRAULICS SAE FLANGE 1 Pipe 38 1.496 4 AISI316L 12 1,496, .17.952
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DECK

MACHINARIES Class-

HYDRAULICS SAE FLANGE 1 Pipe 88.9 3.5 11.1 AISI316L 2 3.5 7
DECK

MACHINARIES Class-

HYDRAULICS SAE FLANGE 1Pipe | 11/4" 1.25 6000PSI | AISI316L 3 1.25 3.75
DECK

MACHINARIES Class-

HYDRAULICS SAE FLANGE 1 Pipe | 11/2" 1.5 3000PSI | AISI316L 1 1.5 1.5
DECK

MACHINARIES Class-

HYDRAULICS SAE FLANGE 1 Pipe | 11/4" 1.25 3000PSI | AISI316L 1 1.25 1.25
DECK

MACHINARIES Class-

HYDRAULICS SAE FLANGE 1 Pipe | 11/2" 1.5 3000PSI | AISI316L 3 1.5 4.5
DECK

MACHINARIES Class-

HYDRAULICS SAE FLANGE 1 Pipe 2 2 3000PSI | AISI316L 2 2 4
DECK

MACHINARIES Class-

HYDRAULICS SAE FLANGE 1Pipe | 2 1/2" 2.5 3000PSI | AISI316L 1 2.5 2.5
DECK

MACHINARIES Class-

HYDRAULICS SAE FLANGE 1 Pipe 3" 3 3000PSI | AISI316L 1 3 3
DECK

MACHINARIES Class-

HYDRAULICS SAE FLANGE 1Pipe | 1 1/2" 1.5 6000PSI | AISI316L 6 1.5 9
DECK

MACHINARIES Class-

HYDRAULICS SAE FLANGE 1 Pipe 2" 2 6000PSI | AISI316L 1 2 2
DECK \

MACHINARIES Class-

HYDRAULICS SAE FLANGE 1 Pipe | 11/4" 1..25 6000PSI | AISI316L 4 1.25 5
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DECK

MACHINARIES Class-

HYDRAULICS SAE FLANGE 1 Pipe 1 6000PSI | AISI316L 2 1 2
DECK

MACHINARIES Class-

HYDRAULICS FLANGE 1 Pipe i s 4.5 15 AISI316L 2 4.5 9
DECK

MACHINARIES Class-

HYDRAULICS FLANGE 1 Pipe | DN80 3 PN16 AISI316L 2 3 6
DECK

MACHINARIES Class-

HYDRAULICS FLANGE 1 Pipe | DN50 2 PN16 AISI316L 2 2 -+

NOTE: THE BILL OF MATERIAL MENTIONED ABOVE IS ONLY INDICATIVE AND FOR TENDERING PURPOSE. THE ACTUAL
MATERIAL REQUIREMENT MAY HAVE DIFFERENCE.

Welding Assumption

Item Weld Qty
BSP WELDING NIPPLE 0.5
CONCENTRIC REDUCER 2
FLAT WELDING FLANGE 1
ELBOW 45 2
ELBOW 90 2
INNER SLEEVE L=100 1
OUTER SLEEVE L=100 1
PIPE ASME B36.10 0
SINGLE SLEEVE L=100 1
Blank Plate 0.5
WELDING SOCKET 0.5
WELDING SOCKET 0.5
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Note:

ANNEXURE - III

UDUPI COCHIN SHIPYARD LIMITED
PIPE SPOOL FABRICATION OF 70 TON BOLLARD PULL BATTERY ELECTRIC TUG UY 193-196
UCSL/CC/SB/T/193-196/311/2026 DT.14-10-2026

Where ABS certificate is indicated, the item is to be certified by class as required and the proof for the same need to be
submitted at UCSL with the materials.

This is a turnkey job and any additional works up to 7.5% growth of work on the material and spool fabrication in terms of
total quantity of material and spools is to be envisaged and is to be undertaken without any additional price impact.

. Hydraulic Pipes: All hydraulic pipes shall be pressure-tested at the specified test pressure (bar), and the test certificates

shall be provided as per the applicable class requirements.

. Galvanised Pipes: Both the internal and external surfaces shall be blasted.

Pickled Pipes: The external surfaces of all pickled pipes shall be coated with primer to prevent corrosion after completion of
the work. _
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Annexure IV

POWER OF ATTORNEY

(On Applicant’s letter head)

(Date and Reference)

To

The Assistant General Manager (Contract Cell)
Udupi Cochin Shipyard Limited

Fishing Harbour complex, Malpe,

Udupi - 576 108.

Subject: Power of Attorney

M. [ MIS. [ MS.iiiiiiiiriieitiennniiiemmineniseessensanasssesssessssrssnensssssonssnastnsssssrssrsssssns (Name of the
Person(s)), dOmCIIEA A .......ccoiuiiiiiiiiememtiin it
(Address), aCtNG @S......ccveermiissernnrnnisrnisirensossssssssassssssinsisiensassass (Designation and name of the

company), and whose signature is attested below, is hereby appointed as the Authorized
Representative and authorized on behalf of ...
(Name of the company) to provide information and respond to enquiries etc. as may be required
by the Employer for the project of ...
(Project title) and is hereby further authorized to sign and file relevant documents in respect of
the above.

(Attested signature of Mr. ........cooiiiiiiin, )

(Name & designation)

(Company Seal)

documents in respect of the above.

(Attested signature of Mr. .......ocoevviiiiiiiiiniin. )

(Name & designation)

(Company Seal)




ANNEXURE -V

UDUPI COCHIN SHIPYARD LIMITED
PIPE SPOOL FABRICATION OF 70 TON BOLLARD PULL BATTERY ELECTRIC TUG UY 193-196
UCSL/CC/SB/T/193-196/311/2026 DT.14-10-2026

UCSL/CC/SB/T/193-196/311/2026 DT.14* OCTOBER 2026

TENDER FOR PIPE SPOOL FABRICATION OF 70TON
BOLLARD PULL BATTERY ELECTRIC TUG UY 193-196

PRICE BID

Sl. No. Work Description UOM Amount-INR

1 PART A- FABRICATION RATE FOR CARBON LS
STEEL & STAINLESS-STEEL PIPES

PART B -RATE FOR

= GALVANISATION /PICKLING /PASSIVATION S
3 PART C- BILL OF MATERIAL(BOQ) LS
4 Total Amount:
5 IGST/GST @....cc....:
6 I Grand Total Amount:

Grand total in words:

Signature:

Address of the contractor:

Note:

1. L1 will be determined based on the value quoted at Sl. No:06.

2. The bidder should also fill the rate in Annexure-V (Page no: 02 to Page No.:14), but
the same will not be considered for L1 determination.
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PART A

ANNEXURE -V

UDUPI COCHIN SHIPYARD LIMITED
PIPE SPOOL FABRICATION OF 70 TON BOLLARD PULL BATTERY ELECTRIC TUG UY 193-196
UCSL/CC/SB/T/193-196/311/2026 DT.14-10-2026

FABRICATION RATE FOR CARBON STEEL & STAINLESS-STEEL PIPES

Category

Approx. Inch
Diameter (A)

Unit rate
(B)

Total Rate
(C=A*B)

CARBON STEEL

25NB 1311
32NB TO 50NB 3870.3
65SNB TO 80NB 3870.5
100NB TO 150NB 1292
200NB TO 250NB 912
ABOVE 250NB 1332
CLASS PIPING
32NB TO 50NB 76
65NB TO 80NB 470
100 NB 88
200 NB 208
ABOVE 250NB 256
STAINLESS STEEL
25NB 14.1
32NB TO S50NB 342
6SNB TO 80NB 136.5
ABOVE 250NB 140
EN10305-4 E355N
(Seamless Precision Steel tube)
25NB TO 50NB 260
65NB TO 80NB 70
80NB TO 150NB 164.44
20 NB to 25 NB 102
TOTAL ESTIMATE 14812.7

TOTAL AMOUNT
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UDUPI COCHIN SHIPYARD LIMITED
PIPE SPOOL FABRICATION OF 70 TON BOLLARD PULL BATTERY ELECTRIC TUG UY 193-196

UCSL/CC/SB/T/193-196/311/2026 DT.14-10-2026

PART B

RATE FOR GALVANISATION/PICKLING/PASSIVATION

SL. Description Total Weight in | Unit Rate/Ton | Total Amount
No P Ton (B) (C=A*B)
(A)
1 Hot Dlp 15
Galvanizing
2 Pickling 3
3 Passivation 15
Note:

1. Non-GI pipes inside and outside of pipe to be blasted upon completion.
2. Outside of pipe to be primer coated to avoid corrosion after completion.

3. All ends to be properly closed with plastic end cap to avoid outside particle

3of 14



PART C
INDICATIVE BILL OF MATERIAL(BOM)

UDUPI COCHIN SHIPYARD LIMITED
PIPE SPOOL FABRICATION OF 70 TON BOLLARD PULL BATTERY ELECTRIC TUG UY 193-196
UCSL/CC/SB/T/193-196/311/2026 DT.14-10-2026

CLASS PIPING
S1. Sum of Rate Amount
No Description Dimension | Schedule Material Quantity
1 HULL PIPE ASME B36.10 with 3.2 cert. DN50 SCH 160 ASTM A106 Gr B 2
2 HULL PIPE ASME B36.10 with 3.2 cert. DN65 SCH 160 | ASTM A106 Gr B 8
3 HULL PIPE ASME B36.10 with 3.2 cert. DN8O SCH 160 ASTM A106 Gr B 17
4 HULL PIPE ASME B36.10 with 3.2 cert. DN100 SCH 160 | ASTM A106 Gr B 5
S HULL PIPE ASME B36.10 with 3.2 cert. DN200 SCH 160 ASTM A106 Gr B 8
6 HULL PIPE ASME B36.10 with 3.2 cert. DN400 SCH 160 ASTM A106 Gr B 2
Note:
ABOVE MATERIALS TO BE CERTIFIED BY ABS CLASS.
STAINLESS STEEL
SL. No Description Dimension | Schedule Material Qty (m/Nos) Rate Amount
1 PIPE ASME B36.10 DN25 STD/40S AISI-316L 5
2 PIPE ASME B36.10 DN40 STD/408S AISI-316L 56.5
3 PIPE ASME B36.10 DN50 STD/40S AISI-316L 30
4 PIPE ASME B36.10 DN65 STD/40S AISI-316L 25
) PIPE ASME B36.10 DN80 STD/40S AISI-316L 1.5
6 PIPE ASME B36.10 DN350 STD/40S AISI-316L 10
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ELBOW ASME

i B16.9 L.RAD 45 DN25 STD/40S AISI-316L 1
ELBOW ASME

8 B16.9 L.RAD 45 DN25 STD/40S AISI-316L 1
ELBOW ASME

9 B16.9 L.RAD 45 DN40 STD/40S AISI-316L 7
ELBOW ASME

10 B16.9 L.RAD 45 DN65 STD/40S AISI-316L 3
ELBOW ASME

11 B16.9 L.RAD 90 DN10 STD/10S AISI-316L 3
ELBOW ASME

12 B16.9 L.RAD 90 DN15 STD/10S AISI-316L 7
ELBOW ASME

13 B16.9 L.RAD 90 DN20 STD/10S AISI-316L 9
ELBOW ASME

14 B16.9 L.RAD 90 DN40 STD/40S AISI-316L 7
ELBOW ASME

15 B16.9 L.RAD 90 DNS50 STD/40S AISI-316L 9
ELBOW ASME

16 B16.9 L.RAD 90 DN50 STD/40S AISI-316L 2
ELBOW ASME

7 B16.9 L.RAD 90 DN65 STD/40S AISI-316L 3
ELBOW ASME

18 B16.9 L.RAD 90 DN350 STD/40S AISI-316L 2
FLAT WELDING

19 FLANGE DN10 PN10 AISI-316L 3
FLAT WELDING

20 FLANGE DN15 PN10 AISI-316L 30
FLAT WELDING

21 FLANGE DN20 PN10 AISI-316L 20
FLAT WELDING

22 FLANGE DN25 PN10 AISI-316L 2
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FLAT WELDING
23 | FLANGE DN40 PN10 AISI-316L 20
FLAT WELDING
24 | FLANGE DN50 PN10 AISI-316L 17
FLAT WELDING
25 | FLANGE DN65 PN10 AISI-316L 9
FLAT WELDING
26 | FLANGE DN80 PN10 AISI-316L 1
FLAT WELDING
27 FLANGE DN350 PN1O AISI-316L 2
28 SLEEVE DN25 STD/40S AISI-316L 3
| 29 SLEEVE DN40 STD/40S AISI-316L 27
30 SLEEVE DN50 STD/40S AISI-316L 19
31 SLEEVE DN65 STD/40S AISI-316L 12
32 SLEEVE DN8O STD/40S AISI-316L 1
33 SLEEVE DN350 STD/40S AISI-316L 2
CARBON STEEL PIPING
Sl No | Description Dimension | Material Qty (m) Rate Amount
1 SEAMLESS PIPE ASME B36.10 DN100 SCH 40 ASTM A106 Gr B 55
2 SEAMLESS PIPE ASME B36.10 DN25 SCH 40 ASTM A106 Gr B 387
3 SEAMLESS PIPE ASME B36.10 DN32 SCH 40 ASTM A106 Gr B 85
4 SEAMLESS PIPE ASME B36.10 DN40 SCH 40 ASTM A106 Gr B 392
S SEAMLESS PIPE ASME B36.10 DN50 SCH 40 ASTM A106 Gr B 301
6 SEAMLESS PIPE ASME B36.10 DN65 SCH 40 ASTM A106 Gr B 122
7 SEAMLESS PIPE ASME B36.10 DN8O SCH 40 ASTM A106 Gr B 146
8 SEAMLESS PIPE ASME B36.10 DN100 SCH 80 ASTM A106 Gr B 73.5
9 SEAMLESS PIPE ASME B36.10 DN150 SCH 80 ASTM A106 Gr B S
10 SEAMLESS PIPE ASME B36.10 DN200 SCH 80 ASTM A106 Gr B 24
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11 SEAMLESS PIPE ASME B36.10 DN25 SCH 80 ASTM A106 Gr B 37
12 SEAMLESS PIPE ASME B36.10 DN300 SCH 80 ASTM A106 Gr B 5
13 SEAMLESS PIPE ASME B36.10 DN32 SCH 80 ASTM A106 Gr B 20
14 SEAMLESS PIPE ASME B36.10 DN350 SCH 80 ASTM A106 Gr B S
15 SEAMLESS PIPE ASME B36.10 DN40 SCH 80 ASTM A106 Gr B 71.5
16 SEAMLESS PIPE ASME B36.10 DN400 SCH 80 ASTM A106 Gr B 2
17 SEAMLESS PIPE ASME B36.10 DNS50 SCH 80 ASTM A106 Gr B 175.5
18 SEAMLESS PIPE ASME B36.10 DN500 SCH 80 ASTM A106 Gr B 5
19 SEAMLESS PIPE ASME B36.10 DN65 SCH 80 ASTM A106 Gr B ¥4
20 SEAMLESS PIPE ASME B36.10 DN8O SCH 80 ASTM A106 Gr B 133.5
21 CON.REDUCER ASME B16.9 DN100 SCH 40 ASTM A234 WPB 7
22 CON.REDUCER ASME B16.9 DN25 SCH 40 ASTM A234 WPB 63
23 CON.REDUCER ASME B16.9 DN32 SCH 40 ASTM A234 WPB 16
24 CON.REDUCER ASME B16.9 DN40 SCH 40 ASTM A234 WPB 39
25 CON.REDUCER ASME B16.9 DNS50 SCH 40 ASTM A234 WPB 39
26 CON.REDUCER ASME B16.9 DN65 SCH 40 ASTM A234 WPB S
27 CON.REDUCER ASME B16.9 DNS8O0 SCH 40 ASTM A234 WPB 16
28 CON.REDUCER ASME B16.9 DN100 SCH 80 ASTM A234 WPB 13
29 CON.REDUCER ASME B16.9 DN150 SCH 80 ASTM A234 WPB 1
30 CON.REDUCER ASME B16.9 DN200 SCH 80 ASTM A234 WPB ¢
31 CON.REDUCER ASME B16.9 DN25 SCH 80 ASTM A234 WPB 5
32 CON.REDUCER ASME B16.9 DN300 SCH 80 ASTM A234 WPB 1
33 CON.REDUCER ASME B16.9 DN32 SCH 80 ASTM A234 WPB 3
34 CON.REDUCER ASME B16.9 DN40 SCH 80 ASTM A234 WPB 13
35 CON.REDUCER ASME B16.9 DN400 SCH 80 ASTM A234 WPB 1
36 CON.REDUCER ASME B16.9 DNS50 SCH 80 ASTM A234 WPB 29
37 CON.REDUCER ASME B16.9 DNS00 SCH 80 ASTM A234 WPB 2
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38 CON.REDUCER ASME B16.9 DN65 SCH 80 ASTM A234 WPB 32
39 CON.REDUCER ASME B16.9 DN80 SCH 80 ASTM A234 WPB 25
40 ELBOW ASME B16.9 L.RAD 90 DN100 SCH 40 ASTM A106 Gr B 10
41 ELBOW ASME B16.9 L.RAD 90 DN25 SCH 40 ASTM A106 Gr B 118
42 ELBOW ASME B16.9 L.RAD 90 DN32 SCH 40 ASTM A106 Gr B 23
43 ELBOW ASME B16.9 L.RAD 90 DN40 SCH 40 ASTM A106 Gr B 59
44 ELBOW ASME B16.9 L.RAD 90 DNSO SCH 40 ASTM A106 Gr B 69
45 ELBOW ASME B16.9 L.RAD 90 DN65 SCH 40 ASTM A106 Gr B 13
46 ELBOW ASME B16.9 L.RAD 90 DN80 SCH 40 ASTM A106 Gr B 29
47 ELBOW ASME B16.9 L.RAD 90 DN100 SCH 80 ASTM A106 Gr B 24
48 ELBOW ASME B16.9 L.RAD 90 DN150 SCH 80 ASTM A106 Gr B 2
49 ELBOW ASME B16.9 L.RAD 90 DN200 SCH 80 ASTM A106 Gr B 23
50 ELBOW ASME B16.9 L.RAD 90 DN25 SCH 80 ASTM A106 Gr B 10
51 ELBOW ASME B16.9 L.RAD 90 DN300 SCH 80 ASTM A106 Gr B 3
52 ELBOW ASME B16.9 L.RAD 90 DN32 SCH 80 ASTM A106 Gr B 6
53 ELBOW ASME B16.9 L.RAD 90 DN350 SCH 80 ASTM A106 Gr B 8
54 ELBOW ASME B16.9 L.RAD 90 DN40 SCH 80 ASTM A106 Gr B 29
55 ELBOW ASME B16.9 L.RAD 90 DNS50 SCH 80 ASTM A106 Gr B 49
56 ELBOW ASME B16.9 L.RAD 90 DNS500 SCH 80 ASTM A106 Gr B 6
57 ELBOW ASME B16.9 L.RAD 90 DN65 SCH 80 ASTM A106 Gr B 50
58 ELBOW ASME B16.9 L.RAD 90 DN8O0 SCH 80 ASTM A106 Gr B 41
59 FLAT WELDING FLANGE DN100 PN10 1S2062 63
60 FLAT WELDING FLANGE DN150 PN10 [S2062 4
61 FLAT WELDING FLANGE DN200 PN10 1S2062 22
62 FLAT WELDING FLANGE DN25 PN10 1S2062 384
63 FLAT WELDING FLANGE DN300 PN10 1S2062 4
64 FLAT WELDING FLANGE DN32 PN10 1S2062 95
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65 FLAT WELDING FLANGE DN40 PN10 152062 172
66 FLAT WELDING FLANGE DN400 PN10 152062 2
67 FLAT WELDING FLANGE DNS50 PN10 1S2062 255
68 FLAT WELDING FLANGE DN65 PN10O 1S2062 151
69 FLAT WELDING FLANGE DN8O PN10 1S2062 132
70 FLAT WELDING FLANGE DN350 SCH 80 152062 10
Fal SINGLE SLEEVE L=100 DN100 SCH 40 ASTM A106 Gr B 28
72 SINGLE SLEEVE L=100 DN25 SCH 40 ASTM A106 Gr B 267
73 SINGLE SLEEVE L=100 DN32 SCH 40 ASTM A106 Gr B 49
74 SINGLE SLEEVE L=100 DN40 SCH 40 ASTM A106 Gr B 154
75 SINGLE SLEEVE L=100 DNS0 SCH 40 ASTM A106 Gr B 138
76 SINGLE SLEEVE L=100 DN65 SCH 40 ASTM A106 Gr B 25
Fii SINGLE SLEEVE L=100 DNS8O0 SCH 40 ASTM A106 Gr B 62
78 SINGLE SLEEVE L=100 DN100 SCH 80 ASTM A106 Gr B 50
79 SINGLE SLEEVE L=100 DN150 SCH 80 ASTM A106 Gr B )
80 SINGLE SLEEVE L=100 DN200 SCH 80 ASTM A106 Gr B 26
81 SINGLE SLEEVE L=100 DN25 SCH 80 ASTM A106 Gr B 21
82 SINGLE SLEEVE L=100 DN300 SCH 80 ASTM A106 Gr B 5
83 SINGLE SLEEVE L=100 DN32 SCH 80 | ASTM Al06 Gr B 11
84 SINGLE SLEEVE L=100 DN350 SCH 80 ASTM A106 Gr B 2
85 SINGLE SLEEVE L=100 DN40 SCH 80 ASTM A106 Gr B 51
86 SINGLE SLEEVE L=100 DN400 SCH 80 | ASTM Al106 Gr B 2
87 SINGLE SLEEVE L=100 DNSO SCH 80 | ASTM A106 Gr B 130
88 SINGLE SLEEVE L=100 DNS500 SCH 80 | ASTM A106 Gr B 5
89 SINGLE SLEEVE L=100 DN65 SCH 80 ASTM A106 Gr B 114
90 SINGLE SLEEVE L=100 DN8O0 SCH 80 ASTM A106 Gr B 95
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BOQ OF HYDRAULIC SYSTEM

Size | Size Qty/
Item Pipe oD oD Thick vessel | Inch | Inch Inch
System Description Class (mm) | (Inch) | (mm) Material | (m) size | Dia Meter | Rate | Amount
STEERING Seamless
GEAR Precision Class-1 EN10305-
HYDRAULICS Steel Tube Pipe P38 | 1.496 4 4 E355N 40 0.5 - 20
STEERING Seamless
GEAR Precision Class-1 EN10305-
HYDRAULICS Steel Tube Pipe @32 | 1.378 3 4 E355N 20 0.5 - 10
STEERING Seamless
GEAR Precision Class-1 EN10305-
HYDRAULICS Steel Tube Pipe 026 | 0.984 3 4 E355N 80 0.5 - 40
STEERING Seamless
GEAR Precision Class-1 EN10305-
HYDRAULICS Steel Tube Pipe P48 | 1.969 3 4 E355N 12 0.5 - 6
STEERING Seamless
GEAR Precision Class-1 EN10305-
HYDRAULICS Steel Tube Pipe 036 | 1.496 3 4 E355N 24 1 - 24
STEERING Seamless
GEAR Precision Class-1 EN10305-
HYDRAULICS Steel Tube Pipe @71 | 2.795 3 4 E355N 12 1 - 12
STEERING Seamless
GEAR Precision Class-1 EN10305-
HYDRAULICS Steel Tube Pipe B30 | 1.181 2.5 4 E355N 12 1.5 - 18
DECK Seamless
MACHINARIES Precision Class-1
HYDRAULICS Steel Tube Pipe 115 | 4.528 15 AISI316L 25 4.528 E 113.2
DECK Seamless
MACHINARIES Precision Class-1
HYDRAULICS Steel Tube Pipe 88.9 3.5 11.1 AISI316L 15 3.5 - 52.5
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DECK Seamless
MACHINARIES Precision Class-1
HYDRAULICS Steel Tube Pipe 88.9 3.5 3.6 AISI316L 15 3.5 - 52.5
DECK Seamless
MACHINARIES Precision Class-1
HYDRAULICS Steel Tube Pipe 38 1.496 4 AISI316L 25 1.496 - 37.4
DECK Seamless
MACHINARIES Precision Class-1
HYDRAULICS Steel Tube Pipe 42 1.654 3 AISI316L 40 1.654 - 66.16
DECK Seamless
MACHINARIES Precision Class-1
HYDRAULICS Steel Tube Pipe 42 1.654 3 AISI316L 15 1.654 - 24.81
STEERING
GEAR Elbow Class-1 EN10305-
HYDRAULICS Connector Pipe p38 | 1.496 2 4 E355N 27 1.496 | 80.784 =
STEERING
GEAR Elbow Class-1 EN10305-
HYDRAULICS Connector Pipe 932 | 1.378 2 4 E355N 4 1.378 | 11.024 -
STEERING
GEAR Elbow Class-1 EN10305-
HYDRAULICS Connector Pipe 926 | 0.984 2 4 E355N 8 0.984 | 15.744 -
STEERING
GEAR Elbow Class-1 EN10305-
HYDRAULICS Connector Pipe 048 | 1.969 2 4 E355N 4 1.969 | 15.752 -
STEERING
GEAR Elbow Class-1 EN10305-
HYDRAULICS Connector Pipe P36 | 1.496 4 4 E355N 4 1.496 | 11.968 -
STEERING
GEAR Elbow Class-1 EN10305-
HYDRAULICS Connector Pipe @71 | 2.795 4 4 E355N 8 2.795 | 44.72 -
STEERING
GEAR Elbow Class-1 EN10305-
HYDRAULICS Connector Pipe 030 2.5 4 E355N 5 1:181) ) 11.82 -

1.181
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DECK Elbow
MACHINARIES Connector Class-1
HYDRAULICS (Weldable) Pipe 115 | 4.528 15 AISI316L 4.528 | 36.224
DECK Elbow
MACHINARIES Connector Class-1
HYDRAULICS (Weldable) Pipe 88.9 3.5 11.1 AISI316L 3.5 28
DECK Elbow
MACHINARIES Connector Class-1
HYDRAULICS (Weldable) Pipe 88.9 3.5 3.6 AISI316L 3.5 56
DECK
MACHINARIES Elbow Class-1
HYDRAULICS Connector Pipe 38 1.496 4 AISI316L 1.496 | 14.96
DECK
MACHINARIES Elbow Class-1
HYDRAULICS Connector Pipe 42 1.654 3 AISI316L 1.654 | 16.54
DECK
MACHINARIES Elbow Class-1
HYDRAULICS Connector Pipe 42 1.654 3 AISI316L 1.654 | 26.464
STEERING
GEAR Class-1 1 EN10305-
HYDRAULICS | SAE FLANGE Pipe 1/4" 1.25 3 4 E355N 1.25 10
STEERING
GEAR Class-1 2 EN10305-
HYDRAULICS | SAE FLANGE Pipe 1/2" 2.5 3 4 E355N 25 10
STEERING
GEAR Class-1 EN10305-
HYDRAULICS | SAE FLANGE Pipe 2" 2 3 4 E355N 2 8
STEERING
GEAR Class-1 EN10305-
HYDRAULICS FLANGE Pipe DN50 2 PN16 4 E355N 2 -
STEERING
GEAR Class-1 EN10305-
HYDRAULICS FLANGE Pipe DN6S | 2.5 PN16 4 E355N 2.5 10
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DECK
MACHINARIES Class-1
HYDRAULICS | SAE FLANGE Pipe 38 1.496 4 AISI316L 12 1.496 | 17.952
DECK
MACHINARIES Class-1
HYDRAULICS | SAE FLANGE Pipe 88.9 3.5 155 I 2 AISI316L 2 3:5 7
DECK
MACHINARIES Class-1 1
HYDRAULICS | SAE FLANGE Pipe 1/4" 1.25 | 6000PSI | AISI316L 3 1.25 395
DECK
MACHINARIES Class-1 1
HYDRAULICS | SAE FLANGE Pipe 1/2" 1.5 3000PSI | AISI316L 1 1.5 1.9
DECK
MACHINARIES Class-1 1
HYDRAULICS | SAE FLANGE Pipe 1/4" 1.25 | 3000PSI | AISI316L 1 1.25 1.25
DECK
MACHINARIES Class-1 1
HYDRAULICS | SAE FLANGE Pipe 1/2" 1.5 3000PSI | AISI316L 3 1.5 4.5
DECK
MACHINARIES Class-1
HYDRAULICS | SAE FLANGE Pipe o 2 3000PSI | AISI316L 2 2 4
DECK
MACHINARIES Class-1 2
HYDRAULICS | SAE FLANGE Pipe 1/2" 2.5 3000PSI | AISI316L 1] 2.9 2.5
DECK
MACHINARIES Class-1
HYDRAULICS | SAE FLANGE Pipe 3" 3 3000PSI | AISI316L 1 3 3
DECK
MACHINARIES Class-1 1
HYDRAULICS | SAE FLANGE Pipe 142" 1.5 6000PSI | AISI316L 6 1.5 9
DECK
MACHINARIES Class-1 =
HYDRAULICS | SAE FLANGE Pipe 2" 2 6000PSI | AISI316L 1 2 2,

\
Apees
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DECK

MACHINARIES Class-1 1

HYDRAULICS | SAE FLANGE Pipe 1/4" 1.25 | 6000PSI | AISI316L 1.25
DECK

MACHINARIES Class-1

HYDRAULICS | SAE FLANGE Pipe 1 6000PSI | AISI316L 1
DECK

MACHINARIES Class-1

HYDRAULICS FLANGE Pipe 115 4.5 15 AISI316L 4.5
DECK

MACHINARIES Class-1

HYDRAULICS FLANGE Pipe DN8O0 3 PN16 AISI316L 3
DECK

MACHINARIES Class-1

HYDRAULICS FLANGE Pipe DNSO 2 PN16 AISI316L 2

Note:

1. Where ABS certificate is indicated, the item is to be certified by class as required and the proof for the same need to be
submitted at UCSL with the materials.

2. This is a turnkey job and any additional works up to 7.5% growth of work on the material and spool fabrication in terms of
total quantity of material and spools is to be envisaged and is to be undertaken without any additional price impact.
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ANNEXURE-VI
TECHNO COMMERCIAL CHECK LIST (To be submitted by the bidder)

(Bidders may confirm acceptance of the Tender Conditions/deviations if any to be specified)

SL Confirmation from bidder Specific
No Tender Enquiry Requirements (Strike off whichever is not comments
’ applicable) /Remarks
Terms & Condition, Scope of work &
1 | Indicative Quantum of Materials. Agreed ansolti‘zr tz:;lder /Do
(Annexure-1, 11 & III) gr
5 | Schedule Agreed as per tender/Do not
agree
3 | Unconditional Acceptance Agreed as per tender/Dounot
agree
L. 12 Months - Agreed as per
¥ | Qfier Vahdity tender/Do not agree
S5 | Taxes & Duties Specified /included in Price
6 | Payment terms - confirm
a | As per Clause 11 of Annexure - I Agreedag p;;::: e
Price shall remain firm and fixed and
S : : Agreed as per tender/Do not
7 | No Escalation in prices after awarding o
of contract &
; : Agreed as per tender/Do not
8 | Security Deposit agree
o | Performsiice GrirERtes Agreed as per tender/Do not
agree
10 | Force Majeure Agreed as per tender/Do not
agree
11 Liquidated damages and cancellation of | Agreed as per tender/Do not
contract agree
12 | Arbitration & Jurisdiction clauses Agrend aa per o Dovot
agree
13 Confirm all pther terms and conditions Confirmed /Not confirmed
of our enquiry are acceptable.
14 | Deviations from Tender conditions No Deviations

Signature:

Address of the Contractor:

Seal:




Annexure-VII

UNCONDITIONAL ACCEPTANCE LETTER

(Unconditional acceptance to be given by in letter head)

ACCEPTANCE OF TENDER CONDITIONS

1. Tender Document no. UCSL/CC/SB/T/193-196/311/2026 DT:14.10.2026 Tender
For Pipe Spool Fabrication of 70 Ton Bollard Pull Battery Electric Tug UY 193-196
at UCSL has been received by me/us and 1/We hereby unconditionally accept the

tender conditions of tender documents in its entirety for the above work.

2. It is further noted that it is not permissible to put any remarks/conditions in the
tender enclosed in “Part-2 (price bid)”. I/We agree that the tender shall be rejected

and ACCEPTING AUTHORITY.

Yours faithfully,

(Signature of the tenderer) with rubber stamp
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STATUTORY COMPLIANCE REQUIREMENTS FOR CONTRACTOR

The Contractor shall strictly comply with all applicable provisions of the prevailing Labour Laws, including the Code
on Wages, 2019 (Act No. 29 of 2019), Industrial Relations Code, 2020 (Act No. 35 of 2020), Code on Social
Security, 2020 (Act No. 36 of 2020), Occupational Safety, Health and Working Conditions Code, 2020 (Act No.
37 of 2020), and all applicable Central/State Rules, regulations, notifications, amendments and statutory requirements.
The Contractor shall ensure compliance with the following requirements throughout the contract period:

A. CONTRACTOR COMPLIANCE

1. Employment of Indian Nationals — UCSL Contractual Requirement

Only Indian nationals holding valid citizenship and prescribed identity/address documents shall be engaged for work
inside UCSL premises. The Contractor shall verify and maintain appropriate documentary proof before deployment of
any person. This requirement is a UCSL contractual/site-access condition and is not a specific requirement prescribed
under any particular Labour Code section.

2. Contract Labour Licence —- OSH&WC Code, 2020

The Contractor shall obtain and maintain a valid licence for engaging/supplying contract labour wherever the
provisions of the Code are applicable. No contractor to whom Part I of Chapter XI applies shall supply or engage
contract labour or undertake/execute work through contract labour except under and in accordance with a valid
licence. Statutory Reference: Occupational Safety, Health and Working Conditions Code, 2020 — Sections 45, 47, 48,
50 and 51. Code No.: 37 of 2020.

3. EPF Compliance

The Contractor shall ensure the enrolment of all eligible employees/workmen under the Employees' Provident Fund
(EPF) scheme and shall timely deposit the applicable employer and employee contributions in accordance with the
applicable provisions of law. The Contractor shall maintain all required EPF records, including UAN and contribution
details, and shall produce documentary evidence of compliance whenever required by UCSL or the competent
statutory authority.

Statutory Reference: Code on Social Security, 2020 — Sections 15 to 21, read with the First Schedule, Chapter Il1, and
applicable Rules, notifications and amendments. Code No. 36 of 2020.

4, ESI Compliance

The Contractor shall ensure coverage of all eligible employees/workmen under the Employees' State Insurance (ESI)
scheme and shall timely deposit the applicable employer and employee contributions in accordance with the
applicable provisions of law. The Contractor shall maintain valid ESI/e-Pehchan details and all other prescribed
records and shall produce documentary evidence of compliance whenever required by UCSL or the competent
statutory authority.

Statutory Reference: Code on Social Security, 2020 — Sections 28 to 44, read with the First Schedule, Chapter IV, and
applicable Rules, notifications and amendments. Code No. 36 of 2020.

5. Labour Returns and Statutory Reports

The Contractor shall submit all labour/statutory returns and reports required by UCSL or the competent statutory
authorities within the prescribed time limits. UCSL-specific monthly Statutory labour reports shall be submitted to the
concerned Contracting Officer by the 15th of every month, or within such other period as may be specified by UCSL.
Statutory Reference: Occupational Safety, Health and Working Conditions Code, 2020 — Section 33; Code on Wages,
2019 — Section 50; and applicable Rules.

6. Maintenance of Statutory Records

The Contractor shall maintain all prescribed registers and records, including employee particulars, muster
roll/attendance, wages, overtime, deductions, leave, statutory contributions and other records, and shall produce the
same for inspection by UCSL or the competent statutory authority whenever required.

Statutory Reference: Code on Wages, 2019 — Section 50; Occupational Safety, Health and Working Conditions Code,
2020 — Section 33; Code on Social Security, 2020 — applicable record/return provisions and Rules.

7. Timely Payment of Wages

The Contractor shall ensure that wages are paid within the statutory time limit. For employees engaged on a monthly
wage period, wages shall be paid before the expiry of the seventh day of the succeeding month. In cases of removal,
dismissal, retrenchment or resignation, wages payable shall be paid within two working days, subject to the applicable
statutory provisions. Statutory Reference: Code on Wages, 2019 — Section 17(1)(d) and Section 17(2).

8. Minimum Wages and VDA Compliance
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The Contractor shall pay wages not less than the applicable minimum rate of wages and shall promptly implement all
revisions in minimum wages and Variable Dearness Allowance (VDA), wherever applicable.

Statutory Reference: Code on Wages, 2019 — Sections 5, 6, 7, 8, 9, 10 and 11, read with applicable notifications/rules
issued by the appropriate Government.

9. Overtime Payment

Where overtime is applicable, the Contractor shall pay overtime wages at a rate not less than twice the normal rate of
wages. Statutory Reference: Code on Wages, 2019 — Section 14.

Where applicable, workers working beyond the prescribed hours shall be paid overtime at twice the rate of wages,
subject to the conditions prescribed under the Code and Rules.

Statutory Reference: Occupational Safety, Health and Working Conditions Code, 2020 — Section 27.

10. Wage Slips

The Contractor shall issue wage slips to all employees in the prescribed form and manner and shall maintain
documentary evidence of wage payment. Statutory Reference: Code on Wages, 2019 — Section 50(3) and applicable
Code on Wages Rules, 2026.

11. Attendance, Wage and Overtime Records

The Contractor shall maintain accurate attendance records, including actual entry and exit/working hours wherever
required for verification of wages and overtime, together with wage, overtime and deduction records.

Statutory Reference: Code on Wages, 2019 — Section 50 and applicable Rules; Occupational Safety, Health and
Working Conditions Code, 2020 — Section 33.

12. Wage Payment Verification

The Contractor shall make wage payments through bank transfer/digital mode wherever applicable and shall produce
bank statements, wage registers, wage slips and other documentary evidence whenever required by UCSL.

Statutory Reference: Code on Wages, 2019 — Sections 15, 17 and 50, read with applicable Rules.

13. Limit on Wage Deductions

The Contractor shall make only those deductions permitted under law, and the total deductions in any wage period
shall not ordinarily exceed 50% of wages, subject to the provisions of the Code. Statutory Reference: Code on Wages,
2019 — Section 18(1), 18(2) and 18(3).

14. Payment of Annual Bonus

The Contractor shall pay statutory bonus to eligible employees in accordance with the applicable provisions, including
the requirement relating to employees who have worked for at least 30 days in an accounting year, subject to the wage
eligibility limits and other conditions prescribed under the Code and Rules.

Statutory Reference: Code on Wages, 2019 — Sections 26 to 41, particularly Sections 26 and 27, read with applicable
Rules. Note: The actual bonus calculation and eligibility should be applied as prescribed under the Code/Rules and
applicable notifications.

15. Maternity Benefits

Eligible women employees shall be provided maternity benefits and other related benefits in accordance with the
Code. A woman shall generally be eligible for maternity benefit where she has actually worked for not less than 80
days during the 12 months immediately preceding the expected date of delivery, subject to the applicable statutory
conditions. Statutory Reference: Code on Social Security, 2020 — Sections 60 to 72, particularly Sections 60, 62, 64.
65 and 66.

16. Gratuity

The Contractor shall pay gratuity to eligible employees within the prescribed statutory period. Gratuity shall also be
applicable, subject to the statutory conditions, in cases of fixed-term employment and death/disablement where the
requirement of five years' continuous service is not applicable. Statutory Reference: Code on Social Security, 2020 —
Sections 53 to 58, particularly Sections 53 and 56. Gratuity is required to be paid within 30 days from the date it
becomes payable.

17. Gratuity Nomination

The Contractor shall ensure that eligible employees submit the prescribed gratuity nomination and that all nomination,
fresh nomination and modification records are properly maintained and kept in safe custody.

Statutory Reference: Code on Social Security, 2020 — Section 55, read with the applicable Social Security Rules.

18. Appointment Letters

The Contractor shall issue an appointment letter to every employee at the time of appointment, containing the
prescribed particulars and terms and conditions of employment.

Statutory Reference: Occupational Safety, Health and Working Conditions Code, 2020 — Section 6(1)(1).



ANNEXURE - VIII

L

UDUPI COCHIN SHIPYARD LIMITED
PIPE SPOOL FABRICATION OF 70 TON BOLLARD PULL BATTERY ELECTRIC TUG UY 193-196

UCSL/CC/SB/T/193-196/311/2026 DT.14-10-2026

19. Annual Health Check-up

The Contractor shall provide the prescribed annual health examination/test free of cost to workers/employees falling
within the prescribed categories. Statutory Reference: Occupational Safety, Health and Working Conditions Code,
2020 — Section 6(1)(c) and applicable Rules.

20. Weekly Rest

The Contractor shall ensure that workers are provided the prescribed weekly holiday/rest and compensatory holiday
wherever applicable.

Statutory Reference: Occupational Safety, Health and Working Conditions Code, 2020 — Sections 25 and 26.

21. Inter-State Migrant Workers — Journey Allowance

In respect of eligible inter-State migrant workers, the Contractor shall provide the prescribed statutory benefits,
including a lump-sum amount towards the to-and-fro journey between the place of employment and the native place
once in a year, in accordance with applicable provisions.

Statutory Reference: Occupational Safety, Health and Working Conditions Code, 2020 — Sections 59, 60 and 61.

22. Discipline and Conduct

The Contractor shall ensure proper conduct and discipline of its workmen within UCSL premises and shall comply
with applicable service conditions, grievance procedures and disciplinary requirements. Any misconduct or violation
of UCSL rules shall be dealt with appropriately by the Contractor.

Statutory Reference: Industrial Relations Code, 2020 — Sections 29 to 31, as applicable, together with applicable
standing orders/rules.

B. IDENTITY, SECURITY AND DOCUMENTATION

23. Identity and Police Verification — UCSL Requirement

Before issuance of entry passes, all personnel shall submit the documents prescribed by UCSL, including valid
identity/address proof and, wherever required by UCSL, a police clearance certificate. The Contractor shall maintain
copies of such documents and produce them for verification whenever required.

26. Entry Pass and Deployment Control

No person shall be deployed inside UCSL premises unless the required statutory, identity, security and contractual
documents have been verified and accepted by UCSL.

24. Pre-Employment Medical Examination: The Contractor shall ensure that all personnel undergo a pre-
employment medical examination and obtain a valid medical fitness certificate before deployment at UCSL premises.
Statutory Reference: OSH& WC Code, 2020 — Section 6(1)(c), read with applicable Rules.

25. Medical Insurance Where ESI Is Not Applicable: Where ESI coverage is not applicable, the Contractor shall, at
its own cost, provide valid medical/health insurance coverage to the concerned personnel throughout their deployment
at UCSL and submit proof of coverage when required. Statutory Reference: Code on Social Security, 2020 —
Sections 28—44, read with applicable Rules.

26. Prohibition of Child Labour: The Contractor shall not employ. engage. or permit any person below the age of 18
years to work under this Contract, and shall strictly comply with all applicable laws relating to the prohibition of child
labour.

C. RECOVERY, AUDIT AND OVERALL RESPONSIBILITY

27. Statutory Dues and Recovery by UCSL

If the Contractor fails to pay any statutory contribution, wage, penalty, damages, compensation or other amount
payable under applicable labour laws, UCSL shall be entitled, subject to the contract and applicable law, to recover,
deduct or adjust such amount from any amount payable to the Contractor, including bills, retention/security amounts
or other dues, and may remit the same to the concerned authority wherever legally permissible.

28. Submission of Documentary Evidence

The Contractor shall submit documentary evidence of statutory compliance whenever requested by UCSL, including
EPF/ESI challans, ECRs, wage registers, wage slips, bank payment statements, attendance/muster rolls, bonus
records, gratuity records, appointment letters, licence copies, health-check records and statutory returns.

29. Continuous Compliance

The Contractor shall familiarize itself with all applicable Labour Laws, Labour Codes, Central/State Rules,
notifications, circulars and amendments and shall ensure continuous compliance throughout the contract period. Any
amendment. notification or revised statutory requirement issued by the competent authority shall be complied with by
the Contractor from the applicable effective date.
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30. Consequence of non-compliance

non-compliance with the above statutory requirements shall constitute a breach of the Contractor's contractual
obligations and may result in withholding/recovery of payments, suspension of deployment/entry passes, recovery of
statutory dues, or other appropriate contractual action by UCSL, without prejudice to action that may be taken by the
competent statutory authorities under applicable law.

Note: The above section references are based on the Labour Codes and the currently applicable statutory framework.
The Contractor shall comply with the applicable Central/State Rules, notifications and amendments in force from
time to time, and where a provision is subject to prescribed conditions, thresholds or exemptions, the same shall be

applied accordingly. The official Ministry of Labour & Employment portal currently lists the 2026 Central Rules for
all four Labour Codes.



